



ADDENDUM TO THE CONTRACT

for the

Northland Street Reconstruction

Contract No. E12-224

ADDENDUM NO.: THREE

CURRENT DEADLINE FOR BIDS:

June 14, 2012

PREVIOUS ADDENDA: TWO

ISSUED BY:

City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED:

JUNE 12, 2012

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

DRAWINGS

- Item No. 1: SHEET 3 of 14 – TYPICAL SECTION AND DETAILS. **Delete** in its entirety and **replace** with SHEET 3A of 14 – TYPICAL SECTION AND DETAILS, attached to this addendum.
- Item No. 2: SHEET 8 of 14 – PLAN – NORTHLAND STREET B.O.P. TO STA 12+70. **Delete** in its entirety and **replace** with SHEET 8A of 14 – PLAN – NORTHLAND STREET B.O.P. TO STA 12+70, attached to this addendum.
- Item No. 3: SHEET 13 of 14 – PLAN – NORTHLAND STREET STA 24+10 TO E.O.P. **Delete** in its entirety and **replace** with SHEET 13A of 14 – PLAN – NORTHLAND STREET STA 24+10 TO E.O.P., attached to this addendum.

By: _____

Jdm
for Jennifer Mannix,
Contract Administrator

Date: June 12, 2012

Total number of pages contained within this Addendum: 4