

MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Anne Stadnychenko
CBJ Purchasing Officer

Date: June 19, 2012

FROM: Jennifer Mannix
Contract Administrator

File: 1762

SUBJ: POSTING NOTICE OF BIDS
Douglas Highway Sewer Infill, LID 93
Contract No. E12-277

This memo is to post a notice of the results of the bid opening on June 19, 2012, for the subject project. The bidders and their total bids are as follows:


BIDDERS	TOTAL BID
Admiralty Construction	\$177,344.00
Southeast Earthmovers	\$185,749.30
Arete Construction	\$189,455.00
Architect/Engineer's Estimate	\$189,716.00

The apparent low bidder is Admiralty Construction. The CBJ intends to award the Total Bid in the amount of 177,344.00.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on June 26, 2012**, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders
Joe Castillo, CBJ Project Manager



BID SUMMARY

Reviewed by: Janet Sanbei



Certified by: Jennifer Mannix

Project Title		Contract No.		Engineer's Estimate		Admiralty Construction		Southeast Earthmovers	
Douglas Highway Sewer Infill, LID 93		E12-277				P.O. Box 240169 Douglas, AK 99824-0169		P.O. Box 784 Sitka, AK 99835	
Bid Opening Date: June 19, 2012		File No.: 1762 CIP No.: U76-005		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 20,000.00	Lump Sum	\$ 12,000.00	Lump Sum	\$ 16,000.00
1550.1	Traffic Control	Lump Sum	All Req'd	Lump Sum	\$ 15,000.00	Lump Sum	\$ 15,000.00	Lump Sum	\$ 11,600.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 7,200.00
2201.1	Clearing and Grubbing	Lump Sum	All Req'd	Lump Sum	\$ 2,000.00	Lump Sum	\$ 5,000.00	Lump Sum	\$ 6,000.00
2202.1	Individual Mining Plan	Lump Sum	All Req'd	Lump Sum	\$ 1,000.00	Lump Sum	\$ 500.00	Lump Sum	\$ 500.00
2202.2	Mining Area Restoration and Road Cleaning Guarantee	Contingent Sum	All Req'd	Contingent Sum	\$ 2,500.00	Contingent Sum	\$ 2,500.00	Contingent Sum	\$ 2,500.00
2202.3	Sideslopes and Ditch Grading	Lump Sum	All Req'd	Lump Sum	\$ 4,000.00	Lump Sum	\$ 5,000.00	Lump Sum	\$ 3,100.00
2203.1	Trench Excavation	CY	490	\$ 12.00	\$ 5,880.00	\$ 15.00	\$ 7,350.00	\$ 19.00	\$ 9,310.00
2203.2	Additional Trench Excavation	CY	50	\$ 18.00	\$ 900.00	\$ 5.00	\$ 250.00	\$ 23.00	\$ 1,150.00
2203.3	Improted Backfill	CY	200	\$ 22.00	\$ 4,400.00	\$ 25.00	\$ 5,000.00	\$ 43.00	\$ 8,600.00
2203.4	Sub-Bedding	CY	50	\$ 22.00	\$ 1,100.00	\$ 20.00	\$ 1,000.00	\$ 54.00	\$ 2,700.00
2203.5	Sheeting, Shoring and Bracing	Lump Sum	All Req'd	Lump Sum	\$ 4,000.00	Lump Sum	\$ 3,000.00	Lump Sum	\$ 3,300.00
2203.6	Trench Harpen/Rock Excavation	LF	100	\$ 60.00	\$ 6,000.00	\$ 35.00	\$ 3,500.00	\$ 55.00	\$ 5,500.00
2204.1	Base Course, Grading D-1	Ton	145	\$ 35.00	\$ 5,075.00	\$ 50.00	\$ 7,250.00	\$ 52.00	\$ 7,540.00
2401.1	Sanitary Sewer Pipe, 8-Inch PVC	LF	536.7	\$ 70.00	\$ 37,569.00	\$ 80.00	\$ 42,936.00	\$ 47.00	\$ 25,224.90
2401.2	Sanitary Sewer Service Laterals, 6-Inch PVC	Each	8	\$ 3,500.00	\$ 28,000.00	\$ 2,000.00	\$ 16,000.00	\$ 3,000.00	\$ 24,000.00
2402.1	Sanitary Sewer Manhole, Type I	Each	3	\$ 4,500.00	\$ 13,500.00	\$ 5,000.00	\$ 15,000.00	\$ 3,800.00	\$ 11,400.00
2501.1	4 & 6-Inch Pipe Culvert	LF	50	\$ 50.00	\$ 2,500.00	\$ 40.00	\$ 2,000.00	\$ 55.00	\$ 2,750.00
2501.2	Remove and Replace 18-Inch Pipe Culvert	LF	68.8	\$ 65.00	\$ 4,472.00	\$ 60.00	\$ 4,128.00	\$ 63.00	\$ 4,334.40
2602.1	Replace Valve Box	Each	2	\$ 500.00	\$ 1,000.00	\$ 300.00	\$ 600.00	\$ 750.00	\$ 1,500.00
2607.1	Pipe Insulation	Boards	10	\$ 25.00	\$ 250.00	\$ 50.00	\$ 500.00	\$ 35.00	\$ 350.00

BID SUMMARY

Reviewed by: Janet Sanbei

Certified by: Jennifer Mannix

Project Title Douglas Highway Sewer Infill, LID 93				Engineer's Estimate		Admiralty Construction P.O. Box 240169 Douglas, AK 99824-0169		Southeast Earthmovers P.O. Box 784 Sitka, AK 99835	
Contract No. E12-277									
Bid Opening Date: June 19, 2012			File No.: 1762						
			CIP No.: U76-005						
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 6,000.00	Lump Sum	\$ 4,000.00	Lump Sum	\$ 9,200.00
2710.1	Seeding, Hydraulic Method, Type III	SU	1	\$ 1,200.00	\$ 1,200.00	\$ 1,500.00	\$ 1,500.00	\$ 1,800.00	\$ 1,800.00
2718.2	Project Sign Assembly	Lump Sum	All Req'd	Lump Sum	\$ 800.00	Lump Sum	\$ 500.00	Lump Sum	\$ 800.00
2719.1	Remove and Reset Mailbox	Each	3	\$ 200.00	\$ 600.00	\$ 350.00	\$ 1,050.00	\$ 550.00	\$ 1,650.00
2801.1	A.C. Pavement, Tyhpe IIA, Class B	Ton	77	\$ 180.00	\$ 13,860.00	\$ 210.00	\$ 16,170.00	\$ 190.00	\$ 14,630.00
2806.1	Remove Existing Asphalt Surfacing	SY	311	\$ 10.00	\$ 3,110.00	\$ 10.00	\$ 3,110.00	\$ 10.00	\$ 3,110.00
Total Bid					\$ 189,716.00		\$ 177,344.00		\$ 185,749.30

BID SUMMARY

Reviewed by: Janet Sanbei

Project Title Douglas Highway Sewer Infill, LID 93 Contract No. E12-277				Engineer's Estimate		Arete Construction P.O. Box 35018 Juneau, AK 99803	
Bid Opening Date: June 19, 2012		File No.: 1762 CIP No.: U76-005					
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 20,000.00	Lump Sum	\$ 15,000.00
1550.1	Traffic Control	Lump Sum	All Req'd	Lump Sum	\$ 15,000.00	Lump Sum	\$ 15,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 2,500.00
2201.1	Clearing and Grubbing	Lump Sum	All Req'd	Lump Sum	\$ 2,000.00	Lump Sum	\$ 2,500.00
2202.1	Individual Mining Plan	Lump Sum	All Req'd	Lump Sum	\$ 1,000.00	Lump Sum	\$ 500.00
2202.2	Mining Area Restoration and Road Cleaning Guarantee	Contingent Sum	All Req'd	Contingent Sum	\$ 2,500.00	Contingent Sum	\$ 2,500.00
2202.3	Sideslopes and Ditch Grading	Lump Sum	All Req'd	Lump Sum	\$ 4,000.00	Lump Sum	\$ 7,500.00
2203.1	Trench Excavation	CY	490	\$ 12.00	\$ 5,880.00	\$ 20.00	\$ 9,800.00
2203.2	Additional Trench Excavation	CY	50	\$ 18.00	\$ 900.00	\$ 20.00	\$ 1,000.00
2203.3	Improved Backfill	CY	200	\$ 22.00	\$ 4,400.00	\$ 30.00	\$ 6,000.00
2203.4	Sub-Bedding	CY	50	\$ 22.00	\$ 1,100.00	\$ 25.00	\$ 1,250.00
2203.5	Sheeting, Shoring and Bracing	Lump Sum	All Req'd	Lump Sum	\$ 4,000.00	Lump Sum	\$ 10,000.00
2203.6	Trench Harpen/Rock Excavation	LF	100	\$ 60.00	\$ 6,000.00	\$ 50.00	\$ 5,000.00
2204.1	Base Course, Grading D-1	Ton	145	\$ 35.00	\$ 5,075.00	\$ 50.00	\$ 7,250.00
2401.1	Sanitary Sewer Pipe, 8-Inch PVC	LF	536.7	\$ 70.00	\$ 37,569.00	\$ 65.00	\$ 34,885.50
2401.2	Sanitary Sewer Service Laterals, 6-Inch PVC	Each	8	\$ 3,500.00	\$ 28,000.00	\$ 2,500.00	\$ 20,000.00
2402.1	Sanitary Sewer Manhole, Type I	Each	3	\$ 4,500.00	\$ 13,500.00	\$ 5,000.00	\$ 15,000.00
2501.1	4 & 6-Inch Pipe Culvert	LF	50	\$ 50.00	\$ 2,500.00	\$ 35.00	\$ 1,750.00
2501.2	Remove and Replace 18-Inch Pipe Culvert	LF	68.8	\$ 65.00	\$ 4,472.00	\$ 55.00	\$ 3,784.00
2602.1	Replace Valve Box	Each	2	\$ 500.00	\$ 1,000.00	\$ 750.00	\$ 1,500.00
2607.1	Pipe Insulation	Boards	10	\$ 25.00	\$ 250.00	\$ 30.05	\$ 300.50

BID SUMMARY

Reviewed by: Janet Sanbei

Project Title Douglas Highway Sewer Infill, LID 93				Engineer's Estimate		Arete Construction P.O. Box 35018 Juneau, AK 99803	
Contract No. E12-277							
Bid Opening Date: June 19, 2012			File No.: 1762				
			CIP No.: U76-005				
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 6,000.00	Lump Sum	\$ 3,500.00
2710.1	Seeding, Hydraulic Method, Type III	SU	1	\$ 1,200.00	\$ 1,200.00	\$ 1,500.00	\$ 1,500.00
2718.2	Project Sign Assembly	Lump Sum	All Req'd	Lump Sum	\$ 800.00	Lump Sum	\$ 250.00
2719.1	Remove and Reset Mailbox	Each	3	\$ 200.00	\$ 600.00	\$ 250.00	\$ 750.00
2801.1	A.C. Pavement, Tyhpe IIA, Class B	Ton	77	\$ 180.00	\$ 13,860.00	\$ 225.00	\$ 17,325.00
2806.1	Remove Existing Asphalt Surfacing	SY	311	\$ 10.00	\$ 3,110.00	\$ 10.00	\$ 3,110.00
Total Bid					\$ 189,716.00		\$ 189,455.00