ENGINEERING DEPARTMENT

ADDENDUM TO THE REQUEST FOR QUOTE

for the

5871 Churchill Way House Demolition
RFQ No. E13-036

ADDENDUM NO.: **ONE**

CURRENT QUOTE DUE DATE: **July 17, 2012**

PREVIOUS ADDENDA: **NONE**

ISSUED BY:
City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: **July 10, 2012**

The following items of the Request for Quote are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: http://www.juneau.org/engineering_ftp/contracts/Contracts.php

INFORMATION ITEM: The reports on the website have been slightly modified. The new modified reports have replaced the old reports on the website.

Item No. 1: PRE-BID SITE VISIT. ***Change*** the house address number ***from*** 5874 ***to*** 5871.

Item No. 2: BID SCHEDULE. ***Delete*** in its entirety and ***replace*** with the attached BID SCHEDULE, labeled Addendum No. 1.

By: _____
Jennifer Mannix, Contract Administrator

Date: 7/10/12

Total number of pages contained within this Addendum: 2

BID SCHEDULE

TOTAL BID

ITEM NO.	BID ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
1	**All Work required to demolish, remove all debris and clean up site**	Lump Sum	All Req'd	Lump	Sum		
2	**Contaminated Soil Removal**	Ton	30				

Total Bid **$** _____

Company Name _____