

ADDENDUM to the REQUEST FOR PROPOSALS Survey, Planning, Design & CA & Inspection Services for Cope Park Safety Improvements (C3) RFP No. E13-229

ADDENDUM NO.: One CURRENT DEADLINE FOR PROPOSALS:

March 26, 2013

PREVIOUS ADDENDA: None

ISSUED BY: City and Borough of Juneau

ENGINEERING DEPARTMENT 155 South Seward Street Juneau, Alaska 99801

DATE ADDENDUM ISSUED:

March 19, 2013

The following items of the contract are modified as herein indicated. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: http://www.juneau.org/engineering ftp/contracts/Contracts.php

Item No. 1: Attachment 1 – Standard Contract, paragraph 22 on page 4, first sentence. *Insert* "negligent" as follows:

"..... the Consultant's *negligent* performance of this contract....."

Information Item:

See the 2003 Master Plan drawing for this project on the website listed above. The drawing is a result of a 2003 Master Plan effort for Cope Park, led by CBJ Parks & Recreation. The purpose of the exercise was to find a location for the new restroom facility.

Receipt of this addendum must be acknowledged or your proposal may be considered non-responsive. Acknowledge the addendum in the submitted proposal.

Jennifer Mannix,

Date Issued: 3/19/2013