

MEMORANDUM

CITY/BOROUGH OF JUNEAU
155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Anne Stadnychenko
CBJ Purchasing Officer

Date: April 19, 2013

FROM: Jennifer Mannix
Contract Administrator

SUBJ: POSTING NOTICE OF BIDS
Gastineau Elementary School Playground Upgrades
Contract No. E13-214

This memo is to post a notice of the results of the bid opening on April 19, 2013, for the subject project. The bidders and their total bids are as follows:

| BIDDERS | BASE BID | Additive Alternate No. 1 | Additive Alternate No. 2 | Additive Alternate No. 3 |
|-------------------------------------|------------------|--------------------------|--------------------------|--------------------------|
| Admiralty Construction, Inc. | \$426,000 | \$90,000 | \$25,000 | \$3,500 |
| North Pacific Erectors, Inc. | \$434,750 | \$104,200 | \$17,200 | \$4,000 |
| Alaska Commercial Contractors, Inc. | \$612,000 | \$95,000 | \$31,000 | \$11,000 |
| Silver Bow Construction Co. | \$654,900 | \$87,376 | \$26,366 | \$39,706 |
| <i>Architect's Estimate</i> | <i>\$481,704</i> | <i>\$99,268</i> | <i>\$28,949</i> | <i>\$4,039</i> |

The apparent low bidder is Admiralty Construction, Inc. **The CBJ intends to award the Base Bid and Additive Alternates 2 and 3 in the amount of \$454,500.**

Posting this notice begins the protest period per Purchasing Code 53.50.062. Notice of Intent to Protest must be delivered to the **CBJ Purchasing Officer by 4:30 p.m. April 29, 2013.** Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest", available online at <http://www.juneau.org/law/code/code.php>, or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on April 26, 2013**, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

- c. Bidders
Kimberly Andrews, State of Alaska, Department of Education
Nathan Coffee, CBJ Project Manager
CBJ Purchasing Department