



ADDENDUM TO THE CONTRACT

for the

CBJ FISHERIES TERMINAL DOCK REPLACEMENT Contract No. DH13-438

ADDENDUM NO.: ONE

CURRENT DEADLINE FOR BIDS:
April 30, 2013

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: April 24, 2013

The following items of the contract are modified as herein indicated. All other items remain the same. This is a faxed addendum. A confirming copy will not be mailed to you. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: http://www.juneau.org/engineering_ftp/contracts/Contracts.php

INFORMATION:

- Electrical Work will be done through a separate contractor, after this project is complete.
- Signage Work will consist of installing salvaged signs from the old structure.

PROJECT MANUAL:

- Item No. 1: SECTION 00700 GENERAL CONDITIONS, 5.2 Insurance, Paragraph 5 Builders Risk, **delete** reference to "flood" as a potential cause of damage.
- Item No. 2: SECTION 00800 SUPPLEMENTARY GENERAL CONDITIONS, SGC 5.2 INSURANCE AMOUNTS, **delete** paragraph E. Hazardous Materials, in its entirety.
- Item No. 3: SECTION 01570 EROSION CONTROL, 1.1 The Requirement, Paragraph C, **delete** paragraph C in its entirety.


DRAWINGS:

Item No. 1 1.06 TYPICAL DETAILS:

- LIGHT POLE BRACKET – SECTION, **replace** "3 x DECKING" **with** "4x DECKING"
- LIGHT POLE BRACKET – SECTION, **delete** note, "Drill Bolt Holes in Top PL Per Pole Base Layout"
- LIGHT POLE BRACKET – PLAN, **delete** note, "Drill for Pole Base Hole Layout, Typ."

Item No. 2 1.03 DOCK & GANGWAY PLAN AND PROFILE:

- ELEVATION, **replace** note, "Existing timber pile to be removed or cut off at mudline" **with** "Remove one remaining full length timber pile in entirety, salvage and deliver to the Little Rock Dump in Thane, coordinate with owner. Remove or cut off all other damaged piles at mudline and dispose of at the dump."

By: 
Jennifer Mannix
Contract Administrator
Date: April 24, 2013

Total number of pages contained within this Addendum: 2