## **MEMORANDUM**

DOCKS AND HARBORS
CITY/BOROUGH OF JUNEAU
155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

## **FAXED MEMORANDUM**

TO:

Bidders

Date:

May 29, 2013

FROM:

Carl Uchytil Port Director

SUBJ:

POSTING NOTICE OF BIDS Taku Dock Reconfiguration Contract No. DH13-437

This memo is to post a notice of the results of the bid opening on May 29, 2013, for the subject project. The bidders and their total bids are as follows:


BIDDERS	TOTAL BID
Trucano Construction Company	\$940,517.03
North Pacific Erectors, Inc.	\$1,220,804.00
Engineer's Estimate	\$875,100.00

The apparent low bidder is Trucano Construction Company. The CBJ intends to award the Total Bid in the amount of \$940,517.03. Award will be forwarded to the May 30, 2013 Docks and Harbors Board meeting for approval. Recommendation to award the Total Bid in the amount of \$940,517.03 will be forwarded to the CBJ Assembly for approval at the Regular Assembly Meeting on June 3, 2013.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <a href="http://www.juneau.org/law">http://www.juneau.org/law</a> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on June 5, 2013,** to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Gary Gillette, Port Engineer



Project Title Contract No.	Taku Dock Reconfiguration DH13-437			Engineer	Engineer's Estimate	Trucano C Con 3560 N. Do	Trucano Construction Company 3560 N. Douglas Hwy.	North Pacific Erectors, Inc. P.O. Box 240748	ic Erector 24	tors, Inc. 1748
id Opening Dat	Bid Opening Date: May 29, 2013	File No. 1440 CIP No.: H51-095	095	,		Junear	Juneau, Alaska	Dougl	Douglas, Alaska	ska
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	⋖	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 79,600.00	Lump Sum	\$ 57,325.00	Lump Sum	€9	241,329.00
2060.1	Demolition, Salvage and Disposal	Lump Sum	All Req'd	Lump Sum	\$ 45,000.00	Lump Sum	\$ 55,400.00	Lump Sum	69	83,046.00
2501.1	Dock Drains	Lump Sum	All Req'd	Lump Sum	\$ 15,000.00	Lump Sum	\$ 39,950.00	Lump Sum	€9	12,184.00
2726.1	Timber Dock	Lump Sum	All Req'd	Lump Sum	\$ 75,000.00	Lump Sum	\$ 126,033.00	Lump Sum	ક્ર	88,901.00
2896.1	Steel Pipe Piles	Each	15	\$ 17,000.00	\$ 255,000.00	\$ 12,583.33	\$ 188,749.95	\$ 17,500.00	€9	262,500.00
2896.2	Fender Piles	Each	19	\$ 10,500.00	\$ 199,500.00	\$ 9,568.42	\$ 181,799.98	\$ 14,350.00	\$	272,650.00
2896.3	Mooring Pile	Lump Sum	All Req'd	Lump Sum	\$ 20,000.00	Lump Sum	\$ 21,525.00	Lump Sum	€9	28,215.00
3301.1	Concrete Deck	Lump Sum	All Req'd	Lump Sum	\$ 75,000.00	Lump Sum	\$ 114,350.00	Lump Sum	69	93,182.00
5120.1	Steel Pile Caps	Lump Sum	All Req'd	Lump Sum	\$ 60,000.00	Lump Sum	\$ 99,724.00	Lump Sum	₩	86,409.00
5120.2	Batter Pile Connections	Lump Sum	All Req'd	Lump Sum	\$ 16,000.00	Lump Sum	\$ 24,698.00	Lump Sum	€9	27,654.00
5120.3	Dock Ladders	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 17,193.00	Lump Sum	↔	7,969.00
11200.1	Relocate Existing Dock Crane	Lump Sum	All Req'd	Lump Sum	\$ 10,000.00	Lump Sum	\$ 6,140.00	Lump Sum	69	9,156.00
16000.1	Electrical	Lump Sum	All Reg'd	Lump Sum	\$ 20,000.00	Lump Sum	\$ 7,629.10	Lump Sum	49	7,609.00
	Total Bood Did				40000		**			00 700 000 7