



ADDENDUM TO THE CONTRACT

for the

2013 CBJ Street Sealing

Contract No. E13-274

ADDENDUM NO.: ONE

CURRENT DEADLINE FOR BIDS:

June 6, 2013

PREVIOUS ADDENDA: NONE

ISSUED BY:

City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED:

June 4, 2013

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

Item No. 1: Section 00310 – Bid Schedule, ***delete*** in its entirety and ***replace with*** the attached Section 00310 - Bid Schedule, labeled Addendum No. One. Pay Item 2720.1 has been added.

Item No. 2: Special Provisions, Section 01025 – Measurement and Payment, add the following article:

2.0 PAINTED TRAFFIC MARKINGS (Pay Item No. 2720.1) PRICE BASED ON LUMP SUM

- A. Measurement for payment for Painted Traffic Markings will be based upon the completion of the entire WORK as a Lump Sum Pay Unit, complete, all in accordance with the requirements of the Contract Documents.
- B. WORK under this Pay Item includes repainting all traffic markings on Nancy Street and Tongass Boulevard that were disturbed during application of fog seal coat.
- C. Payment for Painted Traffic Markings will be made at the amount shown in the Bid Schedule under Pay Item No. 2720.1, which payment will constitute full compensation for all WORK described in Section 02720 – Painted Traffic Markings, as shown on the Drawings and as directed by the ENGINEER.

By: _____


Jennifer Mannix,
Contract Administrator

Total number of pages contained within this Addendum: 2

SECTION 00310 - BID SCHEDULE

PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
1505.1	Mobilization	Lump Sum	All Req'd	Lump	Sum		
2720.1	Painted Traffic Markings	Lump Sum	All Req'd	Lump	Sum		
2803.1	Fog Seal Coat	Ton	40.41				
2803.2	Blotting Sand	Ton	161.73				
2805.1	Roadway Surface Preparation	Lump Sum	All Req'd	Lump	Sum		

TOTAL BID _____

COMPANY NAME: _____