City & Borough of Juneau
Alaska's Capital City

Planholders List

Cope Park Improvements, Phase I

Tuesday, September 24, 2013

Contract No: E 13-279

		Contact:	Phone:	Fax:
CBJ Parks and Recreation - Parks & Landscape	155 S. Seward Street Juneau AK 99801	George Schaaf, Parks & Landscape Supt.	(907) 364-3388	(907) 586-2888
Consultants				
R & M Engineering, Inc.	6205 Glacier Hwy. Juneau AK 99801	Mike Story, P.E., President; Mark Pusich, P.E., Vice President	(907) 780-6060	(907) 780-4611
Contractors - Prime				
Arete Construction Corporation	PO Box 35018 Juneau AK 99803	Ed Sessions, President	(907) 780-6866	(907) 780-6686
Juneau Septic Services	10670 Glacier Hwy. Juneau AK 99801	Sloan Swendson	(907) 523-3272	
North Pacific Erectors, Inc.	PO Box 240748 Douglas AK 99824-0748	Chris Gilberto/Ann Gilberto	(907) 364-3288	(907) 364-3464
North Point Construction	PO Box 440 Skagway AK 99840	Michelle Greenstreet	(907) 612-3061	(907) 983-3392
Trucano Construction Company	PO Box 020870 Juneau AK 99802	Douglas Trucano, President	(907) 586-2444	(907) 463-3810
Contractors - Sub				
J.W. Bean, Professional Surveyor	1070 Arctic Circle Juneau AK 99801	John Bean	(907) 789-0590	(907) 790-2326
Plan Centers				
Builders Exchange of Washington	2607 Wetmore Avenue Everett WA 98201	Rich Morgan	(425) 258-1303	(425) 259-3832
Contractor Plan Center, Inc.	5468 SE International Way Milwaukie OR 97222	Megan Verdoorn	(503) 650-0148	(503) 650-8273
Daily Journal of Commerce	921 SW Washington St., Suite 210 Portland OR 97205	Betty Oden	(503) 274-0624	(503) 274-2616
The Plans Room - Anchorage	4831 Old Seward Highway, Suite 102 Anchorage AK 99503	Ali	(907) 563-2029	(907) 562-0956
Various Others				
CBJ Purchasing Division	155 S. Seward St. Juneau AK 99801	Mary Johns	(907) 586-5258	(907) 586-4561

Project Addenda

Addendum Number 2 **Date:** 9/19/13

For update of Planholders List please go to http://www.juneau.org/engineering_ftp/contracts/Contracts.php