ENGINEERING DEPARTMENT

ADDENDUM TO THE CONTRACT

for the

PIONEER AVENUE RECONSTRUCTION, PHASE III

Contract No. E14-022

ADDENDUM NO.: **THREE**

CURRENT DEADLINE FOR BIDS: **November 8, 2013**

PREVIOUS ADDENDA: **TWO**

ISSUED BY:

City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

PREVIOUS DEADLINE FOR BIDS: November 7, 2013

DATE ADDENDUM ISSUED: **November 6, 2013**

The following items of the contract are modified as herein indicated. All other items remain the same. This is a faxed addendum. A confirming copy will not be mailed to you. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: http://www.juneau.org/engineering_ftp/contracts/Contracts.php

PROJECT MANUAL:

Item No. 1 SECTION 00030 - NOTICE INVITING BIDS. DEADLINE FOR BIDS.

Change the date of the Deadline for Bids ***from*** November 7, 2013, ***to*** November 8, 2013. The time remains the same. ***Change*** the location for opening bids ***from*** the Engineering Department, 3rd Floor Conference Room, 230 S. Franklin Street, Juneau, Alaska, ***to*** The Assembly Chambers, Municipal Building, 155 S. Seward Street, Juneau, Alaska.

Item No. 2 SECTION 00310 – BID SCHEDULE. ***Delete*** in its entirety and ***replace*** with the attached SECTION 00310 – BID SCHEDULE, labeled Addendum No. 3.

By: _____
Rich Ritter
Acting Contracts Officer

Total number of pages contained within this Addendum: 4

SECTION 00310 - BID SCHEDULE

PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
1505.1	Mobilization	Lump Sum	All Req'd	LUMP	SUM		
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	LUMP	SUM		
2201.1	Clearing and Grubbing	Lump Sum	All Req'd	LUMP	SUM		
2202.1	Excavation	CY	2,500				
2202.2	Additional Excavation	CY	875				
2202.3	Shot Rock Borrow	CY	2,091				
2202.4	Sideslope and Ditch Grading	Lump Sum	All Req'd	LUMP	SUM		
2202.5	Mining Area Restoration and Road Cleaning Guarantee	Contingent Sum	All Req'd	CONTINGENT SUM		$2,500	00
2202.6	Individual Mining Plan	Lump Sum	All Req'd	LUMP	SUM		
2202.7	Drainage Basin Rock Removal @ S-5	Lump Sum	All Req'd	LUMP	SUM		
2204.1	2-Inch Minus Shot Rock w/Base Course	CY	663				
2401.1	Locate Sewer Services	Lump Sum	All Req'd	LUMP	SUM		
2402.1	Adjust Sanitary Manhole to Grade	Each	5				
2501.1	4 & 6-Inch Pipe Culvert	LF	175				
2501.2	12-Inch Pipe Culvert	LF	441				
2501.3	18-Inch Pipe Culvert	LF	95				
2501.4	24-Inch Pipe Culvert	LF	70				
2501.5	CPP Saddle Tee	Each	5				
2502.1	Storm Drain Manhole, Type I	Each	3				
2502.2	Catch Basin, Type III	Each	4				

COMPANY NAME: _____

SECTION 00310 - BID SCHEDULE

PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
2502.3	Catch Basin, Type IV	Each	4				
2601.1	8-Inch HDPE Water Pipe	LF	477				
2601.2	10-Inch HDPE Water Pipe	LF	1,043				
2601.3	16-Inch HDPE Water Pipe	LF	56				
2601.4	Temporary 6-Inch HDPE Water Pipe	Lump Sum	All Req'd	LUMP	SUM		
2601.5	Water Vault Vent Pipe	Lump Sum	All Req'd	LUMP	SUM		
2602.1	8-Inch Gate Valve	Each	4				
2602.2	10-Inch Gate Valve	Each	3				
2602.3	16-Inch Butterfly Valve	Each	1				
2603.1	Fire Hydrant Assembly	Each	1				
2605.1	1-Inch Water Service	Each	8				
2605.2	Locate Water Services	Lump Sum	All Req'd	LUMP	SUM		
2607.1	Pipe Insulation	Board	50				
2702.1	Construction Surveying	Lump Sum	All Req'd	LUMP	SUM		
2709.1	Topsoil	CY	175				
2709.2	Topsoil Finish Grading	MH	40				
2710.1	Seeding, Hydraulic Method, Type III	SU	4				
2714.1	Stabilization Fabric	SY	2,200				
2716.1	Remove and Dispose of Storm Drainage Pipe	Lump Sum	All Req'd	LUMP	SUM		
2716.2	Fill Water Pipe with Slurry	Lump Sum	All Req'd	LUMP	SUM		

COMPANY NAME: _____

SECTION 00310 - BID SCHEDULE

PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
2716.3	Remove and Dispose of 10" DI Water Pipe	Lump Sum	All Req'd	LUMP	SUM		
2717.1	Storm Structure Removal	Lump Sum	All Req'd	LUMP	SUM		
2718.1	Sign Assembly	Each	8				
2719.1	Reconstruct Mailbox	Each	3				
2722.1	Electrical Conductor Relocation	Each	20				
2722.2	Water Vault Electrical Conduit	Lump Sum	All Req'd	LUMP	SUM		
2722.3	Secure and Reinstall Electrical Conduits and Conductors	Lump Sum	All Req'd	LUMP	SUM		
2801.1	AC Pavement, Type II-A, Class B	Ton	561				
2803.1	Fog Seal Coat	Ton	2				
2803.2	Blotting Sand	Ton	20.0				
2806.1	Remove Existing Asphalt Surfacing	SY	3,653				
3302.1	Concrete Headwall w/Trashrack @ S-5	Lump Sum	All Req'd	LUMP	SUM		
3302.2	Concrete Headwall @ S-14	Lump Sum	All Req'd	LUMP	SUM		
3302.3	Water Vault Access Structure Reconstruction	Lump Sum	All Req'd	LUMP	SUM		
3303.1	Concrete Sidewalk and Driveway, 4 & 6-Inches Thick	SY	604				
3303.2	Curb and Gutter, Type I	LF	2,355				
3304.1	Removal of Concrete Sidewalk	SY	1,095				
3304.2	Removal of Curb and Gutter	LF	2,350				

TOTAL BID: _____

COMPANY NAME: _____