City & Borough of Juneau
Alaska's Capital City

Planholders List

Pioneer Avenue Reconstruction, Phase III

Thursday, November 07, 2013

Contract No: E 14-022

	Contact:	Phone:	Fax:
Contractors - Prime			
Admiralty Construction Incorporated PO Box 240169 Douglas AK 99824-0169	Andrew Campbell	(907) 780-3555	(907) 780-3556
Arete Construction Corporation PO Box 35018 Juneau AK 99803	Ed Sessions, President	(907) 780-6866	(907) 780-6686
Contractors - Sub			
Southeast Concrete Construction 3651 McGinnis Drive Juneau AK 99801	Leroy Cheeseman	(907) 723-0989	(907) 523-0454
Design Consultant			
DOWL HKM 5368 Commercial Blvd Juneau AK 99801	Peter Hildre, Chief Civil Engineer; Bill Pence, Chief Land Surveyor	(907) 780-3533	(907) 780-3535
Plan Centers			
Builders Exchange of Washington 2607 Wetmore Avenue Everett WA 98201	Rich Morgan	(425) 258-1303	(425) 259-3832
Contractor Plan Center, Inc. 5468 SE International Way Milwaukie OR 97222	Megan Verdoorn	(503) 650-0148	(503) 650-8273
Daily Journal of Commerce 921 SW Washington St., Suite 210 Portland OR 97205	Betty Oden	(503) 274-0624	(503) 802-7239
McGraw Hill Construction Plancenter 200 SW Michigan St., Suite 100A Seattle WA 98106	Chris Lausten	(206) 378-4715	(206) 378-4741
The Plans Room - Anchorage 4831 Old Seward Highway, Suite 102 Anchorage AK 99503	Ali	(907) 563-2029	(907) 562-0956
Various Others			
CBJ Purchasing Division 155 S. Seward St. Juneau AK 99801	Mary Johns	(907) 586-5258	(907) 586-4561
CBJ Streets 155 S. Seward St. Juneau AK 99801	Ed Foster - Kit Watts	(907) 586-5256	(907) 586-5364
CBJ Wastewater Collection Utilities 155 S. Seward St. Juneau AK 99801	Mark Mow	(907) 790-2525	(907) 790-3169
CBJ Water Utilities 5433 Shaune Drive Juneau AK 99801	Dave Crabtree	(907) 780-6888	(907) 780-4637

Project Addenda

Addendum Number 1 **Date:** 11/1/13

Addendum Number 2 **Date:** 11/4/13

Addendum Number 3 **Date:** 11/6/13

For update of Planholders List please go to http://www.juneau.org/engineering_ftp/contracts/Contracts.php