


MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Anne Stadnychenko
CBJ Purchasing Officer April 15, 2014

FROM: Greg Smith 
Contract Administrator File: 1828

SUBJ: POSTING NOTICE OF BIDS
2014 Area Wide Paving
Contract No. E14-156

This memo is to post a notice of the results of the bid opening on April 11, 2014, for the subject project. The bidders and their bids are as follows:


Bidders	Total bid
SECON, Inc.	\$376,021.00
Admiralty Construction, Inc.	\$377,193.00
<i>Engineer's Estimate</i>	\$407,440.00

The apparent low bidder is SECON, Inc. The CBJ intends to award the Total Bid in the amount of \$376,021.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until the close of business on **April 22, 2014**, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders
John Nelson, Project Manager



BID SUMMARY

Reviewed by: Tina Brown

Certified by: Greg Smith

Project Title 2014 Area Wide Paving Contract No. E14-156		Engineer's Estimate SECON, Inc. 1836 Anka Street Juneau, Alaska				
Bid Opening Date: April 11, 2014		File No.: 1828 CIP No.: R72-004				
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	\$ 30,000.00	Lump Sum	\$ 30,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	\$ 10,000.00	Lump Sum	\$ 2,500.00
Anka Street						
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	AMOUNT	UNIT PRICE	AMOUNT
2202.1A	Excavation	CY	153	\$ 3,060.00	\$17.00	\$ 2,601.00
2204.1A	2-Inch Minus Shot Rock / Base Course	CY	138	\$ 7,590.00	\$60.00	\$ 8,280.00
2402.1A	Replace Sanitary Sewer Frame and Cover	Each	1	\$ 500.00	\$1,000.00	\$ 1,000.00
2501.1A	6"CPP Underdrain	LF	70	\$ 2,450.00	\$20.00	\$ 1,400.00
2702.1A	Construction Surveying	Lump Sum	All Req'd	\$ 1,500.00	Lump Sum	\$ 1,000.00
2801.1A	3" A.C. Pavement, Type II, Class B	Ton	114	\$ 22,800.00	\$160.00	\$ 18,240.00
2803.1A	Fog Seal Coat	Ton	0.3	\$ 5,100.00	\$10,000.00	\$ 3,000.00
2803.2A	Blotting Sand	Ton	1.1	\$ 577.50	\$1,000.00	\$ 1,100.00
2806.1A	Remove Existing AC Pavement	SY	554	\$ 2,770.00	\$5.00	\$ 2,770.00
Subtotal				\$ 42,777.50		\$ 39,391.00
Cascade Street						
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	AMOUNT	UNIT PRICE	AMOUNT
2202.1C	Excavation	CY	536	\$ 10,720.00	\$15.00	\$ 8,040.00
2204.1C	2-Inch Minus Shot Rock / Base Course	CY	512	\$ 28,160.00	\$60.00	\$ 30,720.00
2402.1C	Replace Sanitary Sewer Frame and Cover	Each	1	\$ 500.00	\$1,000.00	\$ 1,000.00
2402.2C	Replace Sanitary Sewer Cleanout	Each	2	\$ 1,000.00	\$1,000.00	\$ 2,000.00
2501.1C	6"CPP Underdrain	LF	162	\$ 5,670.00	\$20.00	\$ 3,240.00
2602.1C	Replace Valve Box	Each	1	\$ 500.00	\$500.00	\$ 500.00
2702.1C	Construction Surveying	Lump Sum	All Req'd	\$ 3,500.00	Lump Sum	\$ 1,000.00
2801.1C	2-1/2" A.C. Pavement, Type II, Class B	Ton	332	\$ 61,420.00	\$ 155.00	\$ 51,460.00
2803.1C	Fog Seal Coat	Ton	1.0	\$ 5,100.00	\$ 10,000.00	\$ 10,000.00
2803.2C	Blotting Sand	Ton	3.9	\$ 2,047.50	\$ 1,000.00	\$ 3,900.00
2806.1C	Remove Existing AC Pavement	SY	1,940	\$ 9,700.00	\$ 5.00	\$ 9,700.00
Subtotal				\$ 128,317.50		\$ 121,560.00

BID SUMMARY

Reviewed by: Tina Brown

Certified by: Greg Smith

Project Title Contract No.	2014 Area Wide Paving E14-156	Engineer's Estimate	SECON, Inc. 1836 Anka Street Juneau, Alaska
Bid Opening Date: April 11, 2014	File No.: 1828 CIP No.: R72-004		

PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	AMOUNT	UNIT PRICE	AMOUNT
E Street						
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	AMOUNT	UNIT PRICE	AMOUNT
2202.1E	Excavation	CY	207	\$ 4,140.00	\$17.00	\$ 3,519.00
2204.1E	2-Inch Minus Shot Rock / Base Course	CY	197	\$ 10,835.00	\$60.00	\$ 11,820.00
2401.1E	Sanitary Sewer Service	Lump Sum	All Req'd	\$ 3,000.00	Lump Sum	\$ 3,500.00
2501.1E	12-Inch Pipe Culvert	LF	225	\$ 11,250.00	\$50.00	\$ 11,250.00
2502.1E	Catch Basin Type III	Each	2	\$ 5,000.00	Lump Sum	\$ 3,000.00
2702.1E	Construction Surveying	Lump Sum	All Req'd	\$ 3,500.00	Lump Sum	\$ 1,000.00
2716.1E	Remove and Dispose of Storm Drainage	Lump Sum	All Req'd	\$ 3,000.00	Lump Sum	\$ 2,500.00
2801.1E	2-1/2" and 3" A.C. Pavement, Type IIA, Clas	Ton	250	\$ 50,000.00	\$ 160.00	\$ 40,000.00
2803.1E	Fog Seal Coat	Ton	0.6	\$ 5,100	\$ 10,000.00	\$ 6,000.00
2803.2E	Blotting Sand	Ton	2.4	\$ 525	\$1,000.00	\$ 2,400.00
2806.1E	Remove Existing AC Pavement	SY	1,367	\$ 6,835.00	\$5.00	\$ 6,835.00
3303.1E	Valley Gutter	LF	192	\$ 7,680.00	\$ 35.00	\$ 6,720.00
3304.1E	Remove Existing AC Pavement	LF	172	\$ 860.00	\$ 10.00	\$ 1,720.00
	Subtotal			\$ 110,420.00		\$ 100,264.00

Sixth Street						
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	AMOUNT	UNIT PRICE	AMOUNT
2202.1S	Excavation	CY	358	\$ 7,160.00	\$17.00	\$ 6,086.00
2204.1S	2-Inch Minus Shot Rock / Base Course	CY	341	\$ 18,755.00	\$60.00	\$ 20,460.00
2402.1S	Replace Sanitary Sewer Frame and Cover	Each	4	\$ 2,000.00	\$1,000.00	\$ 4,000.00
2501.1S	6"CPP Underdrain	LF	40	\$ 1,400.00	\$20.00	\$ 800.00
2602.1S	Replace Valve Box	Each	11	\$ 5,500.00	\$500.00	\$ 5,500.00
2702.1S	Construction Surveying	Lump Sum	All Req'd	\$ 3,000.00	Lump Sum	\$ 1,000.00
2801.1S	2-1/2" A.C. Pavement, Type II, Class B	Ton	215	\$ 39,775.00	\$160.00	\$ 34,400.00
2803.1S	Fog Seal Coat	Ton	0.1	\$ 5,100	\$10,000.00	\$ 1,000.00
2803.2S	Blotting Sand	Ton	2.6	\$ 1,365.00	\$1,000.00	\$ 2,600.00
2806.1S	Remove Existing AC Pavement	SY	1,292	\$ 6,460.00	\$5.00	\$ 6,460.00
	Subtotal			\$ 85,925.00		\$ 82,306.00
	Project Total			\$ 407,440.00		\$ 376,021.00

BID SUMMARY

Reviewed by: Tina Brown

Project Title		2014 Area Wide Paving		Admiralty Const. Inc.	
Contract No.		E14-156		P.O. Box 240169	
Bid Opening Date: April 11, 2014		File No.: 1828		Engineer's Estimate	
		CIP No.: R72-004		Douglas, Alaska	
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 30,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 10,000.00
					\$ 20,000.00
					\$ 5,000.00
					\$ 2,142.00
					\$ 6,210.00
					\$ 750.00
					\$ 1,750.00
					\$ 2,000.00
					\$ 19,380.00
					\$ 3,300.00
					\$ 1,210.00
					\$ 2,770.00
					\$ 42,777.50
					\$ 39,512.00
					\$ 7,504.00
					\$ 25,600.00
					\$ 750.00
					\$ 2,000.00
					\$ 4,050.00
					\$ 500.00
					\$ 2,500.00
					\$ 54,780.00
					\$ 11,000.00
					\$ 4,290.00
					\$ 13,580.00
					\$ 126,554.00

Anka Street

PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT
2202.1A	Excavation	CY	153	\$20	\$ 3,060.00
2204.1A	2-Inch Minus Shot Rock / Base Course	CY	138	\$55	\$ 7,590.00
2402.1A	Replace Sanitary Sewer Frame and Cover	Each	1	\$500	\$ 500.00
2501.1A	6"CPP Underdrain	LF	70	\$35	\$ 2,450.00
2702.1A	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 1,500.00
2801.1A	3" A.C. Pavement, Type II, Class B	Ton	114	\$200	\$ 22,800.00
2803.1A	Fog Seal Coat	Ton	0.3	\$5,100	\$ 1,530.00
2803.2A	Blotting Sand	Ton	1.1	\$525	\$ 577.50
2806.1A	Remove Existing AC Pavement	SY	554	\$5	\$ 2,770.00
	Subtotal				\$ 42,777.50

Cascade Street

PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT
2202.1C	Excavation	CY	536	\$20	\$ 10,720.00
2204.1C	2-Inch Minus Shot Rock / Base Course	CY	512	\$55	\$ 28,160.00
2402.1C	Replace Sanitary Sewer Frame and Cover	Each	1	\$500	\$ 500.00
2402.2C	Replace Sanitary Sewer Cleanout	Each	2	\$500	\$ 1,000.00
2501.1C	6"CPP Underdrain	LF	162	\$35	\$ 5,670.00
2602.1C	Replace Valve Box	Each	1	\$500	\$ 500.00
2702.1C	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 3,500.00
2801.1C	2-1/2" A.C. Pavement, Type II, Class B	Ton	332	\$185	\$ 61,420.00
2803.1C	Fog Seal Coat	Ton	1.0	\$5,100	\$ 5,100.00
2803.2C	Blotting Sand	Ton	3.9	\$525	\$ 2,047.50
2806.1C	Remove Existing AC Pavement	SY	1,940	\$5	\$ 9,700.00
	Subtotal				\$ 128,317.50

BID SUMMARY

Reviewed by: Tina Brown

Project Title Contract No.	2014 Area Wide Paving E14-156	Engineer's Estimate	Admiralty Const. Inc. P.O. Box 240169 Douglas, Alaska
Bid Opening Date: April 11, 2014	File No.: 1828 CIP No.: R72-004		

PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	AMOUNT	UNIT PRICE	AMOUNT
E Street						
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	AMOUNT	UNIT PRICE	AMOUNT
2202.1E	Excavation	CY	207	\$ 4,140.00	\$16.00	\$ 3,312.00
2204.1E	2-Inch Minus Shot Rock / Base Course	CY	197	\$ 10,835.00	\$50.00	\$ 9,850.00
2401.1E	Sanitary Sewer Service	Lump Sum	All Req'd	\$ 3,000.00	Lump Sum	\$ 3,000.00
2501.1E	12-Inch Pipe Culvert	LF	225	\$ 11,250.00	\$40.00	\$ 9,000.00
2502.1E	Catch Basin Type III	Each	2	\$ 5,000.00	\$1,800.00	\$ 3,600.00
2702.1E	Construction Surveying	Lump Sum	All Req'd	\$ 3,500.00	Lump Sum	\$ 2,500.00
2716.1E	Remove and Dispose of Storm Drainage	Lump Sum	All Req'd	\$ 3,000.00	Lump Sum	\$ 2,500.00
2801.1E	2-1/2" and 3" A.C. Pavement, Type IIA, Clas	Ton	250	\$ 50,000.00	\$ 170.00	\$ 42,500.00
2803.1E	Fog Seal Coat	Ton	0.6	\$ 3,060.00	\$ 11,000.00	\$ 6,600.00
2803.2E	Blotting Sand	Ton	2.4	\$ 1,260.00	\$ 1,100.00	\$ 2,640.00
2806.1E	Remove Existing AC Pavement	SY	1,367	\$ 6,835.00	\$ 7.00	\$ 9,569.00
3303.1E	Valley Gutter	LF	192	\$ 7,680.00	\$ 35.00	\$ 6,720.00
3304.1E	Remove Existing AC Pavement	LF	172	\$ 860.00	\$ 10.00	\$ 1,720.00
	Subtotal			\$ 110,420.00		\$ 103,511.00

PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	AMOUNT	UNIT PRICE	AMOUNT
Sixth Street						
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	AMOUNT	UNIT PRICE	AMOUNT
2202.1S	Excavation	CY	358	\$ 7,160.00	\$14.00	\$ 5,012.00
2204.1S	2-Inch Minus Shot Rock / Base Course	CY	341	\$ 18,755.00	\$50.00	\$ 17,050.00
2402.1S	Replace Sanitary Sewer Frame and Cover	Each	4	\$ 2,000.00	\$750.00	\$ 3,000.00
2501.1S	6"CPP Underdrain	LF	40	\$ 1,400.00	\$25.00	\$ 1,000.00
2602.1S	Replace Valve Box	Each	11	\$ 5,500.00	\$500.00	\$ 5,500.00
2702.1S	Construction Surveying	Lump Sum	All Req'd	\$ 3,000.00	Lump Sum	\$ 1,500.00
2801.1S	2-1/2" A.C. Pavement, Type II, Class B	Ton	215	\$ 39,775.00	\$170.00	\$ 36,550.00
2803.1S	Fog Seal Coat	Ton	0.1	\$ 510.00	\$11,000.00	\$ 1,100.00
2803.2S	Blotting Sand	Ton	2.6	\$ 1,365.00	\$1,100.00	\$ 2,860.00
2806.1S	Remove Existing AC Pavement	SY	1,292	\$ 6,460.00	\$7.00	\$ 9,044.00
	Subtotal			\$ 85,925.00		\$ 82,616.00
	Project Total			\$ 407,440.00		\$ 377,193.00