



ENGINEERING DEPARTMENT

**ADDENDUM to the REQUEST FOR PROPOSALS  
Planning, Design and Fabrication of  
Auke Bay Coastal Trails Interpretive Signs  
(C3) RFP No. E13-163**

**ADDENDUM NO.: ONE**

**CURRENT DEADLINE FOR PROPOSALS:  
August 14, 2015**

**PREVIOUS ADDENDA: NONE**

**ISSUED BY:** City and Borough of Juneau  
ENGINEERING DEPARTMENT  
155 South Seward Street  
Juneau, Alaska 99801

**PREVIOUS DEADLINE FOR PROPOSALS:  
August 7, 2014**

**DATE ADDENDUM ISSUED: July 29, 2014**

The following items of the contract are modified as herein indicated. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at:  
<http://www.juneau.org/engineering ftp/contracts/Contracts.php>

- Item No. 1: DEADLINE FOR PROPOSALS. **Change** the receipt of proposals **from** August 7, 2014, **to** August 14, 2014. Location for receiving proposals remains the same.
- Item No. 2: 1.0 – GENERAL INFORMATION, 1.1 Purpose. **Remove** the sentence, "Resultant contract may be amended to include installation of fabricated signs."
- Item No. 3: 3.0 – PROPOSAL CONTENT REQUIREMENTS, SPECIFICATIONS, B. Mandatory Specifications, 7. Licenses. **Remove** the sentence, "This includes a State of Alaska Business License."

Receipt of this addendum must be acknowledged or your proposal may be considered non-responsive. Acknowledge the addendum in the submitted proposal.

By: Greg Smith  
Greg Smith,  
Contract Administrator