ADDENDUM TO THE CONTRACT
for the

Design, Construction, and Installation of
Public Art for
Juneau Cruise Ship Berths
Contract No. DH15-001

ADDENDUM NO.: ONE CURRENT DEADLINE FOR BIDS:
October 14, 2014

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau
Docks and Harbors
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: September 9, 2014

The following items of the contract are modified as herein indicated. All other items remain the
same. This addendum has been issued and is posted online. Please refer to the CBJ Docks and

Harbors webpage at: http://www.juneau.ora/harbors/proposed requlations.php

CALL FOR ARTISTS (CFA):

Item No. 1 SECTION 1.0 - GENERAL INFORMATION: Insert the following;
1.8 Ideas for Art

The design engineers, Docks and Harbors staff, and some members of the
public have suggested a variety of ideas for art that might be considered by
artists in developing a proposal. See Attachment 6 of the CFA for locations of
potential art.

These ideas are not presented as preferences but merely to stimulate creative
thought for art concepts for the project. All proposals will be evaluated on their
own merit as defined by the art selection process.

1.8.1 Gateway Structures

This concept would create two gateway structures at the points where the new
approach docks meet the existing dock. The structures would be a welcoming
element and may be distinctive in design such that they offer wayfinding cues



to passengers returning to their ships. If a cross arch is incorporated they
must be high enough for service vehicles to pass under.

1.8.2 USS Juneau Memorial

Prior to the construction of the new Visitors Center a modest memorial was
located on the Cruise Ship Terminal plaza area. A more robust and
appropriate memorial has been discussed for a number of years. The city
recently purchased a portion of the Archipelago property south of the parking
garagel/library building. This lot has been discussed as a potential location for
a new memorial.

1.8.3 Sundial

A number of years ago a community artist assembled local organizations and
developed a sundial painted on the concrete plaza area to the south of the Mt.
Roberts Tram building. The project was popular with tourists and locals alike
but required annual painting as it wore off easily. It was removed during
demolition in preparation for the new Port/Customs building. The concept
would be to install a new sundial in a material appropriate for the pedestrian
traffic that may cross it.

1.8.4 Tide Gauge

The same community artist of the sundial organized a group effort to construct
a tide gauge at the Marine Park lightering float. Again, this was hand painted
thereby requiring annual maintenance which often does not get done as the
artist has moved out of state. A new tide gauge of more substantial materials
might be developed within the project area.

1.8.5 Berth Structures

To serve the large ships that frequent Juneau, the Cruise Ship Berths will be
utilitarian and industrial in scope and scale. Art concepts to visually enhance
the industrial nature of the berths and associated structures may be
appropriate. These art elements must be developed so not to interfere with the
operations of the cruise industry to safely accommodate passengers and
service activities at the facility.

1.8.6 Connecting Seawalk

The Long Range Waterfront Plan envisions a Seawalk along the entire
waterfront from the Douglas Bridge to the AJ Dock on the Rock Dump. While
the Cruise Berth project would not fund art for current and future Seawalk
projects, concepts for repetitive art elements will be considered and
incorporated into the project area. Future development of the Seawalk may
then continue those elements such that those repetitive elements or themes
would become a unifying fabric along the waterfront.
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ltem No. 2 SECTION 2.3 — Submittal Requirements: The numbering sequence for sub-sections
of this section is inaccurate. The section titles are correct. Change numbering

sequence as follows:

22110231;2221t02.3.2;2.23%02.3.3;2.2.3at02.3.33; 2.2.3b t0 2.3.3b; 2.2.3¢c
t0 2.3.3¢; 2.2.3d t0 2.3.3d; 2.2.4t0 2.3.4; 2.2.4a t0 2.3.4a; 2.2.4b t0 2.3.4b; 2.2.4c to
2.34c;2.25%0235;2261t02.3.6;and 2.2.7t0 2.3.7.

o (LT

Carl Uchyti
Port Diregfor
v

Total number of pages contained within this Addendum: 3
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