

MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Renee Loree
CBJ Purchasing Officer

FROM: Greg Smith 
Contract Administrator

SUBJ: POSTING NOTICE OF BIDS
Downtown Fire Station Paving
Contract No. E15-092

Date: September 17, 2014

File: 1857

This memo is to post a notice of the results of the bid opening on September 17, 2014, for the subject project. The bidders and their total bids are as follows:


BIDDERS	TOTAL BID
Admiralty Construction, Inc.	\$235,125.00
SECON	\$241,732.00
Arete Construction Corporation	\$259,836.00
<i>Engineer's Estimate</i>	\$277,792.00

The apparent low bidder is Admiralty Construction, Inc. The CBJ intends to award the Total Bid in the amount of \$235,125.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on September 24, 2014**, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders
John Nelson, CBJ Project Manager



BID SUMMARY

Reviewed by: Tina Brown

Certified by: Greg Smith

Project Title Contract No. E15-092		Downtown Fire Station Paving		Engineer's Estimate		Admiralty Construction, Inc. P.O. Box 240169 Douglas, Alaska		SECON 1836 Anka Street Juneau, Alaska		
Bid Opening Date: October 17, 2014		File No. 1857 CIP No.: F21-037		UNIT PRICE	QUANTITY	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd			\$ 25,000.00	Lump Sum	\$ 15,000.00	Lump Sum	\$ 25,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd			\$ 5,000.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 1,000.00
2202.1	Excavation	CY	1,880			\$ 37,600.00	\$ 20.00	\$ 30,080.00	\$ 20.00	\$ 37,600.00
2202.2	10-Inch Minus Shot Rock Borrow	CY	1,460			\$ 80,300.00	\$ 55.00	\$ 65,700.00	\$ 45.00	\$ 65,700.00
2204.1	2-Inch Minus Shot Rock / Base Course	CY	325			\$ 19,500.00	\$ 60.00	\$ 16,250.00	\$ 60.00	\$ 19,500.00
2402.1	Adjust Sanitary Sewer Cleanout	Each	4			\$ 1,400.00	\$ 350.00	\$ 2,000.00	\$ 950.00	\$ 3,800.00
2702.1	Construction Surveying	Lump Sum	All Req'd			\$ 7,500.00	Lump Sum	\$ 3,500.00	Lump Sum	\$ 5,000.00
2720.1	Painted Traffic Markings	Lump Sum	All Req'd			\$ 2,500.00	Lump Sum	\$ 5,000.00	Lump Sum	\$ 3,600.00
2714.1	Install Stabilization Fabric	SY	1,944			\$ 15,552.00	\$ 8.00	\$ 3,888.00	\$ 2.00	\$ 972.00
2801.1	3" A.C. Pavement, Type II, Class B	Ton	388			\$ 73,720.00	\$ 190.00	\$ 77,600.00	\$ 200.00	\$ 69,840.00
2806.1	Remove Existing AC Pavement	SY	1,944			\$ 9,720.00	\$ 5.00	\$ 13,608.00	\$ 7.00	\$ 9,720.00
Total Base Bid						\$ 277,792.00		\$ 235,126.00		\$ 241,732.00

BID SUMMARY

Reviewed by: Tina Brown

Project Title Contract No. E15-092		Downtown Fire Station Paving		Engineer's Estimate		Arete Construction Corporation P.O. Box 35018 Juneau, Alaska	
Bid Opening Date: October 17, 2014		File No. 1857 CIP No.: F21-037		UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	\$ 25,000.00	\$ 25,000.00	Lump Sum	\$ 25,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	\$ 5,000.00	\$ 5,000.00	Lump Sum	\$ 5,000.00
2202.1	Excavation	CY	1,880	\$ 20.00	\$ 37,600.00	\$ 20.00	\$ 37,600.00
2202.2	10-Inch Minus Shot Rock Borrow	CY	1,460	\$ 55.00	\$ 80,300.00	\$ 50.00	\$ 73,000.00
2204.1	2-Inch Minus Shot Rock / Base Course	CY	325	\$ 60.00	\$ 19,500.00	\$ 60.00	\$ 19,500.00
2402.1	Adjust Sanitary Sewer Cleanout	Each	4	\$ 350.00	\$ 1,400.00	\$ 500.00	\$ 2,000.00
2702.1	Construction Surveying	Lump Sum	All Req'd	\$ 7,500.00	\$ 7,500.00	Lump Sum	\$ 5,000.00
2720.1	Painted Traffic Markings	Lump Sum	All Req'd	\$ 2,500.00	\$ 2,500.00	Lump Sum	\$ 2,500.00
2714.1	Install Stabilization Fabric	SY	1,944	\$ 8.00	\$ 15,552.00	\$ 1.50	\$ 2,916.00
2801.1	3" A.C. Pavement, Type II, Class B	Ton	388	\$ 190.00	\$ 73,720.00	\$ 200.00	\$ 77,600.00
2806.1	Remove Existing AC Pavement	SY	1,944	\$ 5.00	\$ 9,720.00	\$ 5.00	\$ 9,720.00
Total Base Bid						\$ 277,792.00	\$ 259,836.00