



ADDENDUM TO THE CONTRACT

for the

Statter Harbor Improvements

Contract No. DH 14-014

ADDENDUM NO.: ONE

CURRENT DEADLINE FOR BIDS:
October 8, 2014

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: September 25, 2014

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at:

<http://www.juneau.org/engineering ftp/contracts/Contracts.php>

INFORMATION ITEMS:

Item No. 1: *Note the following information in SGC - 4.6 USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT.*

Wherever the land use permits are referenced, *delete* and *replace with* the permit number USE2008-00061.

➤ *Delete* the last sentence of Paragraph A and *replace with* the following: "Contact Alan Steffert, CBJ Material Source Manager, at (907) 586-0481 for the current material rates."

THE CURRENT RATES ARE AS FOLLOWS AND ARE SUBJECT TO CHANGE:

The 2014 calendar year prices to charge are as follows:

Lemon Creek Gravel Pit ☐ gravel (codes 5, 6, 9) \$2.06/ton
Lemon Creek Gravel Pit – topsoil (code 15) \$0.71/ton
Stabler Quarry – shot rock (codes 12, 13, 14) \$1.75/ton
Lower Fish Creek Quarry – shot rock (code 18) \$1.63/ton
North Lemon Ck Material Source (codes 21, 22, 23) \$2.06/ton

Item No. 2: SECTION 00030 NOTICE INVITING BIDS, BIDDING, CONTRACT, or TECHNICAL QUESTION, *Change* the email address for Greg Smith, Contract Administrator to read "Greg_Smith@ci.juneau.ak.us".

By: 
Greg Smith
Contract Administrator

Total number of pages contained within this Addendum: 1