

MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Renee Loree
CBJ Purchasing Officer

FROM: Greg Smith *GS*
Contract Administrator

SUBJ: POSTING NOTICE OF BIDS
Glacier Avenue Water Extension
Contract No. E15-207

Date: April 14, 2015

File: 1880

This memo is to post a notice of the results of the bid opening on April 14, 2015, for the subject project. The bidders and their total bids are as follows:


BIDDERS	TOTAL BID
Admiralty Construction	\$153,330.00
Enco Alaska	\$174,965.00
Arete Construction	\$181,044.00
Engineer's Estimate	\$173,290.00

The apparent low bidder is Admiralty Construction. The CBJ intends to award the Total Bid in the amount of \$153,330.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on April 21, 2015**, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders
John Nelson, CBJ Project Manager



BID SUMMARY

Reviewed by: Tina Brown

Certified by: Greg Smith

Project Title Contract No.				Glacier Avenue Water Extension E15-207				Engineer's Estimate				Admiralty Construction P.O. Box 240169 Douglas, AK				Enco Alaska P.O. Box 33022 Juneau, AK			
Bid Opening Date: April 14, 2015				File No. 1880 CIP No.: R72-004				UNIT PRICE		QUANTITY		UNIT PRICE		AMOUNT		UNIT PRICE		AMOUNT	
PAY ITEM	PAY ITEM DESCRIPTION			UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
1505.1	Mobilization			Lump Sum	All Req'd		\$ 15,000.00	Lump Sum		\$ 7,500.00		Lump Sum		\$ 15,000.00		Lump Sum		\$ 15,000.00	
1570.1	Erosion and Sediment Control			Lump Sum	All Req'd		\$ 7,500.00	Lump Sum		\$ 2,000.00		Lump Sum		\$ 1,500.00		Lump Sum		\$ 1,500.00	
2202.1	Excavation			CY	355		\$ 10,650.00			\$ 14.00	\$ 4,970.00			\$ 16.00	\$ 5,680.00			\$ 5,680.00	
2204.1	2-Inch Minus Shot Rock/Base Course			CY	339		\$ 18,645.00			\$ 50.00	\$ 16,950.00			\$ 60.00	\$ 20,340.00			\$ 20,340.00	
2501.1	6"CPP Underdrain			LF	24		\$ 1,200.00			\$ 25.00	\$ 600.00			\$ 25.00	\$ 600.00			\$ 600.00	
2501.2	6"PVC Pipe Culvert			LF	8		\$ 400.00			\$ 40.00	\$ 320.00			\$ 40.00	\$ 320.00			\$ 320.00	
2501.3	12"CPP Pipe Culvert			LF	60		\$ 3,000.00			\$ 30.00	\$ 1,800.00			\$ 30.00	\$ 1,800.00			\$ 1,800.00	
2502.1	Catch Basin, Type III			Each	1		\$ 2,500.00			\$ 1,800.00	\$ 1,800.00			\$ 1,800.00	\$ 1,800.00			\$ 1,800.00	
2601.1	14-Inch HDPE Water Pipe			LF	395		\$ 43,450.00			\$ 80.00	\$ 31,600.00			\$ 100.00	\$ 39,500.00			\$ 39,500.00	
2602.1	14-Inch Gate Valve			Each	1		\$ 3,500.00			\$ 7,000.00	\$ 7,000.00			\$ 7,000.00	\$ 7,000.00			\$ 7,000.00	
2603.1	Fire Hydrant Assembly			Each	1		\$ 6,500.00			\$ 6,500.00	\$ 6,500.00			\$ 7,500.00	\$ 7,500.00			\$ 7,500.00	
2603.2	Hydrant Access Pad			Each	1		\$ 1,000.00			\$ 1,000.00	\$ 1,000.00			\$ 1,500.00	\$ 1,500.00			\$ 1,500.00	
2605.1	6-Inch Water Services with 2-Inch Service Stub			Each	1		\$ 4,000.00			\$ 5,500.00	\$ 5,500.00			\$ 8,000.00	\$ 8,000.00			\$ 8,000.00	
2702.1	Construction Surveying			Lump Sum	All Req'd		\$ 2,500.00			Lump Sum	\$ 3,500.00			Lump Sum	\$ 5,000.00			\$ 5,000.00	
2720.1	Painted Traffic Markings			Lump Sum	All Req'd		\$ 1,500.00			Lump Sum	\$ 13,000.00			Lump Sum	\$ 12,000.00			\$ 12,000.00	
2801.1	2-1/2" A.C. Pavement, Type II, Class B			Ton	210		\$ 42,000.00			\$ 190.00	\$ 39,900.00			\$ 180.00	\$ 37,800.00			\$ 37,800.00	
2806.1	Remove Existing A.C. Pavement			SY	1,285		\$ 6,425.00			\$ 5.00	\$ 6,425.00			\$ 5.00	\$ 6,425.00			\$ 6,425.00	
3303.1	Concrete Sidewalk			SY	17		\$ 1,700.00			\$ 90.00	\$ 1,530.00			\$ 80.00	\$ 1,360.00			\$ 1,360.00	
3303.2	Curb and Gutter, Type I			LF	30		\$ 1,350.00			\$ 40.00	\$ 1,200.00			\$ 40.00	\$ 1,200.00			\$ 1,200.00	
3304.1	Removal of Concrete Sidewalk			SY	17		\$ 170.00			\$ 5.00	\$ 85.00			\$ 20.00	\$ 340.00			\$ 340.00	
3304.2	Removal of Curb and Gutter			SY	30		\$ 300.00			\$ 5.00	\$ 150.00			\$ 10.00	\$ 300.00			\$ 300.00	
Base Bid							\$ 173,290.00				\$ 153,330.00				\$ 174,965.00				

BID SUMMARY

Reviewed by: Tina Brown

Project Title Contract No.		Glacier Avenue Water Extension E15-207		File No. 1880 CIP No.: R72-004		Engineer's Estimate		Arete Construction P.O. Box 35018 Juneau, AK	
Bid Opening Date: April 14, 2015		PAY ITEM DESCRIPTION		UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 15,000.00	Lump Sum	\$ 17,000.00	Lump Sum	\$ 17,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 7,500.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 2,500.00
2202.1	Excavation	CY	355	\$ 30.00	\$ 10,650.00	\$ 14.00	\$ 4,970.00	\$ 14.00	\$ 4,970.00
2204.1	2-Inch Minus Shot Rock/Base Course	CY	339	\$ 55.00	\$ 18,645.00	\$ 52.00	\$ 17,628.00	\$ 52.00	\$ 17,628.00
2501.1	6"CPP Underdrain	LF	24	\$ 50.00	\$ 1,200.00	\$ 25.00	\$ 600.00	\$ 25.00	\$ 600.00
2501.2	6"PVC Pipe Culvert	LF	8	\$ 50.00	\$ 400.00	\$ 100.00	\$ 800.00	\$ 100.00	\$ 800.00
2501.3	12"CPP Pipe Culvert	LF	60	\$ 50.00	\$ 3,000.00	\$ 45.00	\$ 2,700.00	\$ 45.00	\$ 2,700.00
2502.1	Catch Basin, Type III	Each	1	\$ 2,500.00	\$ 2,500.00	\$ 1,800.00	\$ 1,800.00	\$ 1,800.00	\$ 1,800.00
2601.1	14-Inch HDPE Water Pipe	LF	395	\$ 110.00	\$ 43,450.00	\$ 130.00	\$ 51,350.00	\$ 130.00	\$ 51,350.00
2602.1	14-Inch Gate Valve	Each	1	\$ 3,500.00	\$ 3,500.00	\$ 6,800.00	\$ 6,800.00	\$ 6,800.00	\$ 6,800.00
2603.1	Fire Hydrant Assembly	Each	1	\$ 6,500.00	\$ 6,500.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00
2603.2	Hydrant Access Pad	Each	1	\$ 1,000.00	\$ 1,000.00	\$ 750.00	\$ 750.00	\$ 750.00	\$ 750.00
2605.1	6-Inch Water Services with 2-Inch Service Stub	Each	1	\$ 4,000.00	\$ 4,000.00	\$ 5,500.00	\$ 5,500.00	\$ 5,500.00	\$ 5,500.00
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 4,500.00	Lump Sum	\$ 4,500.00
2720.1	Painted Traffic Markings	Lump Sum	All Req'd	Lump Sum	\$ 1,500.00	Lump Sum	\$ 11,800.00	Lump Sum	\$ 11,800.00
2801.1	2-1/2" A.C. Pavement, Type II, Class B	Ton	210	\$ 200.00	\$ 42,000.00	\$ 180.00	\$ 37,800.00	\$ 180.00	\$ 37,800.00
2806.1	Remove Existing A.C. Pavement	SY	1,285	\$ 5.00	\$ 6,425.00	\$ 4.00	\$ 5,140.00	\$ 4.00	\$ 5,140.00
3303.1	Concrete Sidewalk	SY	17	\$ 100.00	\$ 1,700.00	\$ 90.00	\$ 1,530.00	\$ 90.00	\$ 1,530.00
3303.2	Curb and Gutter, Type I	LF	30	\$ 45.00	\$ 1,350.00	\$ 50.00	\$ 1,500.00	\$ 50.00	\$ 1,500.00
3304.1	Removal of Concrete Sidewalk	SY	17	\$ 10.00	\$ 170.00	\$ 8.00	\$ 136.00	\$ 8.00	\$ 136.00
3304.2	Removal of Curb and Gutter	SY	30	\$ 10.00	\$ 300.00	\$ 8.00	\$ 240.00	\$ 8.00	\$ 240.00
Base Bid				\$ 173,290.00		\$ 181,044.00		\$ 181,044.00	