



ADDENDUM TO THE CONTRACT

for the

**Creek Street Douglas
Culvert Replacement**

Contract No. E15-210

ADDENDUM NO.: TWO

**CURRENT DEADLINE FOR BIDS:
May 12, 2015**

PREVIOUS ADDENDA: ONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: May 7, 2015

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

SPECIAL PROVISIONS:

Item No. 1 SECTION 01025 – MEASUREMENT AND PAYMENT, PART 1 – GENERAL, Article 1.9 []-INCH PIPE CULVERT (Pay Item 2501.1 AND 2501.2) PRICE BASED ON QUANTITY, LINEAR FOOT, Paragraph D, Delete and replace with the following Paragraph D.

Payment for 18 and 30-inch Pipe Culvert will be made at the Unit Price named in the Bid Schedule under Pay Item Nos. 2501.1 and 2501.2, which payment will constitute full compensation for all WORK described in Section 2501 – Storm Sewer Pipe, as shown on the Drawing's and as directed by the ENGINEER.

By: 
Greg Smith,
Contract Administrator