


# MEMORANDUM

CITY/BOROUGH OF JUNEAU  
155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

## FAXED MEMORANDUM

TO: Renee Loree  
CBJ Purchasing Officer

Date: May 13, 2015

FROM: Greg Smith   
Contract Administrator

File: 1877

SUBJ: POSTING NOTICE OF BIDS  
Creek Street Douglas Culvert Replacement  
Contract No. E15-210

This memo is to post a notice of the results of the bid opening on May 12, 2015, for the subject project. The bidders and their total bids are as follows:


BIDDERS	TOTAL BID
Admiralty Construction	\$32,100.00
Arete Construction	\$37,645.00
Enco Alaska	\$41,215.00
Glacier State Contractors	\$42,835.00
Coogan Construction	\$44,505.00
Henricksen Constructors	\$47,170.00
Durette Construction	\$71,610.00
<i>Engineer's Estimate</i>	<i>\$56,030.00</i>

The apparent low bidder is Admiralty Construction. The CBJ intends to award the Total Bid in the amount of \$32,100.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on May 20, 2015**, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders  
Paul Beck, CBJ Project Manager



# BID SUMMARY

Reviewed by: Tina Brown

Certified by: Greg Smith



Project Title Creek Street Douglas Culvert Replacement		Engineer's Estimate		Admiralty Construction P.O. Box 240169 Douglas, Alaska		Arete Construction P.O. Box 35018 Juneau, Alaska	
Contract No. E15-210		File No. 1877		UNIT PRICE		AMOUNT	
Bid Opening Date: May 12, 2015		CIP No.: R72-056		UNIT PRICE		AMOUNT	
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$5,000.00	Lump Sum	\$ 3,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 1,000.00
1580.1	Drainage Diversion and Dewatering	Lump Sum	All Req'd	Lump Sum	\$ 4,000.00	Lump Sum	\$ 1,000.00
2202.1	Sideslopes and Ditch Grading	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 2,000.00
2203.1	Trench Excavation	CY	90	\$ 8.00	\$ 720.00	\$ 15.00	\$ 1,350.00
2203.2	Imported Backfill	CY	50	\$ 50.00	\$ 2,500.00	\$ 20.00	\$ 1,000.00
2204.1	Base Course Grading D-1	CY	20	\$ 80.00	\$ 1,600.00	\$ 60.00	\$ 1,200.00
2501.1	18" CPP Culvert Pipe	LF	45	\$ 60.00	\$ 2,700.00	\$ 60.00	\$ 2,700.00
2501.2	30" CPP Culvert Pipe	LF	84	\$ 120.00	\$ 10,080.00	\$ 120.00	\$ 10,080.00
2502.1	Storm Drain Frame and Grate	Each	1	\$ 1,000.00	\$ 1,000.00	\$ 500.00	\$ 500.00
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 2,000.00	Lump Sum	\$ 1,000.00
2801.1	A.C. Pavement, Type IIA, Class B	Ton	6	\$ 250.00	\$ 1,500.00	\$ 350.00	\$ 2,100.00
2806.1	Remove Existing Asphalt Surfacing	SY	31	\$ 30.00	\$ 930.00	\$ 20.00	\$ 620.00
3302.1	Concrete Headwalls with Trash Rack	Lump Sum	All Req'd	Lump Sum	\$ 16,000.00	Lump Sum	\$ 5,000.00
<b>Total Bid</b>					<b>\$ 56,030.00</b>		<b>\$ 32,100.00</b>
							<b>\$ 37,645.00</b>

# BID SUMMARY

Reviewed by: Tina Brown

Project Title Creek Street Douglas Culvert Replacement		Engineer's Estimate		Enco Alaska P.O. Box 33022 Juneau, Alaska		Glacier State Contractors P.O. Box 32894 Juneau, Alaska	
Contract No. E15-210		File No. 1877		UNIT PRICE		AMOUNT	
Bid Opening Date: May 12, 2015		CIP No.: R72-056		AMOUNT		AMOUNT	

PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd		\$5,000.00	Lump Sum	\$ 5,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd		\$ 3,000.00	Lump Sum	\$ 1,500.00
1580.1	Drainage Diversion and Dewatering	Lump Sum	All Req'd		\$ 4,000.00	Lump Sum	\$ 1,000.00
2202.1	Sideslopes and Ditch Grading	Lump Sum	All Req'd		\$ 5,000.00	Lump Sum	\$ 4,500.00
2203.1	Trench Excavation	CY	90	\$ 8.00	\$ 720.00	\$ 25.00	\$ 2,250.00
2203.2	Imported Backfill	CY	50	\$ 50.00	\$ 2,500.00	\$ 32.00	\$ 1,600.00
2204.1	Base Course Grading D-1	CY	20	\$ 80.00	\$ 1,600.00	\$ 65.00	\$ 1,300.00
2501.1	18" CPP Culvert Pipe	LF	45	\$ 60.00	\$ 2,700.00	\$ 60.00	\$ 2,700.00
2501.2	30" CPP Culvert Pipe	LF	84	\$ 120.00	\$ 10,080.00	\$ 140.00	\$ 11,760.00
2502.1	Storm Drain Frame and Grate	Each	1	\$ 1,000.00	\$ 1,000.00	\$ 2,000.00	\$ 2,000.00
2702.1	Construction Surveying	Lump Sum	All Req'd		\$ 2,000.00	Lump Sum	\$ 750.00
2801.1	A.C. Pavement, Type IIA, Class B	Ton	6	\$ 250.00	\$ 1,500.00	\$ 300.00	\$ 1,800.00
2806.1	Remove Existing Asphalt Surfacing	SY	31	\$ 30.00	\$ 930.00	\$ 25.00	\$ 775.00
3302.1	Concrete Headwalls with Trash Rack	Lump Sum	All Req'd		\$ 16,000.00	Lump Sum	\$ 5,900.00
	<b>Total Bid</b>				<b>\$ 56,030.00</b>		<b>\$ 42,835.00</b>

# BID SUMMARY

Reviewed by: Tina Brown

Project Title		Creek Street Douglas Culvert Replacement		Engineer's Estimate		Coogan Construction		Henricksen Constructors	
Contract No.		E15-210		P.O. Box 34499		P.O. Box 34632		Juneau, Alaska	
Bid Opening Date: May 12, 2015		File No. 1877		UNIT PRICE		AMOUNT		AMOUNT	
		CIP No.: R72-056		UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$5,000.00	Lump Sum	\$ 7,250.00	Lump Sum	\$ 4,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 1,000.00	Lump Sum	\$ 750.00
1580.1	Drainage Diversion and Dewatering	Lump Sum	All Req'd	Lump Sum	\$ 4,000.00	Lump Sum	\$ 1,500.00	Lump Sum	\$ 3,000.00
2202.1	Slopes and Ditch Grading	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 1,000.00	Lump Sum	\$ 1,500.00
2203.1	Trench Excavation	CY	90	\$ 8.00	\$ 720.00	\$ 95.00	\$ 8,550.00	\$ 20.00	\$ 1,800.00
2203.2	Imported Backfill	CY	50	\$ 50.00	\$ 2,500.00	\$ 35.00	\$ 1,750.00	\$ 20.00	\$ 1,000.00
2204.1	Base Course Grading D-1	CY	20	\$ 80.00	\$ 1,600.00	\$ 55.00	\$ 1,100.00	\$ 85.00	\$ 1,700.00
2501.1	18" CPP Culvert Pipe	LF	45	\$ 60.00	\$ 2,700.00	\$ 55.00	\$ 2,475.00	\$ 60.00	\$ 2,700.00
2501.2	30" CPP Culvert Pipe	LF	84	\$ 120.00	\$ 10,080.00	\$ 85.00	\$ 7,140.00	\$ 150.00	\$ 12,600.00
2502.1	Storm Drain Frame and Grate	Each	1	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 2,000.00	Lump Sum	\$ 1,500.00	Lump Sum	\$ 1,000.00
2801.1	A.C. Pavement, Type IIA, Class B	Ton	6	\$ 250.00	\$ 1,500.00	\$ 400.00	\$ 2,400.00	\$ 500.00	\$ 3,000.00
2806.1	Remove Existing Asphalt Surfacing	SY	31	\$ 30.00	\$ 930.00	\$ 40.00	\$ 1,240.00	\$ 20.00	\$ 620.00
3302.1	Concrete Headwalls with Trash Rack	Lump Sum	All Req'd	Lump Sum	\$ 16,000.00	Lump Sum	\$ 6,600.00	Lump Sum	\$ 12,500.00
	<b>Total Bid</b>				<b>\$ 56,030.00</b>		<b>\$ 44,505.00</b>		<b>\$ 47,170.00</b>

# BID SUMMARY

Reviewed by: Tina Brown

Project Title: Creek Street Douglas Culvert Replacement  
 Contract No.: E15-210

Bid Opening Date: May 12, 2015

File No.: 1877  
 CIP No.: R72-056

DuRette Construction  
 P.O. Box 1480  
 Ward Cove, Alaska

Engineer's Estimate

PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	Engineer's Estimate		DuRette Construction	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$5,000.00	Lump Sum	\$ 7,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 5,000.00
1580.1	Drainage Diversion and Dewatering	Lump Sum	All Req'd	Lump Sum	\$ 4,000.00	Lump Sum	\$ 2,000.00
2202.1	Sideslopes and Ditch Grading	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 4,000.00
2203.1	Trench Excavation	CY	90	\$ 8.00	\$ 720.00	\$ 18.00	\$ 1,620.00
2203.2	Imported Backfill	CY	50	\$ 50.00	\$ 2,500.00	\$ 20.00	\$ 1,000.00
2204.1	Base Course Grading D-1	CY	20	\$ 80.00	\$ 1,600.00	\$ 100.00	\$ 2,000.00
2501.1	18" CPP Culvert Pipe	LF	45	\$ 60.00	\$ 2,700.00	\$ 70.00	\$ 3,150.00
2501.2	30" CPP Culvert Pipe	LF	84	\$ 120.00	\$ 10,080.00	\$ 90.00	\$ 7,560.00
2502.1	Storm Drain Frame and Grate	Each	1	\$ 1,000.00	\$ 1,000.00	\$ 3,000.00	\$ 3,000.00
2702.1	Construction Surveying	Lump Sum	All Req'd	\$ 2,000.00	\$ 2,000.00	Lump Sum	\$ 20,000.00
2801.1	A.C. Pavement, Type IIA, Class B	Ton	6	\$ 250.00	\$ 1,500.00	\$ 220.00	\$ 1,320.00
2806.1	Remove Existing Asphalt Surfacing	SY	31	\$ 30.00	\$ 930.00	\$ 160.00	\$ 4,960.00
3302.1	Concrete Headwalls with Trash Rack	Lump Sum	All Req'd	Lump Sum	\$ 16,000.00	Lump Sum	\$ 9,000.00
<b>Total Bid</b>					<b>\$ 56,030.00</b>		<b>\$ 71,610.00</b>