



## ADDENDUM TO THE CONTRACT

for the

### Marine Parking Garage Luminaire Replacement Contract No. E16-034

**ADDENDUM NO.:** TWO

**CURRENT DEADLINE FOR BIDS:**  
August 25, 2015

**PREVIOUS ADDENDA:** ONE

**ISSUED BY:** City and Borough of Juneau  
ENGINEERING DEPARTMENT  
155 South Seward Street  
Juneau, Alaska 99801

**DATE ADDENDUM ISSUED:** August 18, 2015

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

#### **PROJECT MANUAL:**

Item No. 1 00310 BID SCHEDULE, **Delete** and **replace** with the attached 00310 BID SCHEDULE, labeled Addendum No. 2, dated August, 18, 2015.

#### **DRAWINGS:**

Item No. 1 Sheet E100, LEGEND LUMINAIRE SCHEDULE DETAILS, Project Notes, Note 2: **Add** the following sentence - "Provide covers on all abandoned light fixture device boxes and junction boxes."

By:   
Greg Smith,  
Contract Administrator

Total number of pages contained within this Addendum: 2

## SECTION 00310 - BID SCHEDULE

Bid Schedule for construction of **E16-034 Marine Parking Garage (MPG) Luminaire Replacement** in accordance with the Contract Documents.

---

**BASE BID** - Furnish all labor, equipment and materials for a new lighting system and to demolish the existing lighting system inside the CBJ-MPG, levels 1 and part of level 2 including luminaires, raceways, and conductors, and perform all WORK as shown on the drawings and described in the specifications.

**TOTAL BASE BID** \$ \_\_\_\_\_  
(Price in Figures)

---

**ADDITIVE ALTERNATE NO. 1** - Furnish all labor, equipment and materials for demolition of existing luminaires and installation of LED replacement luminaires at part of CBJ –MPG Level 2, and part of Level 3 as shown on the drawings and described in the specifications.

**TOTAL ADDITIVE ALTERNATE NO. 1** \$ \_\_\_\_\_  
(Price in Figures)

---

**ADDITIVE ALTERNATE NO. 2** - Furnish all labor, equipment and materials for demolition of existing luminaires and installation of LED replacement luminaires at part of CBJ –MPG Level 3, and all of Level 4 including the fenced vehicle parking area as shown on the drawings and described in the specifications.

**TOTAL ADDITIVE ALTERNATE NO. 2** \$ \_\_\_\_\_  
(Price in Figures)

---

Date: \_\_\_\_\_

Bidder: \_\_\_\_\_  
(Company Name)

END OF SECTION