



ADDENDUM TO THE CONTRACT

for the

Project Playground Accessibility Upgrades Contract No. E16-129

ADDENDUM NO.: THREE

CURRENT DEADLINE FOR BIDS:
February 11, 2016

PREVIOUS ADDENDA: TWO

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: February 10, 2016

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

CLAIFICATION: Additive Alternate 1 – The Bidder shall provide cost difference for multi colored poured in place surfacing.

SPECIAL PROVISIONS:

Item No. 1 SECTION 01025 – MEASUREMENT AND PAYMENT, PART 1 GENERAL, Article 1.7 COLORED POURED SAFETY SURFACING, Paragraph B. **Delete** last following sentence: "WORK also includes distributing stockpiled loose safety surfacing, to obtain a minimum 6 inch depth, where WORK has taken place."

By: 
Greg Smith,
Contract Administrator

Total number of pages contained within this Addendum: 1