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OBTAINING CONTRACT DOCUMENTS.  The Contract Documents are entitled: 
 

Eagles Edge Subdivision 
Water System Improvements 

Phase III 
Contract No. E16-148 

 
The Contract Documents may be obtained at the City & Borough of Juneau (CBJ) Engineering Department, 
3rd Floor Marine View Center, upon payment of $40 (non-refundable) for each set of Contract Documents 
(including Technical Specifications and Drawings) or may be downloaded for free at the CBJ Engineering 
Department webpage at: www.juneau.org/engineering 
 
PRE-BID CONFERENCE.  Prospective Bidders are encouraged to attend a pre-Bid conference to discuss the 
proposed WORK, which will be conducted by the OWNER, at 10:00 a.m. on May 3, 2016, in the CBJ 
Engineering Department Conference Room, 3rd Floor, Marine View Center.  The object of the conference is to 
acquaint Bidders with the project and bid documents. Conference call capability will be available for the Pre-
Bid meeting. Proposers intending to participate via conference call shall notify the CBJ Engineering Contracts 
Division, at (907) 586-0490, or Contract@juneau.org by 4:30 p.m., May 2, 2016. 
 
DESCRIPTION OF WORK.  This Project consists of reconstruction of Brittany Place, Belardi Drive and 
drainage work on Alaway. The WORK on Brittany Place consists of installation of new water and storm 
drainage systems, some sanitary sewer reconstructions, curb and gutter, replacement of the roadway 
embankment to a depth of 18 inches, shot rock borrow, shot rock with base course, new asphalt pavement, 
paved sidewalk, and miscellaneous related WORK. The WORK on Belardi Drive includes installation of a 
new water system, some sanitary sewer adjustments, removal of the existing water meter vault, installation of a 
new water meter box, replacement of roadway embankment to a depth of 8-1/2 inches, shot rock borrow with 
base course, new asphalt surfacing, and miscellaneous related WORK.  The WORK on Alaway consists of 
replacing the ditching with pipe and area drains and miscellaneous related Work. 
 
COMPLETION OF WORK.  The WORK must be completed by September 15, 2016. 
 
DEADLINE FOR BIDS: Sealed bids must be received by the Purchasing Division prior to 2:00 p.m., 
Alaska Time on May 17, 2016 or such later time as may be announced by addendum at any time prior to the 
deadline. Bids will be time and date stamped by the Purchasing Division, which will establish the official time 
of receipt of bids.  Bids will be opened immediately thereafter in the Assembly Chambers of the Municipal 
Building, 155 S. Seward Street, unless otherwise specified. 
 
Bid documents delivered in person or by courier service must be delivered to: 
 
    PHYSICAL LOCATION: 
    City and Borough of Juneau, Purchasing Division 
    105 Municipal Way, Room 300 
    Juneau, AK  99801 
 
Bid documents delivered by the U.S. Postal Service must be mailed to: 
 

MAILING ADDRESS: 
City and Borough of Juneau, Purchasing Division 
155 South Seward Street 
Juneau, AK  99801 

http://www.juneau.org/engineering
mailto:Contract@juneau.org
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Please affix the label below to outer envelope in the lower left hand corner. 
 

IMPORTANT NOTICE TO BIDDER 
To submit your Bid: 
1. Print your company name and address on the upper left corner of 

your envelope. 
2. Complete this label and place it on the lower left corner 
       of your envelope. 
  
  S 
  E 
  A 
  L 
  E 
  D 
 

BID NUMBER:  E16-148 
 
SUBJECT:  Eagles Edge Subdivision 
Water System Improvements 
Phase III 
 
DEADLINE DATE: 
________________________ 
PRIOR TO 2:00 PM ALASKA 
TIME 

 
 

B 
I 
D 
 
 

 
 
Mailing/delivery times to Alaska may take longer than other areas of the U.S. Late bids will not be 
accepted and will be returned. 
 
SITE OF WORK.  The site of the WORK is in the Lemon Creek area of Juneau, Alaska. 
 
BIDDING, CONTRACT, or TECHNICAL QUESTIONS.  All communications relative to this WORK, 
prior to opening Bids, shall be directed to the following: 
 

Greg Smith, Contract Administrator 
CBJ Engineering Department, 3rd Floor, Marine View Center 

Email:  greg.smith@juneau.org 
Telephone: (907) 586-0873 

Fax: (907) 586-4530 
 

DBE GOAL. The Disadvantaged Business Enterprise goal for this project is 5.91%. 
 
BID SECURITY.  Each Bid shall be accompanied by a certified or cashier's check or Bid Bond, in the amount 
of 5% percent of the Bid, payable to the City and Borough of Juneau, Alaska, as a guarantee that the Bidder, if 
its Bid is accepted, will promptly execute the Agreement.  A Bid shall not be considered unless one of the 
forms of Bidder's security is enclosed with it. 
 
CONTRACTOR'S LICENSE.  All contractors are required to have a current Alaska Contractor's License, 
prior to submitting a Bid, and a current Alaska Business License prior to award.  
 
BID TO REMAIN OPEN.  The Bidder shall guarantee the Bid for a period of 120 Days from the date of Bid 
opening.  Any component of the Bid including additive alternates may be awarded anytime during the 120 
Days. 
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1.0 DEFINED TERMS.  Terms used in these Instructions to Bidders and the Notice Inviting Bids, 
which are defined in the General Conditions, have the meanings assigned to them in the General 
Conditions. The term "Bidder" means one who submits a Bid directly to the OWNER, as distinct 
from a sub-bidder, who submits a Bid to a Bidder. 

 
2.0 INTERPRETATIONS AND ADDENDA. 
 

A. INTERPRETATIONS.  All questions about the meaning or intent of the Contract 
Documents are to be directed to the Engineering Contracts Administrator.  Interpretations 
or clarifications considered necessary by the Engineering Contracts Administrator in 
response to such questions will be issued by Addendum, mailed, faxed, or delivered to all 
parties recorded by the Engineering Contracts Administrator, or OWNER, as having 
received the Contract Documents. Questions received less than seven Days prior to the 
Deadline for Bids may not be answered. Only questions answered by formal written 
Addendum will be binding. Oral and other interpretations or clarifications will be without 
legal effect.   

 
B. ADDENDA.  Addenda may be issued to modify the Contract Documents as deemed 

advisable by the OWNER.  Addenda may be faxed or, if addendum format warrants, 
addenda may be posted to the CBJ Engineering Department website.  In any event, 
notification of addendum issuance will be faxed to planholders.  Hard copies are available 
upon request.  The OWNER will make all reasonable attempts to ensure that all 
planholders receive notification of Addenda, however, it is strongly recommended by the 
OWNER that bidders independently confirm the contents, number, and dates of each 
Addendum prior to submitting a Bid.   

 
3.0 FAIR COMPETITION.  More than one Bid from an individual, firm, partnership, corporation, or 

association under the same or different names will not be considered.  If the OWNER believes that 
any Bidder is interested in more than one Bid for the WORK contemplated, all Bids in which such 
Bidder is interested will be rejected.  If the OWNER believes that collusion exists among the 
Bidders, all Bids will be rejected. 

 
4.0 RESPONSIBILITY OF BIDDERS. Only responsive Bids from responsible Bidders will be 

considered. A Bid submitted by a Bidder determined to be not responsible may be rejected. The 
OWNER may find a bidder to be not responsible for any one of the following reasons, but is not 
limited in its responsibility analysis to the following factors: 

 
A. Evidence of bid rigging or collusion; 

 
B. Fraud or dishonesty in the performance of previous contracts; 

 
C. Record of integrity; 

 
D. More than one bid for the same work from an individual, firm, or corporation under the 

same or different name; 
 

E. Unsatisfactory performance on previous or current contracts; 
 

F. Failure to pay, or satisfactorily settle, all bills due for labor and material on previous 
contracts; 
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G. Uncompleted work that, in the judgment of the OWNER, might hinder or prevent the 

bidder’s prompt completion of additional work, if awarded; 
 

H. Failure to reimburse the OWNER for monies owed on any previous contracts; 
 

I. Default under previous contracts;    
 

J. Failure to comply with any qualification requirements of the OWNER; special standards 
for responsibility, if applicable, will be specified.  These special standards establish 
minimum standards or experience required for a responsible Bidder on a specific contract; 
 

K. Engaging in any activity that constitutes a cause for debarment or suspension under the 
CBJ Procurement Code 53.50 or submitting a bid during a period of debarment; 
 

L. Lack of skill, ability, financial resources, or equipment required to perform the contract; or 
 

M. Lack of legal capacity to contract. 
 

N. Bidders must be registered as required by law and in good standing for all amounts owed 
to the OWNER per Paragraph 21.0 of this Section. 
 

O. Failure to submit a complete Subcontractor Report as required in section Section 00360 – 
Subcontractor Report. 

 
Nothing contained in this section deprives the OWNER of its discretion in determining the lowest 
responsible bidder. Before a Bid is considered for award, a Bidder may be requested to submit 
information documenting its ability and competency to perform the WORK, according to general 
standards of responsibility and any special standards which may apply.  It is Bidder’s responsibility 
to submit sufficient, relevant, and adequate information.  OWNER will make its determination of 
responsibility and has no obligation to request clarification or supplementary information. 

 
5.0 NON-RESPONSIVE BIDS.  Only responsive Bids will be considered.  Bids may be considered 

non-responsive and may be rejected.  Some of the reasons a Bid may be rejected for being non-
responsive are: 

 
A. If a Bid is received by the CBJ Purchasing Division after the Deadline for Bids. 
 
B. If the Bid is on a form other than that furnished by the OWNER, or legible copies thereof; 

or if the form is altered or any part thereof is detached; or if the Bid is improperly signed. 
 
C. If there are unauthorized additions, conditional or alternate Bids, or irregularities of any 

kind which may tend to make the bid incomplete, indefinite, ambiguous as to its meaning, 
or in conflict with the OWNER’s Bid document. 

 
D. If the Bidder adds any unauthorized conditions, limitations, or provisions reserving the 

right to accept or reject any award, or to enter into a contract pursuant to an award.  This 
does not exclude a Bid limiting the maximum gross amount of awards acceptable to any 
one Bidder at any one Bid opening, provided that any selection of awards will be made by 
the OWNER. 
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E. If the Bid does not contain a Unit Price for each pay item listed, except in the case of 
authorized alternate pay items. 

 
F. If the Bidder has not acknowledged receipt of each Addendum. 
 
G. If the Bidder fails to furnish an acceptable Bid guaranty with the Bid. 
 
H. If any of the Unit Prices Bid are excessively unbalanced (either above or below the amount 

of a reasonable Bid) to the potential detriment of the OWNER. 
 
I. If a Bid modification does not conform to Article 15.0 of this Section. 

 
6.0 BIDDER'S EXAMINATION OF CONTRACT DOCUMENTS AND SITE.  It is the 

responsibility of each Bidder before submitting a Bid: 
 

A. To examine thoroughly the Contract Documents, and other related data identified in the 
Bidding documents (including "technical data" referred to below): 

 
1. To visit the site to become familiar with and to satisfy the Bidder as to the general 

and local conditions that may affect cost, progress, or performance, of the WORK, 
2. To consider federal, state and local laws and regulations that may affect cost, 

progress, or performance of the WORK, 
3. To study and carefully correlate the Bidder's observations with the Contract 

Documents, and other related data; and 
4. To notify the ENGINEER of all conflicts, errors, or discrepancies in or between the 

Contract Documents and such other related data. 
 
7.0 REFERENCE IS MADE TO THE SUPPLEMENTARY GENERAL CONDITIONS FOR 

IDENTIFICATION OF: 
 

A. Those reports of explorations and tests of subsurface conditions at the site which have been 
utilized by the Engineer of Record in the preparation of the Contract Documents. The 
Bidder may rely upon the accuracy of the technical data contained in such reports, 
however, the interpretation of such technical data, including any interpolation or 
extrapolation thereof, together with non-technical data, interpretations, and opinions 
contained therein or the completeness thereof is the responsibility of the Bidder. 

 
B. Those Drawings of physical conditions in or relating to existing surface and subsurface 

conditions (except underground utilities) which are at or contiguous to the site have been 
utilized by the Engineer of Record in the preparation of the Contract Documents.  The 
Bidder may rely upon the accuracy of the technical data contained in such Drawings, 
however, the interpretation of such technical data, including any interpolation or 
extrapolation thereof, together with nontechnical data, interpretations, and opinions 
contained in such Drawings or the completeness thereof is the responsibility of the Bidder. 

 
C. Copies of such reports and Drawings will be made available by the OWNER to any Bidder 

on request if said reports and Drawings are not bound herein.  Those reports and Drawings 
are not part of the Contract Documents, but the technical data contained therein upon 
which the Bidder is entitled to rely, as provided in Paragraph SGC-4.2 of the 
Supplementary General Conditions, are incorporated herein by reference. 
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D. Information and data reflected in the Contract Documents with respect to underground 
utilities at or contiguous to the site is based upon information and data furnished to the 
OWNER and the Engineer of Record by the owners of such underground utilities or others, 
and the OWNER does not assume responsibility for the accuracy or completeness thereof 
unless it is expressly provided otherwise in the Supplementary General Conditions, or in 
Section 01530 - Protection and Restoration of Existing Facilities of the General 
Requirements. 

 
E. Provisions concerning responsibilities for the adequacy of data furnished to prospective 

Bidders on subsurface conditions, underground utilities and other physical conditions, and 
possible changes in the Contract Documents due to differing conditions appear in 
Paragraphs 4.2, 4.3, and 4.4 of the General Conditions. 

 
F. Before submitting a Bid, each Bidder will, at Bidder's own expense, make or obtain any 

additional examinations, investigations, explorations, tests, and studies and obtain any 
additional information and data which pertain to the physical conditions (surface, 
subsurface, and underground utilities) at or contiguous to the site or otherwise which may 
affect cost, progress, or performance of the WORK and which the Bidder deems necessary 
to determine its Bid for performing the WORK in accordance with the time, price, and 
other terms and conditions of the Contract Documents. 

 
G. On request in advance, the OWNER will provide each Bidder access to the site to conduct 

such explorations and tests as each Bidder deems necessary for submission of a Bid.  
Bidder shall fill all holes and shall clean up and restore the site to its former condition upon 
completion of such explorations. 

 
H. The lands upon which the WORK is to be performed, rights-of-way and easements for 

access thereto and other lands designated for use by the CONTRACTOR in performing the 
WORK are identified in the Contract Documents.  All additional lands and access thereto 
required for temporary construction facilities or storage of materials and equipment are to 
be provided by the CONTRACTOR.  Easements for permanent structures or permanent 
changes in existing structures are to be obtained and paid for by the OWNER unless 
otherwise provided in the Contract Documents. 

 
I. The submission of a Bid will constitute an incontrovertible representation by the Bidder 

that the Bidder has complied with every requirement of Article 6.0, "Bidder's Examination 
of Contract Documents and Site" herein, that without exception the Bid is premised upon 
performing the WORK required by the Contract Documents and such means, methods, 
techniques, sequences, or procedures of construction as may be indicated in or required by 
the Contract Documents, and that the Contract Documents are sufficient in scope and detail 
to indicate and convey understanding of all terms and conditions for performance of the 
WORK. 

 
8.0 BID FORM. 
 

A. The Bid shall be made on the Bid Schedule(s) bound herein, or on the yellow Bid packet 
provided, or on legible and complete copies thereof, and shall contain the following:  
Sections 00300, 00310, the required Bid Security, and any other documents required in 
Section 00300 – Bid.  
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B. All blanks on the Bid Form and Bid Schedule must be completed in ink or typed. 
 

C. Bids by corporations must be executed in the corporate name by the president, a 
vice-president (or other corporate officer).  The corporate address and state of 
incorporation must appear below the signature. 

 
D. Bids by partnerships must be executed in the partnership name and be signed by a 

managing partner, and the official address of the partnership must appear below the 
signature. 

 
E. The Bidder’s Bid must be signed.  All names must be printed or typed below the signature. 

 
F. The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which 

shall be filled in on the Bid form. Failure to acknowledge Addenda may render Bid 
non-responsive and may cause its rejection. 

 
G. The address to which communications regarding the Bid are to be directed must be shown. 

 
9.0 QUANTITIES OF WORK.  The quantities of WORK, or material, stated in Unit Price items of 

the Bid are supplied only to give an indication of the general scope of the WORK; the OWNER 
does not expressly or by implication agree that the actual amount of WORK, or material, will 
correspond therewith, and reserves the right after award to increase or decrease the amount of any 
Unit Price item of the WORK by an amount up to and including 25 percent of any Bid item, 
without a change in the Unit Price, and shall include the right to delete any Bid item in its entirety, 
or to add additional Bid items up to and including an aggregate total amount not to exceed 25 
percent of the Contract Price (see Section 00700 - General Conditions, Article 10 Changes In the 
WORK). 

 
10.0 SUBSTITUTE OR "OR-EQUAL" ITEMS.  The procedure for the submittal of substitute or 

"or-equal" products is specified in Section 01300 – Contractor Submittals. 
 
11.0 SUBMISSION OF BIDS.  The Bid shall be delivered by the time and to the place stipulated in 

Section 00030 - Notice Inviting Bids.  It is the Bidder's sole responsibility to see that its Bid is 
received in proper time. Oral, telegraphic, emailed, or faxed Bids will not be considered. The 
envelope enclosing the sealed Bids shall be plainly marked in the upper left-hand corner with the 
name and address of the Bidder and shall also include the label included in Section 00030 – Notice 
Inviting Bids. The Bid Security shall be enclosed in the same envelope with the Bid 

 
12.0 BID SECURITY, BONDS, AND INSURANCE.  Each Bid shall be accompanied by a certified, 

or cashier's check, or approved Bid Bond in an amount of at least 5 percent of the total Bid price.  
The “total Bid price” is the amount of the Base Bid, plus the amount of alternate Bids, if any, 
which total to the maximum amount for which the CONTRACT could be awarded.  Said check or 
Bond shall be made payable to the OWNER and shall be given as a guarantee that the Bidder, if 
offered the WORK, will enter into an Agreement with the OWNER, and will furnish the necessary 
insurance certificates, Payment Bond, and Performance Bond; each of said Bonds, if required, and 
insurance amounts shall be as stated in the Supplementary General Conditions.  In case of refusal 
or failure to enter into said Agreement, the check or Bid Bond, as the case may be, may be forfeited 
to the OWNER.  If the Bidder elects to furnish a Bid Bond as its Bid security, the Bidder shall use 
the Bid Bond form bound herein, or one conforming substantially to it in form.  Bid Bonds must be 
accompanied by a legible Power of Attorney. 
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13.0 RETURN OF BID SECURITY. The OWNER will return all Bid security checks (certified or 

cashier’s) accompanying such of the Bids as are not considered in making the award. All other 
Bid securities will be held until the Agreement has been executed. Following execution of the 
Agreement, all other Bid security checks will be returned to the respective Bidders whose Bids 
they accompanied and Bid security bonds will be appropriately discarded. 

 
14.0 DISCREPANCIES IN BIDS.  In the event there is more than one Pay Item in a Bid Schedule, the 

Bidder shall furnish a price for all Pay Items in the schedule, and failure to do so may render the 
Bid non-responsive and cause its rejection.  In the event there are Unit Price Pay Items in a Bid 
Schedule and the “amount” indicated for a Unit Price Bid Item does not equal the product of the 
Unit Price and quantity, the Unit Price shall govern and the amount will be corrected accordingly, 
and the Bidder shall be bound by said correction.  In the event there is more than one Pay Item in a 
Bid Schedule and the total indicated for the schedule does not agree with the sum of the prices Bid 
on the individual items, the prices Bid on the individual items shall govern and the total for the 
schedule will be corrected accordingly, and the Bidder shall be bound by said correction.  

 
15.0 BID MODIFICATIONS AND UNAUTHORIZED ALTERNATIVE BIDS. 
 

A. Any bidder may deliver a modification to a bid in person, by mail or fax (907-586-4561), 
provided that such modification is received by the Purchasing Division no later than the 
deadline for bids. Modifications will be time and date stamped by the Purchasing 
Division, which will establish the official time of receipt of the modification. The 
modification must not reveal the bid price but should be in the form of an addition or 
subtraction or other modification so that the final prices will not be known until the 
sealed bid is opened.   

 
The Bid modifications shall be provided on the Bid Modification Form located at the 
end of this Section.  Submittal of any other form by the vendor may deem the 
modification unacceptable by the OWNER  A mail or fax modification should not 
reveal the Bid price but should provide the addition or subtraction or other 
modification so that the final prices will not be known by the City and Borough until 
the sealed Bid is opened.  Submitted Modification forms shall include the modification 
to the unit price or lump sum amount of each pay item modified.   
 
FAX DISCLAIMER:  It is the responsibility of the bidder to submit modifications in a 
timely manner. Bidders' use of a fax machine to modify their bid shall be at bidders' sole 
risk. The Purchasing Division will attempt to keep the fax machine in good working 
order but will not be responsible for bid modifications that are late due to mechanical 
failure, a busy fax machine, or any other cause arising from bidder’s use of a fax 
machine, even if bidder submits a transmission report or provides other confirmation 
indicating that the bidder transmitted a bid modification prior to the deadline. The City 
will not be responsible for its failure to receive the modification whether such failure is 
caused by equipment or human error, or otherwise.  Bidders are therefore strongly 
encouraged to confirm receipt of their bid modification with the Purchasing Division 
(907-586-5258) prior to deadline. 

 
 
B. Conditioned bids, limitations, or provisos attached to the Bid or bid modification will 

render it unauthorized and cause its rejection as being non-responsive.  The completed 
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Bid forms shall be without interlineations, alterations, or erasures in the printed text.  All 
changes shall be initialed by the person signing the Bid.  Alternative Bids will not be 
considered unless called for. 

 
16.0 WITHDRAWAL OF BID.  Prior to the Deadline for Bids, the Bid may be withdrawn by the 

Bidder by means of a written request, signed by the Bidder or its properly authorized 
representative.  Such written request must be delivered to the place stipulated in the Notice Inviting 
Bids for receipt of Bids.  

 
17.0 AWARD OF CONTRACT.  
 

A. Award of a contract, if it is awarded, will be on the basis of materials and equipment 
described in the Drawings or specified in the Technical Specifications and will be made to 
the lowest responsive, responsible Bidder whose Bid complies with all the requirements 
prescribed.  Unless otherwise specified, any such award will be made within the period 
stated in the Notice Inviting Bids that the Bids are to remain open.  Unless otherwise 
indicated, a single award will be made for all the Bid items in an individual Bid Schedule. 

 
B. If the OWNER has elected to advertise this Project with a Base Bid and Alternates, the 

OWNER may elect to award the contract for the Base Bid, or the Base Bid in combination 
with one or more Alternates selected by the OWNER.  In either case, award shall be made 
to the responsive, responsible bidder offering the lowest total Bid for the WORK to be 
awarded.   

 
C. Low Bidder will be determined on the basis of the lowest total of the Base Bid plus 

combinations of Alternates in order of priority as listed below within the limits of available 
funding.     

 
Priority No. 
 
1.   Base Bid and Additive Alternate No. 1 
2.   Base Bid 
 

18.0 EXECUTION OF AGREEMENT. 
 

A. All Bids of value greater than $1,000,000 must be approved by the CBJ Assembly.  After 
the CBJ Assembly has approved the award and after the Bid protest period, the OWNER 
will issue a Notice of Intent to Award to the approved Bidder.  The Bidder to whom award 
is made shall execute a written Agreement with the OWNER on the Agreement form, 
Section 00500, collect insurance, and shall furnish all certificates and Bonds required by 
the Contract Documents within 10 Days (calendar) from the date of the Notice of Intent to 
Award letter. 

 
B. Failure or refusal to enter into the Agreement as herein provided or to conform to any of the 

stipulated requirements in connection therewith shall be just cause for annulment of the 
award and forfeiture of the Bid security.  If the lowest responsive, responsible Bidder 
refuses or fails to execute the Agreement, the OWNER may award the contract to the 
second lowest responsive, responsible Bidder.  If the second lowest responsive, responsible 
Bidder refuses or fails to execute the Agreement, the OWNER may award the contract to 
the third lowest responsive, responsible Bidder.  On the failure or refusal of such second or 
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third lowest Bidder to execute the Agreement, each such Bidder's Bid securities shall be 
likewise forfeited to the OWNER. 

 
19.0 LIQUIDATED DAMAGES.  Provisions for liquidated damages if any, are set forth in Section 

00500 - Agreement. 
 
20.0 FILING A PROTEST.   
 

A. A Bidder may protest the proposed award of a competitive sealed Bid by the City and 
Borough of Juneau. The protest shall be executed in accordance with CBJ Ordinance 
53.50.062 PROTESTS and CBJ Ordinance 53.50.080 ADMINISTRATION OF 
PROTEST.  The entire text of the CBJ Purchasing Ordinance can be accessed at the CBJ 
website, http://www.juneau.org/law/code/code.php, or call the CBJ Purchasing Division at 
(907) 586-5258 for a copy of the ordinance. 

 
B. Late protests shall not be considered by the CBJ Purchasing Officer. 
 

 
21.0 CONTRACTOR’S GOOD STANDING WITH CBJ FINANCE DEPARTMENT: 

Contractors must be in good standing with the CBJ prior to award, and prior to any contract 
renewals, and in any event no later than seven business days following notification by the CBJ of 
intent to award.  Good standing means: all amounts owed to the CBJ are current and the 
Contractor is not delinquent with respect to any taxes, fees, assessment, or other monies due and 
owed the CBJ, or a Confession of Judgment has been executed and the Contractor is in 
compliance with the terms of any stipulation associated with the Confession of Judgment, 
including being current as to any installment payments due; and Contractor is current in all CBJ 
reporting obligations (such as sales tax registration and reporting and business personal property 
declarations). Failure to meet these requirements may be cause for rejection of your bid.  To 
determine if your business is in good standing, or for further information, contact the CBJ 
Finance Department’s Sales Tax Division at (907) 586-5265 for sales tax issues, Assessor’s 
Office at (907)586-0930 for business personal property issues, or Collections Division at (907) 
586-5268 for all other accounts. 

 
 
22.0 PERMITS AND LICENSES.  The CONTRACTOR is responsible for all WORK associated with 

meeting any local, state, and/or federal permit and licensing requirements. 
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Modification Number:  ______      Modification Page ____ of ____ 
 
Note:  All modifications shall be made to the original bid amount(s).  If more than one 

Modification form is submitted by any one bidder, changes from all Modification forms 
submitted will be combined and applied to the original bid.  Changes to the modified Bid 
amounts will be calculated by the OWNER.  Bidder may use multiple modification 
pages if required.   

 

PAY ITEM 
NO. PAY ITEM DESCRIPTION 

MODIFICATIONS 
TO UNIT PRICE OR 

LUMP SUM 
(indicate  +/-) 

   
   
   
   
   

 
    Base Bid Total Increase or Decrease:  $      _ 

 
 

PAY ITEM 
No. 

 
ALTERNATE PAY ITEM DESCRIPTION 

MODIFICATIONS 
TO UNIT PRICE OR 

LUMP SUM 
(indicate  +/-) 

   
   
   

 
 

      Alternate Total Increase or Decrease:  $      ___ 
  

       

Name of Bidding Firm 

Responsible Party Signature  
 
Printed Name (must be an authorized signatory for Bidding Firm) 

 
END OF SECTION 

 CITY AND BOROUGH OF JUNEAU 
PURCHASING DIVISION 

FAX NO. 907-586-4561 
 

BID MODIFICATION FORM 
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BID TO: THE CITY AND BOROUGH OF JUNEAU 
 

1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with 
the OWNER in the form included in the Contract Documents (as defined in Article 6 of the 
Agreement) to perform the WORK as specified or indicated in said Contract Documents entitled 

 
Eagles Edge Subdivision 

Water System Improvements 
Phase III 

Contract No. E16-148 
 
2. Bidder accepts all of the terms and conditions of the Contract Documents, including without limitation 

those in the “Notice Inviting Bids” and “Instructions to Bidders,” dealing with the disposition of the 
Bid Security. 

 
3. This Bid will remain open for the period of time stated in the “Notice Inviting Bids” unless otherwise 

required by law.  Bidder will enter into an Agreement within the time and in the manner required in 
the “Notice Inviting Bids” and the “Instructions to Bidders,” and will furnish insurance certificates, 
Payment Bond, Performance Bond, and any other documents as may be required by the Contract 
Documents. 

 
4. Bidder has familiarized itself with the nature and extent of the Contract Documents, WORK, site, 

locality where the WORK is to be performed, the legal requirements (federal, state and local laws, 
ordinances, rules, and regulations), and the conditions affecting cost, progress or performance of the 
WORK and has made such independent investigations as Bidder deems necessary. 

 
5. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or 

corporation and is not submitted in conformity with any agreement or rules of any group, association, 
organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder 
to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or corporation to 
refrain from bidding; and Bidder has not sought by collusion to obtain for itself any advantage over 
any other Bidder or over OWNER. 

 
6. To all the foregoing, and including all Bid Schedule(s) and information required of Bidder contained 

in this Bid form, said Bidder further agrees to complete the WORK required under the Contract 
Documents within the Contract Time stipulated in said Contract Documents, and to accept in full 
payment therefore the Contract Price based on the Total Bid Price(s) named in the aforementioned Bid 
Schedule(s). 

 
7. Bidder has examined copies of all the Contract Documents including the following addenda (receipt of 

all of which is hereby acknowledged by the Undersigned): 
 

  Addenda No.  Date Issued 
 
 

 

 
 

 

 
 

 

      Addenda No.   Date Issued 
 
 

 

 
 

 

 
 

 

 
Give number and date of each addenda above.  Failure to acknowledge receipt of all addenda may 
cause the Bid to be non-responsive and may cause its rejection. 
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8. The Bidder has read this Bid and agrees to the conditions as stated herein by affixing his/her signature 
in the space provided below. 

 
9. TO BE CONSIDERED, ALL BIDDERS MUST COMPLETE AND INCLUDE THE FOLLOWING 

AT THE TIME OF THE DEADLINE FOR BIDS: 
 

• Bid, Section 00300 (includes addenda receipt statement) 
• Completed Bid Schedule, Section 00310 
• Bid Security (Bid Bond, Section 00320, or by a certified or cashier’s check as stipulated in 

the Notice Inviting Bids, Section 00030) 
• Disadvantaged Business Enterprises (Minority and Women-Owned Business 

Enterprises) Compliance Statement, (Section 00410).   
• ADEC Equal Employment Opportunity Statement of Acknowledgement (Section 

00430) 
 

10. The apparent low Bidder is required to complete and submit the following document by 4:30 p.m. 
 on the fifth business day following the date of the Posting Notice. 

 

• Subcontractor Report, Section 00360 
 

11. The apparent low Bidder who fails to submit a completed Subcontractor Report within the time 
specified in this Section may be found to be not a responsible bidder and may be required to forfeit the 
bid security.  The OWNER may then consider the next lowest Bidder for award of the Contract. 

 

12. The successful Bidder will be required to submit, within ten calendar Days after the date of the 
“Notice of Intent to Award” letter, the following executed documents: 

 
• Agreement Forms, Section 00500 
• Performance Bond, Section 00610 
• Payment Bond, Section 00620 
• Certificates of Insurance, (CONTRACTOR) Section 00700 and Section 00800 

 
Dated:   Bidder:        
    (Company Name) 
Alaska 
CONTRACTOR's  By:        
Business License No:      (Signature) 
     
Alaska  Printed Name:        
CONTRACTOR's  
License No:   Title:        
     
Telephone No:   Address:        
    (Street or P.O. Box) 
Fax No:          
    (City, State, Zip) 
Email:      
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• ADEC Disadvantaged Business Enterprises (Minority and Women-Owned Business 
Enterprises) Report of Participation, (Section 00410) 

• ADEC Disadvantaged Business Enterprises (Minority and Women-Owned Business 
Enterprises) Contact Documentation, (Section 00410 – if goal is not met) 

• Equal Opportunity Report Form EEO-1 (Section 00430) 
  

END OF SECTION 
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BASE BID

 PAY ITEM 
NO. PAY ITEM DESCRIPTION

PAY
UNIT

APPROX.
QUANTITY DOLLARS CENTS DOLLARS CENTS

1505.1 Mobilization Lump Sum All Req'd Lump Sum

1570.1 Erosion and Sediment Control Lump Sum All Req'd Lump Sum

2201.1 Clearing and Grubbing Lump Sum All Req'd Lump Sum

2202.1 Excavation CY 1,890

2202.2 Shot Rock Burrow CY 920

2202.3 Sideslopes and Ditch Grading Lump Sum All Req'd Lump Sum

2202.4
Minning Area Restoration and Road Cleaning 
Guarantee

Contingent 
Sum All Req'd Contingent Sum $5,000.00 00

2204.1 2-Inch Minus Shot Rock w/Base Course CY 915

2401.1 Locate Sanitary Sewer Services Lump Sum All Req'd Lump Sum

2402.1 Adjust Sanitary Sewer Manhole to Grade Each 5

2402.2 Sanitary Sewer Manhole, Type I Each 1

2402.3 Sanitary Sewer Cleanout Each 1

2501.1 4 & 6-Inch PVC Pipe Culvert LF 213

2501.2 8-Inch PVC Pipe Culvert LF 43

2501.3 10-Inch PVC Pipe Culvert LF 58

2501.4 10-Inch CPP Pipe Culvert LF 29

2501.5 12-Inch CPP Pipe Culvert LF 366

2501.6 18-Inch CPP Pipe Culvert LF 604

2502.1 Storm Drain Manhole, Type 1 Each 4

2502.2 Catch Basin, Type III Each 7

2502.3 Catch Basin, Type IV Each 2

2601.1 8-Inch HDPE Water Pipe LF 752

2601.2 12-Inch HDPE Water Pipe LF 660

2602.1 4-Inch Gate Valve Each 1

2602.2 8-Inch Gate Valve Each 1

COMPANY NAME:

UNIT PRICE AMOUNT
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 PAY ITEM 
NO. PAY ITEM DESCRIPTION

PAY
UNIT

APPROX.
QUANTITY DOLLARS CENTS DOLLARS CENTS

2602.3 12-Inch Gate Valve Each 3

2603.1 Fire Hydrant Assembly w/Guard Posts Each 1

2605.1 1-Inch Water Service Each 20

2607.1 Pipe Insulation Bds 75

2608.1 Fill Existing Water Meter Vault Lump Sum All Req'd Lump Sum

2608.2 Water Meter with Hotbox Lump Sum All Req'd Lump Sum

2609.1 Corrosion Protection Each 4

2702.1 Construction Surveying Lump Sum All Req'd Lump Sum

2709.1 Topsoil CY 150

2709.2 Topsoil Finish Grading MH 90

2710.1 Seeding, Hydraulic Method, Type III SU 4

2716.1 Remove and Dispose of Storm Drainage Pipe Lump Sum All Req'd Lump Sum

2717.1 Remove and Dispose of Concrete Headwalls Lump Sum All Req'd Lump Sum

2718.1 Remove and Reset Existing Sign Assembly Each 17

2719.1 Reconstruct Mailbox Each 11

2722.1 Electrical Conductor Relocation Each 30

2801.1 A.C. Pavement, Type II-A, Class B Ton 750

2801.2
A.C. Pavement for Sidewalk, Driveways, and 
Hydrant Pad Ton 140

2806.1 Remove Existing Asphalt Surfacing SY 5,050

3302.1 Concrete Area Drain Each 8

3302.2 Concrete Headwall Each 15

3302.3 Concrete Headwall w/Trash Rack Each 10

3303.1 Valley Gutter, Type III LF 100

3303.2 Curb and Gutter, Type I LF 884

3304.1 Removal of Concrete Sidewalk and Driveway SY 297

3304.2 Removal of Curb and Gutter LF 46

TOTAL BASE BID

COMPANY NAME:

BASE BID CONTINUED

UNIT PRICE AMOUNT
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 PAY ITEM 
NO. PAY ITEM DESCRIPTION

PAY
UNIT

APPROX.
QUANTITY DOLLARS CENTS DOLLARS CENTS

1505.1 Mobilization Lump Sum All Req'd Lump Sum

2202.1A Excavation CY 115

2204.1A 2-Inch Minus Shot Rock w/Base Course CY 85

2402.4A Adjust Sanitary Sewer Cleanout to Grade EA 1

2601.2A 12-Inch HDPE Water Pipe LF 146

2603.1A Fire Hydrant Assembly w/Guard Posts Each 1

2702.1A Construction Surveying Lump Sum All Req'd Lump Sum

2801.1A A.C. Pavement, Type II-A, Class B Ton 85

2806.1A Remove Existing Asphalt Surfacing SY 520

COMPANY NAME:

TOTAL ADDITIVE ALTERNATE NO. 1 BID

UNIT PRICE AMOUNT

ADDITIVE ALTERNATE NO. 1
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SECTION 00320 - BID BOND 
 
 
 

KNOW ALL PERSONS BY THESE PRESENTS, that    

    as Principal, and   

as Surety, are held and firmly bound unto  THE CITY AND BOROUGH OF JUNEAU  hereinafter called 
"OWNER," in the sum of    

     dollars, (not less than five percent of the total amount of the Bid)  for the 
payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under 
the Bid Schedule of the OWNER's Contract Documents entitled. 

 
 

Eagles Edge Subdivision 
Water System Improvements 

Phase III 
Contract No. E16-148 

 
 
 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and 
in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written 
Agreement on the form of Agreement bound with said Contract Documents, furnishes the required certificates 
of insurance, and furnishes the required Performance Bond and Payment Bond, then this obligation shall be 
null and void, otherwise it shall remain in full force and effect.  In the event suit is brought upon this bond by 
said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit, 
including a reasonable attorney's fee to be fixed by the court. 
 
 
SIGNED AND SEALED, this                       day of                                      , 20___ 
 

 

(SEAL)  (SEAL)   
 (Principal) (Surety) 
 
 
By:   By:   
  (Signature) (Signature) 
 
 
 
EA 
 
 

END OF SECTION 
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LIST OF SUBCONTRACTORS (AS 36.30.115) 
 

The apparent low Bidder must submit a list of Subcontractors that the Bidder proposes to use in the 
performance of this contract on the fifth business day following the Posting Notice of Bids.  If the fifth 
day falls on a weekend or holiday, the report is due by close of business on the next business Day 
following the weekend or holiday. The Subcontractor Report list must include each Subcontractor's name, 
address, location, evidence of valid Alaska Business License, and valid Alaska Contractor's Registration 
under AS 08.18.  If no Subcontractors are to be utilized in the performance of the WORK, write in ink 
or type "NONE" on line (1) below. 
 

1 AK Contractor 
     SUBCONTRACTOR   License No. 1 Contact Name   Type of Contract      

 if 
          ADDRESS 2AK Business 2 Phone No.   Work   Amount   DBE 

  License No. 
 
1.     1      $    
 
   2    

 
     
 
2.     1      $    
 
   2    

 
     
 
3.     1      $    
 
   2    

 
     
 
4.     1      $    
 
   2    

 
     
 
I certify that the above listed Alaska Business License(s) and CONTRACTOR Registration(s), if applicable,  
were valid at the time Bids were opened for this Project. 
 
    
CONTRACTOR, Authorized Signature 
 
    
CONTRACTOR, Printed Name 
 
    
COMPANY
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A. A Bidder may replace a listed Subcontractor if the Subcontractor: 
 

1. fails to comply with AS 08.18; 
2. files for bankruptcy or becomes insolvent; 
3. fails to execute a contract with the Bidder involving performance of the WORK for 

which the Subcontractor was listed and the Bidder acted in good faith; 
4. fails to obtain bonding; 
5. fails to obtain insurance acceptable to the OWNER; 
6. fails to perform the contract with the Bidder involving work for which the Subcontractor 

was listed; 
7. must be substituted in order for the CONTRACTOR to satisfy required state and federal 

affirmative action requirements; 
8. refuses to agree or abide with the Bidder's labor agreement; or 
9. is determined by the OWNER not to be responsible. 

10. is not in “Good Standing” with the OWNER as required in Article 21.0 in Section 00100 
– Instructions to Bidders. 

 
B. If a Bidder fails to list a Subcontractor or lists more than one Subcontractor for the same portion 

of WORK, the Bidder shall be considered to have agreed to perform that portion of WORK 
without the use of a Subcontractor and to have represented the Bidder to be qualified to perform 
that WORK. 

 
C. A Bidder who attempts to circumvent the requirements of this section by listing as a 

Subcontractor another contractor who, in turn, sublets the majority of the WORK required under 
the contract violates this section. 

 
D. If a contract is awarded to a Bidder who violates this section, the OWNER may: 
 

1. cancel the contract; or 
2. after notice and a hearing, assess a penalty on the Bidder in an amount that does not 

exceed 10 percent of the value of the subcontract at issue. 
 
E. On the Subcontractor Report, the apparent low Bidder must list any Subcontractors anticipated to 

perform WORK with a value of greater than one-half of one percent of the intended award 
amount, or $2,000, whichever is less.   

 
F. An apparent low Bidder who fails to submit a completed Subcontractor Report within the time 

specified in this section may be found to be not a responsible Bidder and may be required to 
forfeit the Bid security.  The OWNER will then consider the next lowest Bidder for award of the 
contract. 

 
 

END OF SECTION 
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This project is being partially funded by the State of Alaska Department of Environmental Conservation 
(ADEC) Revolving Loan Fund.  As the ADEC Revolving Loan Fund program is funded by the EPA, there are 
additional special requirements to be adhered to during the bid and life of the contract.  The sections listed 
below provide the requirements, forms and links to additional information necessary to meet the Federal 
requirements necessary to utilize the ADEC revolving loan funding:  
 
 
 
 
 00400  ADEC Loan Fund DBE Overview 
 00410  Minority  and Women Owned Business Enterprise (MBE/WBE)  
 00430  Equal Employment Opportunity (EEO) 
 00440  Davis-Bacon Requirements  

Federal and State Prevailing Wage Rate Compliance Statement 
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STATE OF ALASKA 
DEPARTMENT OF ENVIRONMENTAL CONSERVATION 

ALASKA CLEAN WATER FUND & ALASKA DRINKING WATER FUND 
 

DISADVANTAGE BUSINESS ENTERPRISES 
OVERVIEW 

  
The loan recipient, consultant and contractor of an Alaska Clean Water or Drinking Water Fund 
revolving loan project are required to comply with EPA regulations (40 CFR Part 33) concerning 
the use of disadvantage owned businesses enterprises (DBE).  Also required is compliance with 
EEO/Affirmative Action Regulations of the Department of Labor (see attached Statement of 
Acknowledgement).  These regulations help ensure that economic opportunities are available to 
all people of this country.    
  
The expenditure of Federal funds must reflect equal opportunity, anti-discrimination provisions 
of the 1964 Civil Rights Act, affirmative action and DBE or more specifically small, minority 
and women-owned businesses utilization under EPA’s DBE program.  Utilization may be 
through prime contracting, subcontracting, joint-venture, procurement of supplies, material or 
equipment, or other business participation utilized in completing a project.  For all situations, 
contractors must take necessary and reasonable steps to ensure DBE’s have the maximum 
opportunity to compete for and/or perform contracts.  Contractors shall not discriminate on the 
basis of race, color, national origin, or sex in the award and performance of projects where 
assistance is provided from an ADEC revolving loan fund program.   
  
NOTE: On March 26, 2008, the Environmental Protection Agency (EPA) Office of Small 
Business Programs (OSBP) published its final rule, “Participation by Disadvantaged Business 
Enterprises in Procurement under Environmental Protection Agency Financial Assistance 
Agreements (DBE Rule) in the Federal Register (40 CFR part 30-40). The final rule took effect 
on May 25, 2008.” The EPA DBE Program encompasses many of the components of the former 
MBE/WBE Program and also includes changes.  
  
Some changes are:  
  
 Creation of the Disadvantaged Business Enterprise (DBE) Program (formerly the 

Minority Business Enterprise/Women’s Business Enterprise (MBE/WBE) Program).  
 
 Recipients receiving a total of $250K or less in financial assistance in a given fiscal year 

are exempt from this requirement.   
 
 The “Six Affirmative Steps” and “Six Positive Efforts” were combined into the “Six Good 

Faith Efforts.”  
 

 A recipient must require its prime contractor to pay its subcontractor for satisfactory 
performance no more than 30 days from the prime contractor’s receipt of payment from 
the recipient. 

 
 The loan recipient must be notified in writing by its prime contractor prior to any 

termination of a DBE subcontractor. 
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 If a DBE subcontractor fails to complete work under the subcontract for any reason, the 
prime contractor must use the Six Good Faith Efforts in selecting a replacement 
subcontractor. 
 

 The prime contractor must employ the Six Good Faith Efforts even if the prime has 
achieved its Fair Share Objectives. 
 

 Recipients who reported quarterly under the old MBE/WBE program will report semi-
annually.  [Note – this has been recently updated to now only require annual reporting.]  

 
 MBE’s and WBE’s can no longer self-certify. They must be certified by EPA, Small 

Business Administration (SBA), Department of Transportation (DOT) or by state, local, 
Tribal or private entities whose certification criteria match EPA’s. (MBEs and WBEs 
must be certified in order to be counted toward a recipient’s MBE/WBE 
accomplishments.) The new requirements affect all financial assistance agreements 
entered into from the effective date of the rule (May 25, 2008). The new DBE rule won’t 
affect those financial assistance agreements entered into before May 25, 2008; those will 
still operate under the old MBE/WBE program requirements.  

  
 
SUMMARY OF GOALS  
  
Stated simply, in meeting DBE goals under this program, the prime contractor must either 1) 
achieve the goal of contracting to Minority or Women-Owned Enterprises (MBE/WBE), or 2) 
follow the proper procedures in thoroughly documenting good faith efforts to achieve MBE/WBE 
goal participation.  A prime contractor who is an MBE/WBE firm can also be counted towards 
the goal. (see attached current participation goals for the Department)    
 
 
REQUIREMENTS  
  
A. Definitions  
 
 Disadvantaged Business Enterprise – Per EPA requirements for projects funded under the 

Alaska Drinking Water Fund and Alaska Clean Water Fund loan programs, Disadvantage 
Business Enterprises only include entities owned and/or controlled by socially and 
economically disadvantaged individuals (as described in 4242 USC 7601 and 42 USC 
4370d) – which includes Women’s Business Enterprises (WBE) and Minority Business 
Enterprises (MBE).  (for more information go to: http://www.epa.gov/osbp/grants.htm) 

 
 Minority Business Enterprise or Women Owned Business Enterprise – means a small 

business concern which is owned and controlled by one or more minorities or women.  
Owned and controlled means a business:  

 
1. Which is at least 51 percent owned by one or more minorities or women, or in the 

case of a publicly owned business, at least 51% of the stock is owned by one or more 
minorities or women; 

 

http://www.epa.gov/osbp/grants.htm
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2.  Whose management and daily business operations are controlled by one or more such 
individuals.  

 
 Socially Disadvantage Individual – means a person who is a citizen or lawful permanent 

resident of the United States and who is:  
  

• Black; 
• Hispanic; 
• Portuguese; 
• Asian American; 
• American Indian and Alaskan Native; and 
• Members of other groups, or other individuals, found to be economically and 

socially disadvantaged by the United States Small Business Administration under 
section 8(a) of the federal Small Business Act.  

 

 Economically Disadvantaged Individual – those socially disadvantaged individuals 
whose ability to compete in the free enterprise system has been impaired due to 
diminished capital or credit opportunities, as compared to others in the same business 
area who are not socially disadvantaged.  

 
B. Implementation for DBE Procurement  
 
As part of ADEC’s capitalization grants for both the ADWF and ACWF loan programs, the 
programs have an overall Fair Share (or utilization goal) objective of 3.89% for MBE entities and 
2.02% for WBE entities for construction only (effective July 1, 2013 – June 30, 2016).  The loan 
recipient, engineering firm responsible for construction phase services, and prime contractor are 
required to adopt this same fair objective.  The fair share objective is not a quota, EPA cannot 
penalize ADEC, the loan recipient, engineering firm, of the prime contractor for not meeting 
MBE or WBE participation objectives.  
  
The prime contractor and consulting engineer responsible for construction phase services are 
required to make the good faith efforts and apply necessary administrative requirements.  If the 
good faith efforts are not made when subcontracts are considered for the prime construction 
contract or for engineering construction phase services, the ability of ADEC to fund the project, 
or portion thereof, may be jeopardized.    
  
C. How to Count DBE (MBE/WBE) Goals  
 
The proposed MBE/WBE firms to be used must be declared by the Bidder before contract award. 
The MBE/WBE may act as a prime contractor, subcontractor, joint venture partner, or supplier.  
To be counted toward a goal, the MBE/WBE must perform a commercially useful function. To 
calculate the minimum dollar value for MBE/WBE participation, multiply the total estimated 
contract price (including additives or alternates, if any) by the goal percentage. 
 
D. How to Obtain DBE (MBE/WBE) Participation  
 
Prior to the scheduled pre-bid conference, solicit MBE/WBE participation to meet the goal.  By 
contract award, the Bidder must either meet the goal or have made good faith efforts to do so.  
Good faith efforts include, but are not limited to the following:  
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1. Including qualified small, minority and women's business enterprises on solicitation lists.  
  

2. Assuring that small, minority and women's businesses are solicited.  If the MBE/WBE is 
only certified as a DBE, such as through the Alaska Department of Transportation, and 
the bidder has exhausted all efforts to determine the subcontractor MBE/WBE status, the 
bidder may document either category of certification to meet goal objectives.    

  
3. Dividing total requirements when economically feasible, into small tasks or quantities to 

permit maximum participation of small, minority and women's businesses.  
 

4. Establish delivery schedules, where requirements of the work permit, which will 
encourage participation by small, minority and women's businesses.  

 
5. Using the services and assistance of the Small Business Administration and the Minority 

Business Development Agency of the U.S. Department of Commerce, as appropriate. 
 

6. If the prime contractor or proposer awards subcontracts/procurements, require the 
subcontractor to take the affirmative steps 1 through 5 above. 

  
E.  How to Credit DBE (MBE/WBE) Participation  
  
If the Bidder’s firm is a qualified Minority or Women-Owned Business Enterprise, credit will be 
given for the portion of the contract for which the Bidder performs a commercially useful 
function, and for that portion that is subcontracted to other MBE/WBE firms.  For example, a 
MBE/WBE prime contractor proposes to perform 60% of a project quoted at $500,000, and 
subcontracts 20% to a majority firm and the remaining 20% to another MBE/WBE.  This means 
the credited MBE/WBE participation will be 80% for the project (60% + 20%) or $400,000. 
  
F. The DBE (MBE/WBE) Reporting Package  
 

To meet the MBE/WBE reporting requirements of the program, the following forms need to 
be submitted during the course of bidding, contract award, and administration of this project:  

  
1. COMPLIANCE STATEMENT - acknowledges the MBE/WBE requirement by the 

bidder.  It must be provided with the bid.  
 

2. REPORT OF PARTICIPATION – documents the level of anticipated MBE/WBE 
participation.  It is submitted after bid opening, but before contract award. 

 
3. CONTACT DOCUMENTATION – documents the efforts taken to attain the MBE/WBE 

goals and it, or other documentation should be submitted with the Report of Participation 
if the bidder did not meet the established goal. 

 
4. CONTRACT & PROCUREMENT ANNUAL REPORT – documents the actual 

MBE/WBE contracts executed by the Prime Contractor and submitted to the Community.  
In the first week of October each year (reporting period, Oct – Sep), the Community will 
submit a listing of the executed contracts (for the previous reporting period) through 
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ADEC’s Municipal Matching Grants & Loans online reporting form “SRF loan – 
MBE/WBE Utilization Form” under the OASys “Reports” tab at the following link: 
 
https://dec.alaska.gov/Applications/Water/OASys/ValidationInfo.aspx 

 
G.  Create and Maintain a Bidders List 

 
Any entity that receives an ACWF or ADWF SRF loan is required to create and maintain a 
bidders list if the loan recipient is subject to, or chooses to follow, competitive bidding 
requirements.  The list must include all firms that bid or quote on prime contracts, or bid or 
quote subcontracts, including both MBE/WBEs and non-MBE/WBEs and must be 
maintained until the end of the project. 
 
H.  DBE Anti-Discrimination Contract Clause 

 
Under 40 CFR part 33, Appendix A, the following statement must be included in every contract 
issued by an ACWF/ADWF borrower to a prime contractor.  The statement cannot be changed, 
modified, or altered in any way. 

"The contractor shall not discriminate on the basis of race, color, national origin or sex in the 
performance of this contract. The contractor shall carry out applicable requirements of 40 
CFR part 33 in the award and administration of contracts awarded under EPA financial 
assistance agreements. Failure by the contractor to carry out these requirements is a material 
breach of this contract which may result in the termination of this contract or other legally 
available remedies." 

https://dec.alaska.gov/Applications/Water/OASys/ValidationInfo.aspx
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Projects receiving State of Alaska Department of Environmental Conservation Revolving Loan Program require 
Contractors to comply with the following Minority and Women Owned Business Enterprise Program 
(MBE/WBE).  The documentation for complying with the MBE / WBE requirements are included in this 
section: 
 
 

00410 Table of Contents: 
 
 
 Page 1  Disadvantaged Business Enterprises (Minority and Women-Owned Business    Enterprises   

Compliance Statement   
 Page 2     Disadvantaged Business Enterprises (Minority and Women-Owned Business Enterprises 

Report of Participation  
 Page 3     Disadvantaged Business Enterprises (Minority and Women-Owned Business Enterprises 

Contact Documentation   
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STATE OF ALASKA 
DEPARTMENT OF ENVIRONMENTAL CONSERVATION 

 
DISADVANTAGE BUSINESS ENTERPRISES 

(MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISES)  
COMPLIANCE STATEMENT 

 
 

To be eligible for award of this contract, the bidder/proposer must execute and submit, as part of 
his or her bid proposal, this statement relating to Disadvantage Business Enterprises (Minority 
and Woman-Owned Business Enterprises).  This statement shall be deemed a material factor in 
the City’s evaluation of this bid proposal.  Failure to complete and submit this statement, or the 
inclusion of a false statement, shall render the bid proposal non-responsive. 
 
 
 
 
The       (Company Name) acknowledges that Minority/Woman-
Owned Business Enterprises (MBE/WBE) goal of 5.91% participation (with a good faith effort of 
3.89% MBE and 2.02% WBE, Effective July 1, 2013 thru June 30, 2016) has been established for 
this contract, and hereby assures that it will meet the goal or provide documentation to show 
that the mandatory good faith efforts have been made. 
 
The undersigned certifies that this bidder/proposer is aware of and will comply with MBE/WBE 
goals of this project and all applicable federal and state statutes and regulations concerning 
Disadvantage Business Enterprises (Minority and Woman-owned Business Enterprises). 
 
We certify that should we be declared successful bidder/best proposer we shall submit such data 
as required for award of the contract within the time limits set forth in the contract specifications 
unless otherwise specified. In addition, we acknowledge that Minority/Woman-Owned Business 
Enterprises Contract and Procurement Reports will be submitted to the City for each half year of 
active construction. 
 
We understand that if we are the successful bidder/best proposer and we fail to meet the MBE 
and/or WBE goals, or fail to demonstrate that we have made the required good faith effort the 
City can render the bid proposal non-responsive. 
 

Company Name     RFP/Contract      

Authorized Signature            

Title              

 

 



STATE OF ALASKA
DEPARTMENT OF ENVIRONMENTAL CONSERVATION

DISADVANTAGE BUSINESS ENTERPRISES
(MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISES)

REPORT OF PARTICIPATION

Project Name'-- RFp/Contract No. _

Company Name, ~ P.repared By _

The successful bidder/proposer must complete and submit this form after bid time, but prior to contract award. Please list below the
name and address of each DBE (MBE/ WBE) subcontractor who will perform work under this contract, along with the contracted
amount that will be applicable to the goal. Indicate whether the fIrm is MBE or WBE, and include your own fIrm if MBE/WBE
eligible. A proposal submitted without adequate MBE/WBE participation or showing of good faith efforts to achieve such
participation can render the bid proposal non-responsive. One copy of each executed MBEIWBE subcontract must be provided to the
City by the successful prime contractor. Any changes to the list below must have prior approval by the City. Please note, if the
MBE/WBE is only certifIed as a DBE, such as through the Alaska Department of Transportation, and the bidder has exhausted all
efforts to determine the .subcontractor MBEIWBE status, the bidder may document either category of certifIcation to meet goal
objectives.

Firm Name AK Contractor's
License No.

Contact Name &
Phone No.

Type of Work Contract Amount

$

$

$

$

$

$

$

$

$

$

$

$

MBEIWBE

Contract(s) Total: $, _ MBEIWBE Goal: % Achieved: % = $. _

Authorized Representative's Signature Date. _

Rev 11108 DBE Participation Report



STATE OF ALASKA
DEPARTMENT OF ENVIRONMENTAL CONSERVATION

DISADVANTAGE BUSINESS ENTERPRISES
(MINORITY AND WOMEN~OWNED BUSINESS ENTERPRISES)

CONTACT DOCUMENTATION

Project Name, RFP/Contract No. _

Company Name --:Authorized SignaturelTitle. _

This form is provided for your convenience to document your efforts in meeting DBE (MBE/WBE) utilization goals. You
may use additional sheets if needed. If you do not meet the MBE/WBE goal, you may return this fonn, or other
supporting documentation (explanations, advertising notices, solicitations, etc.) with your MBE/WBE Report of
Participation. .

Firm,______________________ MBE, WBE._~__
Address _

Type ofWork. Bid Amount $ _
Dates ofContact'-- _
Method ofContact'-- _
Contact's Name, _
Results ofContact, _
Ifrejected, why ...,....- _

Firm,______________________ MBE, WBE, _
Address, ----------------------- _

Type ofWork~ Bid Amount $ _
Dates ofContact'-- ~

Method ofContact'-- _
Contact's Name. _
Results ofContact, _
Ifrejected, why _

Firm.______________________ MBE, WBE. _
Address, _

Type ofWork. Bid Amount $ _
Dates ofContact. _
Method ofContact, _
Contact's Name, _
Results ofContact. _
Ifrejected, why _

Rev 11108 DBE Contact Documentation
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Projects receiving State of Alaska Department of Environmental Conservation Revolving Loan Program require 
Contractors to comply with the Federal Equal Employment Opportunity (EEO) requirements.  The 
documentation for complying with the EEO requirements are included in this section: 
 
  
 Page 1    Equal Employment Opportunity Statement of Acknowledgement  
 Page 2  EEO Employer Information Report EEO-1 

        
  

 
 

 



STATE OF ALASKA
DEPARTMENT OF ENVIRONMENTAL CONSERVATION

EQUAL EMPLOYMENT OPPORTUNITY
STATEMENT OF ACKNOWLEDGEMENT

This statement of acknowledgement is required by the Equal Employment Opportunity Regulations of the Secretary
of Labor (41 CFR 60-1.7(b)(1)) and must be completed by each Bidder and proposed Subcontractor participating in
this contract.

PLEASE CHECK THE APPROPRIATE BOXES

THE D Bidder D proposed Subcontractor hereby CERTIFIES:

PART A. Bidders and proposed subcontractors with 50 or more employees and a federal contract amounting to
$50,000 or more are required to submit one federal Standard Report Form 100 during each year the two conditions
(50 employees and a $50,000 federal contract) exist.

The company named below (Part C) is exempt from the requirements of submitting the Standard Report Form 100
this year.

D NO (go to PART B) D YES (go to PART C)

PART B. The company named below (Part C) has submitted the Standard Report Form 100 this year, or intends to
at this time.

D NO DYES

NOTE: Bidders and proposed Subcontractors who file Standard Report Form 100 may also be required to file Form
CC-257 Monthly Employment Utilization Report if the project has significant financial impact on a community, or
the bidder/subcontractor has signed an agreement to do so. At a minimum, the bidder/subcontractor is required to
maintain records which reflect the reporting requirements of CC-257. Standard Report Form 100 and instructions
may be obtained by writing to:

EEO-l Joint Reporting Committee
P.O. Box 19100

Washington, DC 20036-9100
Telephone (866) 286-6440

Email: eLtechassistance@eeoc.gov

PARTe.

Signature ofAuthorized Representative of Company

Name ofCompany

Address ofCompany·

Project Name

Rev 12/08

Date

( )

Telephone No.

Zip Code

Contract Number

EEO Acknowledgement Statement



Joint Reporting
Committee

• Equal Employment
Opportunity Com­
ml88lon

• OfRce of Federal
Contract Compli-
ance Programs (Labor)

EQUAL EMPLOYMENT OPPORTUNITY
EMPLOYER INFORMATION REPORT EEo-1

8tancIInI FomIl00
REV, OtlZOOll

0.M.8. No. :so4MOO7
ElCPIRElI 011'2009
10N14

section A-TYPE OF REPORT
Refer to Instructions for number and types of reports to be filed.

1. Indicate by marking In the appropriate box the type of reporting unit for whIch this copy of the form is submitted (MARK ONLY
ONE BOX).

(1) 0 Single-establlshment Employer Report
MultHstabllshment Employer:
(2) 0 Consolidated Report (Requlnld)
(3) 0 Headquarters Unit Report (Required)
(4) 0 IndMdual Establishment Report (submit one for each

establishment with 50 or more employees)
. (5) 0 Speclal Report

Y(Answ r on Consolidated R rt I)rts be'ng filed by this Cobef2 1i tal0 num ro repo I mpan e epo ony

Section B-COMPANY IDENTIFICATION (To be answered by all employers) OFFICEuse1. Parent Company ONlY
a. Name of parent company (owns or controls establishment In Item 2) omit if same as label

a.
Add~(NumberandstreeU

b.
City or town IState IZIPcode

c.

2. Establishment for which this report is filed. (Omit if same as label) ".

a. Name of establishment
d.

Address·(Number and street) ICity or Town ICounty ISlate IZIP code
e.

b. Employer identification No. (IRS 9-DIGIT TAX NUMBER) I I I I II I I f.

c. Was an eeo-1 report filed for this establishment last year:? DYes D No

SectlonC-EMPLOYERS WHO ARE REQUIRED ·10 FILE (To be answered byallempJoyeffl)

DYes
DYes

DNo
DNo

1. Does the entire,company have at least 100 employees In the payroll perloc:Uor whlCh.you are reporting?
2. Is your company affiliated through common ownership.and/or centralized management with other enllUes

In an enterprise with atolalemployment of 100 or more?
ONo 3, Does the company or any of its establishments (a) have 50 or more employees 'AtiQ (b) Is not exempt

as provided by 41 CFR60-1.5, AtiQ either (1) is a prime government contractor or first~Uer subcontactor,
and has a contract. subcontract. or purchase order amounting to $50,000 or more, or (2) servea aa a
depository of Govemment funds in any amount or Is a financial institution which is an Issulng.andpaylng
agent for U.S. Savings'Bonds and Savings Notas?
If the response to quastlonC-3ls yes, please enter your Dun and Bradstreet ltIentlflcetion number(If you

I....-----haveone): 0 I I I [J I 0

DYes

NO~:IHheanswerils·yesto questions 1. 2, or 3, complete the entlrefclml, otherwise BklplDSectk>n;~.



-_... -
NlUDberofEmpJopes

(Report employees in only one category)

Job
Race/Ethnlcity

Categories Hlspanlcor Not-Hispanic or Latino
TOIaI

Latino Male Female Col
A-N

Malo - WhIle 1lIadt.. Noll.. AsIaa - Two Wh1lo 1lIadt.. N.tIft /Ulan Amafaq Two
A&Icul - Iftdlm.. 0< A&Icul - Iftdlmo< ..

Amcdan .. AIub ...... - 0< AIub .-..
0Ih<t - ncu Other - ncu
PodJic Pad6c
lolonda blonder

A 8 C D E F G H I J K L M N 0

Executive/Senior Level Officials and
Managers 1.1

Flrst/Mid·Level Officials and Managers
1.2

ProCessionals 2

Technicians 3

Sales Workers 4

Administrative Support Workers 5

Craft Workers 6

Operatives 7

Laborers and Helpers 8

Service Workers 9

TOTAL 10

PREVIOUS YEAR TOTAL 11

SFIOO-PoseZ
Sccjtloa D-EMPLOYMENT DATA

EmpIO)'1llOlltat thiseatablbhment - Report aU permanent full· and put-time emplo)'ea 1nd1ldinl4ppteDt!cel and on-the-job mau- unlaa IjleCIfk:aIlyadude<luoet forth In Ihc lnIUu~liolll. Enter Ihc approprialc Iigura on aU.llnes
BIGnIc_wlII beconddoredUUl1lS. t

1. Date(s) oC payroll period used: (Omit on the Consolidated Report.)

Section E - ESTABLISHMENT INFORMATION (Omit on the Consolidated Report.)

1. What is the major activity of this establishment? (Be specific, i.e., manufacturing steel castings, retail grocer, wholesale plumbing supplies, title insurance, etc.
Include the specific type of product or type of service provided, as well as the principal business or industrial activity.)

Section F - REMARKS

Use this item to give any identification data appearing On the last EEO·1 report which differs from that given above, explain major changes in composition of reporting units and other
pertinent information.

Section G - CERTIFICATION

Check 1 0 All reports are accurate and were prepared in accordance with the Instructions. (Check on Consolidated Report only.)
one 2 0 lhis report is accurate and was prepared in accordance with the instructions.

Name ofCertifying Official ITItle ISignature

Name of person to contact regarding this report TItle Address (Number and Street)

IDate

City and State Zip Code ITelephone No. (including Area Code and
Extension) I Email Address

All nports ..... lnformalloa obIaIned from Indjridllol repolU wW be keptt'ORlldeatl.oJ ulCqlliml by Section 709(e) of'D1le VII.
WILLFULLY FALSESTATEMENTS ON THIS REPORT ARE PUNISHABLE BY LAW, U.s. CODE, TITLE t8, SECTION 1001
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Projects receiving State of Alaska Department of Environmental Conservation Revolving Loan Program require 
Contractors to comply with the Federal and State of Alaska Prevailing Wage Rates.  The ADEC Revolving Loan 
Program requires the Contractor to pay the higher of the prevailing wage rates (Federal or State of Alaska).  The 
required information and documentation for Labor Standards, Reporting, and Prevailing Wage Rate 
Determinations can be found in Sections 00830 and 00840.   
 
State of Alaska, Department of Labor, Laborers’ and Mechanics’ Minimum Rates of Pay, AS 36.05.010 and AS 
36.05.050, Wage and Hour Administration Pamphlet No. 600, the latest edition published by the State of 
Alaska, Department of Labor inclusive, are made a part of this contract by reference.   
 
 
 
Page 2 Davis-Bacon Requirements (Section 00830) 
 
Page 2 Federal Prevailing Wage Rates for Building and Heavy Construction – Modification # 3  

dated 4/1/16  (Section 00840) 
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PHASE III 
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THIS AGREEMENT is between  THE CITY AND BOROUGH OF JUNEAU  (hereinafter called OWNER) and          
                                                                                                      (hereinafter called CONTRACTOR) OWNER and 
CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows: 
 
ARTICLE 1.  WORK. 
 
CONTRACTOR shall complete the WORK as specified or as indicated under the Bid Schedule of the OWNER’s Bid 
Documents entitled Contract No. E16-148 Eagles Edge Subdivision Water System Improvements - Phase III. 
 
The WORK is generally described as follows:   Reconstruction of Brittany Place, Belardi Drive and drainage work on 
Alaway. The WORK on Brittany Place consists of installation of new water and storm drainage systems, some sanitary 
sewer reconstructions, curb and gutter, replacement of the roadway embankment to a depth of 18 inches, shot rock 
borrow, shot rock with base course, new asphalt pavement, paved sidewalk, and miscellaneous related WORK. The 
WORK on Belardi Drive includes installation of a new water system, some sanitary sewer adjustments, removal of the 
existing water meter vault, installation of a new water meter box, replacement of roadway embankment to a depth of 8-
1/2 inches, shot rock borrow with base course, new asphalt surfacing, and miscellaneous related WORK.  The WORK 
on Alaway consists of replacing the ditching with pipe and area drains and miscellaneous related Work. 
 
The WORK to be paid under this contract shall include the following:  Base Bid and Additive Alternate No. 1 as shown 
in Section 00310 - Bid Schedule.  
 
ARTICLE 2.  CONTRACT COMPLETION TIME. 
 
The WORK must be completed by September 15, 2016. 
 
ARTICLE 3.  DATE OF AGREEMENT 
 
The date of this Agreement will be the date of the last signature on page three of this section. 
 
ARTICLE 4.  LIQUIDATED DAMAGES. 
 
OWNER and the CONTRACTOR recognize that time is of the essence of this Agreement and that the OWNER will 
suffer financial loss if the WORK is not completed within the time specified in Article 2 herein, plus any extensions 
thereof allowed in accordance with Article 12 of the General Conditions. They also recognize the delays, expense, and 
difficulties involved in proving in a legal proceeding the actual damages suffered by the OWNER if the WORK is not 
completed on time.  Accordingly, instead of requiring any such proof, the OWNER and the CONTRACTOR agree that 
as liquidated damages for delay (but not as a penalty) the CONTRACTOR shall pay the OWNER $400 for each Day 
that expires after the completion time specified in Article 2 herein. The amount of liquidated damages specified above 
is agreed to be a reasonable estimate based on all facts known as of the date of this Agreement.   
 
ARTICLE 5.  CONTRACT PRICE. 
 
OWNER shall pay CONTRACTOR for completion of the WORK in accordance with the Contract Documents in the 
amount set forth in the Bid Schedule.  The CONTRACTOR agrees to accept as full and complete payment for all 
WORK to be done in this contract for: Contract No. E16-148 Eagles Edge Subdivision Water System 
Improvements - Phase III, those Unit Price amounts as set forth in the Bid Schedule in the Contract Documents for 
this Project. 
 
The total amount of this contract shall be                                                                        ($                            ), except as 
adjusted in accordance with the provisions of the Bid Documents. 
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ARTICLE 6.  PAYMENT PROCEDURES. 
 
CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General Conditions.  
Applications for Payment will be processed by the ENGINEER as provided in the General Conditions. 
 
Progress payments will be paid in full in accordance with Article 14 of the General Conditions until ninety (90) percent 
of the Contract Price has been paid.  The remaining ten (10) percent of the Contract Price may be retained, in 
accordance with applicable Alaska State Statutes, until final inspection, completion, and acceptance of the Project by 
the OWNER. 
 
ARTICLE 7.  CONTRACT DOCUMENTS. 
 
The Contract Documents which comprise the entire Agreement between OWNER and CONTRACTOR concerning the 
WORK consist of this Agreement (pages 00500-1 to 00500-6, inclusive) and the following sections of the Contract 
Documents: 
 
 Table of Contents (pages 00005-1 to 00005-3, inclusive). 
 Notice Inviting Bids (pages 00030-1 to 00030-3, inclusive). 
 Instructions to Bidders (pages 00100-1 to 00100-9, inclusive). 
 Bid (pages 00300-1 to 00300-3, inclusive). 
 Bid Schedule (pages 00310-1, to 00310-3 inclusive). 
 Bid Bond (page 00320-1, inclusive) or Bid Security. 
 Subcontractor Report (pages 00360-1 to 00360-2, inclusive). 
 00400 State of Alaska (SRF) Revolving Loan Program Requirements (pages 00400-1 to 00400- 6, inclusive). 
 00410 State of Alaska (SRF) MBE/WBE Program Requirements (pages 00410-1 to 00410-4, inclusive). 
 00430 State of Alaska (SRF) EEO Program Requirements (pages 00430-1 to 00430-4, inclusive). 
 00440 Federal Prevailing Wage Requirements (00440-1). 
 Performance Bond (pages 00610-1 to 00610-2, inclusive). 
 Payment Bond (pages 00620-1 to 00620-2, inclusive). 
 Insurance Certificate(s). 
 General Conditions (pages 00700-1 to 00700-48, inclusive). 
 Supplementary General Conditions (pages 00800-1 to 00800-5, inclusive). 
 Alaska Labor Standards, Reporting, and Prevailing Wage Determination (page 00830-1 to 00830-20, 

inclusive). 
 Federal Labor Standards (pages 00840-1 to 00840-16, inclusive). 
 Standard Details (page 00853-1). 
 Special Provisions (pages 1 to 32 inclusive). 
 Standard Specifications for Civil Engineering Projects and Subdivision Improvements  
      December 2003 with current Errata Sheets. 
 Drawings consisting of 26 sheets, as listed in the Table of Contents. 
 Addenda numbers           to        , inclusive. 
 Change Orders which may be delivered or issued after the Date of the Agreement and which are not attached 

hereto. 
 
There are no Contract Documents other than those listed in this Article 7.  The Contract Documents may only be 
amended by Change Order as provided in Paragraph 3.3 of the General Conditions. 
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ARTICLE 8.  MISCELLANEOUS. 
 
Terms used in this Agreement which are defined in Article 1 of the General Conditions will have the meanings 
indicated in the General Conditions. 
  
No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another 
party hereto without the written consent of the party sought to be bound; and specifically but without limitation monies 
that may become due and monies that are due may not be assigned without such consent (except to the extent that the 
effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to 
an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract 
Documents. 
 
OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to the other 
party hereto, its partners, successors, assigns and legal representatives in respect of all covenants, agreements and 
obligations contained in the Contract Documents.  This Agreement shall be governed by the laws of the State of Alaska. 
 Jurisdiction shall be in the State of Alaska, First Judicial District.   
 
 
IN WITNESS WHEREOF, OWNER and CONTRACTOR have caused this Agreement to be executed on the date 
listed below by OWNER.   
 
OWNER: CONTRACTOR: 
 
 
                City and Borough of Juneau     
   (Company Name) 
 
    
  (Signature)   (Signature) 
 
By:  Kimberly A. Kiefer, City & Borough Manager By:    
 (Printed Name)   (Printed Name, Authority or Title) 
 
Date:  CONTRACTOR Signature Date:    
 

  
OWNER’s address for giving notices:  CONTRACTOR’s address for giving notices: 
 
      155 South Seward Street      
 
      Juneau, Alaska   99801      
 
      907-586-0873          907-586-4530    
         (Telephone)                          (Fax)                  (Telephone)                   (Fax) 
 
     
                           (E-mail address) 
 
 
  Contractor License No.    
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 CERTIFICATE 
 (if Corporation) 
 
 
 
STATE OF ) 

) SS: 
COUNTY OF ) 
 
 

I HEREBY CERTIFY that a meeting of the Board of Directors of the                                           
 

                                                                                               a corporation existing under the laws of  
 
the State of                                         , held on                                    , 20____, the following resolution was duly 
passed and adopted: 
 

“RESOLVED, that                                                                                   , as                      President of the 
Corporation, be and is hereby authorized to execute the Agreement with the CITY AND BOROUGH OF 
JUNEAU and this corporation and that the execution thereof, attested by the Secretary of the Corporation, 
and with the Corporate Seal affixed, shall be the official act and deed of this Corporation.” 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the  
 

corporation this                day of                                     , 20____. 
 
 
 
 

   
Secretary 

 
 
(SEAL) 
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CERTIFICATE 
(if Partnership) 

 
 
 
STATE OF ) 

) SS: 
COUNTY OF ) 
 

I HEREBY CERTIFY that a meeting of the Partners of the                                                          
 

                                                                                  a partnership existing under the laws of the State  
 
of                                             , held on                                   , 20       , the following resolution was duly passed 
and adopted: 
 

"RESOLVED, that                                         , as                                  of the Partnership, be and is hereby 
authorized to execute the Agreement with the CITY AND BOROUGH OF JUNEAU and this partnership 
and that the execution thereof, attested by the                                            shall be the official act and deed 
of this Partnership." 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this             , day of                             , 20______. 

 
 
 

   
Secretary 

 
 
 
(SEAL) 
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CERTIFICATE 

(if Joint Venture) 
 
 
 
 
STATE OF  ) 

) SS: 
COUNTY OF ) 
 
 

I HEREBY CERTIFY that a meeting of the Principals of the                                                       
 

                                                                                        a joint venture existing under the laws of the  
 
State of                         , held on                         , 20       , the following resolution was duly passed and adopted: 
 

"RESOLVED, that                                                      , as                                                   of the Joint 
Venture, be and is hereby authorized to execute the Agreement with the CITY AND BOROUGH OF 
JUNEAU and this joint venture and that the execution thereof, attested by the 
                                                  shall be the official act and deed of this Joint Venture." 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this              , day of 

                        , 20       . 
 
 
 

   
Secretary 

 
 
(SEAL)  
 
 
 
 
 
 
 

END OF SECTION 
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KNOW ALL PERSONS BY THESE PRESENTS: That we     
  (Name of Contractor)  

  a    
 (Corporation, Partnership, Individual) 
 
hereinafter called "Principal" and   
 (Surety)  
of   , State of   hereinafter called the "Surety," are held and 

firmly bound to   the CITY AND BOROUGH of JUNEAU, ALASKA    hereinafter called "OWNER," 
   (Owner)                          (City and State) 
for the penal sum of    
 
   dollars ($ ) in lawful money of the 
United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 
administrators and successors, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered 
into a certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective 
date) _________________________, a copy of which is hereto attached and made a part hereof for the 
construction of: 

 
Eagles Edge Subdivision 

Water System Improvements 
Phase III 

Contract No. E16-148 
 

NOW, THEREFORE, if the Principal shall truly and faithfully perform its duties, all the undertakings, 
covenants, terms, conditions, and agreements of said contract during the original term thereof, and any 
extensions thereof, which may be granted by the OWNER, with or without notice to the Surety, and if it shall 
satisfy all claims and demands incurred under such contract, and shall fully indemnify and save harmless the 
OWNER from all costs and damages which it may suffer by reason of failure to do so, and shall reimburse and 
repay the OWNER all outlay and expense which the OWNER may incur in making good any default, then this 
obligation shall be void; otherwise to remain in full force and effect. 
 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be performed 
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and 
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the 
contract or to the WORK or to the Specifications. 
 

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge 
the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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Eagles Edge Subdivision 
Water System Improvements 

Phase III 
Contract No. E16-148 

 
IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of 

which shall be deemed an original. 
 
CONTRACTOR: 
 
 
By:    
 (Signature) 
 
    
 (Printed Name)   
 
    
 (Company Name)    
 
    
 (Mailing Address) 
 
   
 (City, State, Zip Code) 
 
SURETY:  
 
By:    Date Issued:   
 (Signature of Attorney-in-Fact) 
 
    
 (Printed Name)  
 
     
 (Company Name)  
 
    
 (Mailing Address) 
 
    
 (City, State, Zip Code) 
 
 
(Affix SURETY'S SEAL) 
 
NOTE: If CONTRACTOR is Partnership, all Partners must execute bond. 
 

END OF SECTION 
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KNOW ALL PERSONS BY THESE PRESENTS: That we     
  (Name of Contractor)  

  a    
 (Corporation, Partnership, Individual) 
 
hereinafter called "Principal" and   
 (Surety)  
of   , State of   hereinafter called the "Surety," are held and 

firmly bound to   the CITY AND BOROUGH of JUNEAU, ALASKA    hereinafter called "OWNER," 
   (Owner)                          (City and State) 
for the penal sum of    
 
   dollars ($ ) in lawful money of the 
United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 
administrators and successors, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered 
into a certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective 
date) ________________________, a copy of which is hereto attached and made a part hereof for the 
construction of: 
 

Eagles Edge Subdivision 
Water System Improvements 

Phase III 
Contract No. E16-148 

 
NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 

Subcontractors, and corporations furnishing materials for, or performing labor in the prosecution of the WORK 
provided for in such contract, and any authorized extension or modification thereof, including all amounts due 
for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and tools, consumed or 
used in connection with the construction of such WORK, and all insurance premiums on said work, and for all 
labor performed in such WORK, whether by Subcontractor or otherwise, then this obligation shall be void; 
otherwise to remain in full force and effect. 
 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the work to be performed 
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and 
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the 
contract or to the WORK or to the Specifications. 
 

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge 
the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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Eagles Edge Subdivision 
Water System Improvements 

Phase III 
Contract No. E16-148 

 
IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of 

which shall be deemed an original. 
 
CONTRACTOR: 
 
 
By:    
 (Signature) 
 
    
 (Printed Name)   
 
    
 (Company Name)    
 
    
 (Mailing Address) 
 
   
 (City, State, Zip Code) 
 
SURETY:  
 
 
By:    Date Issued:   
 (Signature of Attorney-in-Fact) 
 
    
 (Printed Name)  
 
     
 (Company Name)  
 
    
 (Mailing Address)  
 
    
 (City, State, Zip Code) 
 
(Affix SURETY'S SEAL) 
 
NOTE: If CONTRACTOR is Partnership, all Partners must execute bond. 
 
 

END OF SECTION 
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ARTICLE 1 DEFINITIONS 
 
Wherever used in these General Conditions or in the Contract Documents the following terms have the 
meanings indicated which are applicable to both the singular and plural thereof. Where an entire word is 
capitalized in the definitions and is found not capitalized in the Contract Documents it has the ordinary 
dictionary definition. 
 
Addenda - Written or graphic instruments issued prior to the opening of Bids which make additions, deletions, 
or revisions to the Contract Documents. 
 
Agreement - The written contract between the OWNER and the CONTRACTOR covering the WORK to be 
performed; other documents are attached to the Agreement and made a part thereof as provided therein. 
 
Application for Payment - The form furnished by the ENGINEER which is to be used by the CONTRACTOR 
to request progress or final payment and which is to be accompanied by such supporting documentation as is 
required by the Contract Documents. 
 
Asbestos - Any material that contains more than one percent asbestos and is friable or is releasing asbestos 
fibers into the air above current action levels established by the United States Occupational Safety and Health 
Administration. 
 
Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the price or prices for 
the WORK. 
 
Bonds - Bid, Performance, and Payment Bonds and other instruments which protect against loss due to 
inability or refusal of the CONTRACTOR to perform its contract. 
 
CBJ Project Manager - The authorized representative of the City and Borough of Juneau Engineering 
Department, as OWNER, who is responsible for administration of the contract. 
 
Change Order - A document recommended by the ENGINEER, which is signed by the CONTRACTOR and 
the OWNER and authorizes an addition, deletion, or revision in the WORK, or an adjustment in the Contract 
Price or the Contract Time, issued on or after the Effective Date of the Agreement. 
 
Contract Documents - The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms 
(including the Bid, Bid Schedule(s), Information Required of Bidder, Bid Bond, and all required certificates 
and affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General 
Conditions, Technical Specifications, Drawings, Permits, and all Addenda, and Change Orders executed 
pursuant to the provisions of the Contract Documents. 
 
Contract Price - The total monies payable by the OWNER to the CONTRACTOR under the terms and 
conditions of the Contract Documents. 
 
Contract Time - The number of successive calendar Days stated in the Contract Documents for the completion 
of the WORK. 
 
CONTRACTOR - The individual, partnership, corporation, joint-venture or other legal entity with whom the 
OWNER has executed the Agreement. 
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Day - A calendar day of 24 hours measured from midnight to the next midnight. 
 
Defective WORK - WORK that is unsatisfactory, faulty, or deficient; or that does not conform to the Contract 
Documents; or that does not meet the requirements of any inspection, reference standard, test, or approval 
referred to in the Contract Documents; or WORK that has been damaged prior to the ENGINEER's 
recommendation of final payment. 
 
Drawings - The Drawings, plans, maps, profiles, diagrams, and other graphic representations which indicate 
the character, location, nature, extent, and scope of the WORK and which have been prepared by the 
ENGINEER and are referred to in the Contract Documents. Shop Drawings are not within the meaning of this 
paragraph. 
 
Effective Date of the Agreement - The date indicated in the Agreement on which it becomes effective, but if no 
such date is indicated it means the date on which the Agreement is signed and delivered by the last of the two 
parties to sign and deliver. 
 
Engineer of Record - The individual, partnership, corporation, joint-venture or other legal entity named as such 
in the Contract Documents. 
 
ENGINEER - The ENGINEER is the firm or person(s) selected by the City and Borough of Juneau (CBJ) to 
perform the duties of project inspection and management. CBJ will inform the CONTRACTOR of the identity 
of the ENGINEER at or before the Notice to Proceed. 
 
Field Order - A written order issued by the ENGINEER which may or may not involve a change in the 
WORK. 
 
General Requirements - Division 1 of the Technical Specifications. 
 
Hazardous Waste - The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid 
Waste Disposal Act (42 USC Section 9603) as amended from time to time. 
 
Holidays - The CBJ legal holidays occur on: 
 

1. New Year's Day - January 1 
2. Martin Luther King's Birthday - Third Monday in January 
3. President's Day - Third Monday in February 
4. Seward's Day - Last Monday in March 
5. Memorial Day - Last Monday in May 
6. Independence Day - July 4 
7. Labor Day - First Monday in September 
8. Alaska Day - October 18 
9. Veteran's Day - November 11 
10. Thanksgiving Day - Fourth Thursday and the following Friday in November 
11. Christmas Day – December 25 

 
If any holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal holidays. If the 
holiday should fall on a Sunday, Sunday and the following Monday are both legal holidays. 
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Inspector - The authorized representative of the ENGINEER assigned to make detailed inspections for 
conformance to the Contract Documents. Any reference to the Resident Project Representative in this 
document shall mean the Inspector. 
 
Laws and Regulations; Laws or Regulations - Any and all applicable laws, rules, regulations, ordinances, 
codes, and/or orders of any and all governmental bodies, agencies, authorities and courts having jurisdiction. 
 
Mechanic's Lien - A form of security, an interest in real property, which is held to secure the payment of an 
obligation. When referred to in these Contract Documents, "Mechanic's Lien" or "lien" means "Stop Notice". 
 
Milestone - A principal event specified in the Contract Documents relating to an intermediate completion date 
of a portion of the WORK, or a period of time within which the portion of the WORK should be performed 
prior to Substantial Completion of all the WORK. 
 
Notice of Award - The written notice by the OWNER to the apparent successful bidder stating that the 
apparent successful bidder has complied with all conditions for award of the contract. 
 
Notice of Completion - A form signed by the ENGINEER and the CONTRACTOR recommending to the 
OWNER that the WORK is Substantially Complete and fixing the date of Substantial Completion. After 
acceptance of the WORK by the OWNER's governing body, the form is signed by the OWNER and filed with 
the County Recorder. This filing starts the 30-day lien filing period on the WORK. 
 
Notice to Proceed - The written notice issued by the OWNER to the CONTRACTOR authorizing the 
CONTRACTOR to proceed with the WORK and establishing the date of commencement of the Contract 
Time.   
 
Notice of Intent to Award - The written notice by the OWNER to the apparent successful bidder stating that 
upon compliance by the apparent successful bidder with the requirements listed therein, within the time 
specified, the OWNER will enter into an Agreement. 
 
OWNER - The City and Borough of Juneau (CBJ), acting through its legally designated officials, officers, or 
employees. 
 
Partial Utilization - Use by the OWNER or a substantially completed part of the WORK for the purpose for 
which it is intended prior to Substantial Completion of all the WORK. 
 
PCB's - Polychlorinated biphenyls. 
 
PERMITTEE – See definition for CONTRACTOR. 
 
Petroleum - Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of 
temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Wastes 
and crude oils. 
 
Project - The total construction of which the WORK to be provided under the Contract Documents may be the 
whole, or a part as indicated elsewhere in the Contract Documents. 
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Radioactive Material - Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 
1954 (42 USC Section 2011 et seq.) as amended from time to time. 
 
Shop Drawings - All Drawings, diagrams, illustrations, schedules and other data which are specifically 
prepared by or for the CONTRACTOR and submitted by the CONTRACTOR, to the ENGINEER, to illustrate 
some portion of WORK.  
 
Specifications - Same definition as  "Technical Specifications" hereinafter. 
 
Stop Notice - A legal remedy for Subcontractors and suppliers who contribute to public works, but who are not 
paid for their WORK, which secures payment from construction funds possessed by the OWNER. For public 
property, the Stop Notice remedy is designed to substitute for mechanic's lien rights. 
 
Sub-Consultant - The individual, partnership, corporation, joint-venture or other legal entity having a direct 
contract with ENGINEER, or with any of its Consultants to furnish services with respect to the Project. 
 
Subcontractor - An individual, partnership, corporation, joint-venture or other legal entity having a direct 
contract with the CONTRACTOR, or with any of its Subcontractors, for the performance of a part of the 
WORK at the site. 
 
Substantial Completion - Refers to when the WORK has progressed to the point where, in the opinion of the 
ENGINEER as evidenced by Notice of Completion as applicable, it is sufficiently complete, in accordance 
with the Contract Documents, so that the WORK can be utilized for the purposes for which it is intended; or if 
no such notice is issued, when final payment is due in accordance with Paragraph 14.8. The terms 
"substantially complete" and "substantially completed" as applied to any WORK refer to substantial 
completion thereof. 
 
Supplementary General Conditions (SGC) - The part of the Contract Documents which make additions, 
deletions, or revisions to these General Conditions. 
 
Supplier - A manufacturer, fabricator, supplier, distributor, materialman, or vendor. 
 
Technical Specifications - Divisions 1 through 16 of the Contract Documents consisting of the General 
Requirements and written technical descriptions of products and execution of the WORK. 
 
Underground Utilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other 
such facilities or attachments, and any encasements containing such facilities which have been installed 
underground to furnish any of the following services or materials: water, sewage and drainage removal, 
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable television, 
traffic, or other control systems. 
 
WORK, Work - The entire completed construction or the various separately identifiable parts thereof required 
to be furnished under the Contract Documents. WORK is the result of performing, or furnishing labor and 
furnishing and incorporating materials and equipment into the construction, and performing or furnishing 
services and furnishing documents, all as required by the Contract Documents. 
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ARTICLE 2 PRELIMINARY MATTERS 
 
2.1 DELIVERY OF BONDS/INSURANCE CERTIFICATES. When the CONTRACTOR delivers the 

signed Agreements to the OWNER, the CONTRACTOR shall also deliver to the OWNER such 
Bonds and Insurance Policies and Certificates as the CONTRACTOR may be required to furnish in 
accordance with the Contract Documents. 

 
2.2 COPIES OF DOCUMENTS. The OWNER shall furnish to the CONTRACTOR the required number 

of copies of the Contract Documents specified in the Supplementary General Conditions. 
 
2.3 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED. The Contract Time will start 

to run on the commencement date stated in the Notice to Proceed. 
 
2.4 STARTING THE WORK 
 

A. The CONTRACTOR shall begin to perform the WORK within 10 days after the 
commencement date stated in the Notice to Proceed, but no WORK shall be done at the site 
prior to said commencement date. 

 
B. Before undertaking each part of the WORK, the CONTRACTOR shall carefully study and 

compare the Contract Documents and check and verify pertinent figures shown thereon and 
all applicable field measurements. The CONTRACTOR shall promptly report in writing to 
the ENGINEER any conflict, error, or discrepancy which the CONTRACTOR may discover 
and shall obtain a written interpretation or clarification from the ENGINEER before 
proceeding with any WORK affected thereby. 

 
C. The CONTRACTOR shall submit to the ENGINEER for review those documents called for 

under Section 01300 - CONTRACTOR Submittals in the General Requirements. 
 
2.5 PRE-CONSTRUCTION CONFERENCE. The CONTRACTOR is required to attend a Pre-

Construction Conference. This conference will be attended by the ENGINEER and others as 
appropriate in order to discuss the WORK in accordance with the applicable procedures specified in 
the General Requirements, Section 01010 - Summary of WORK in the General Requirements. 

 
2.6 FINALIZING CONTRACTOR SUBMITTALS. At least 7 days before submittal of the first 

Application for Payment a conference attended by the CONTRACTOR, the ENGINEER and others as 
appropriate will be held to finalize the initial CONTRACTOR submittals in accordance with the 
General Requirements. As a minimum the CONTRACTOR's representatives should include the 
project manager and schedule expert. The CONTRACTOR should plan on this meeting taking no less 
than 8 hours. If the submittals are not finalized at the end of the meeting, additional meetings will be 
held so that the submittals can be finalized prior to the submittal of the first application for payment. 
No application for payment will be processed until CONTRACTOR submittals are finalized. 
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ARTICLE 3 CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 
 
3.1 INTENT 
 

A. The Contract Documents comprise the entire Agreement between the OWNER and the 
CONTRACTOR concerning the WORK. The Contract Documents shall be construed as a 
whole in accordance with Alaska Law. 

 
B. It is the intent of the Contract Documents to describe the WORK, functionally complete, to be 

constructed in accordance with the Contract Documents. Any work, materials, or equipment 
that may reasonably be inferred from the Contract Documents as being required to produce 
the intended result shall be supplied whether or not specifically called for. When words or 
phrases which have a well-known technical or construction industry or trade meaning are used 
to describe work, materials, or equipment such words or phrases shall be interpreted in 
accordance with that meaning, unless a definition has been provided in Article 1 of the 
General Conditions. Reference to standard specifications, manuals, or codes of any technical 
society, organization, or association, or to the Laws or Regulations of any governmental 
authority, whether such reference be specific or by implication, shall mean the latest standard 
specification, manual, code, or Laws or Regulations in effect at the time of opening of Bids, 
except as may be otherwise specifically stated. However, no provision of any referenced 
standard specification, manual, or code (whether or not specifically incorporated by reference 
in the Contract Documents) shall be effective to change the duties and responsibilities of the 
OWNER, the CONTRACTOR, or the ENGINEER or any of their consultants, agents, or 
employees from those set forth in the Contract Documents. 

 
C. If, during the performance of the WORK, CONTRACTOR discovers any conflict, error, 

ambiguity or discrepancy within the Contract Documents or between the Contract Documents 
and any provision of any such Law or Regulation applicable to the performance of the WORK 
or of any such standard, specification, manual or code or of any instruction of any Supplier 
referred to in paragraph 6.5, the CONTRACTOR shall report it to the ENGINEER in writing 
at once, and the CONTRACTOR shall not proceed with the WORK affected thereby (except 
in an emergency as authorized by the ENGINEER) until a clarification field order, or Change 
Order to the Contract Documents has been issued. 

 
3.2 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS 
 

A. In resolving conflicts resulting from, errors, or discrepancies in any of the Contract 
Documents, the order of precedence shall be as follows: 

 
 1. Permits from other agencies as may be required by law, excepting the definition of 

“PERMITEE” in these permits. 
 2. Field Orders 
 3. Change Orders 
 4. ENGINEER’s written interpretations and clarifications. 
 5. Agreement 
 6. Addenda 
 7. CONTRACTOR's Bid (Bid Form) 
 8. Supplementary General Conditions  
 9. Notice Inviting Bids 
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10. Instructions to Bidders 
11. General Conditions 
12. Technical Specifications 
13. Drawings 

 
B. With reference to the Drawings the order of precedence is as follows: 

 
1. Figures govern over scaled dimensions 
2. Detail Drawings govern over general Drawings 
3. Addenda/ Change Order drawings govern over Contract Drawings 
4. Contract Drawings govern over standard drawings 

 
3.3 AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS. The Contract Documents may 

be amended to provide for additions, deletions, and revisions in the WORK or to modify the terms and 
conditions thereof by a Change Order (pursuant to Article 10 CHANGES IN THE WORK). 

 
3.4 REUSE OF DOCUMENTS. Neither the CONTRACTOR, nor any Subcontractor or Supplier, nor any 

other person or organization performing any of the WORK under a contract with the OWNER shall 
have or acquire any title to or ownership rights in any of the Drawings, Technical Specifications, or 
other documents used on the WORK, and they shall not reuse any of them on the extensions of the 
Project or any other project without written consent of the OWNER. 

 
ARTICLE 4 AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE 
POINTS 
 
4.1 AVAILABILITY OF LANDS. The OWNER shall furnish, as indicated in the Contract Documents, 

the lands upon which the WORK is to be performed, rights-of-way and easements for access thereto, 
and such other lands which are designated for the use of the CONTRACTOR. Easements for 
permanent structures or permanent changes in existing facilities will be obtained and paid for by the 
OWNER, unless otherwise provided in the Contract Documents. Nothing contained in the Contract 
Documents shall be interpreted as giving the CONTRACTOR exclusive occupancy of the lands or 
rights-of-way provided. The CONTRACTOR shall provide for all additional lands and access thereto 
that may be required for temporary construction facilities or storage of materials and equipment; 
provided, that the CONTRACTOR shall not enter upon nor use any property not under the control of 
the OWNER until a written temporary construction easement, lease or other appropriate agreement has 
been executed by the CONTRACTOR and the property owner, and a copy of said agreement 
furnished to the ENGINEER prior to said use; and, neither the OWNER nor the ENGINEER shall be 
liable for any claims or damages resulting from the CONTRACTOR's unauthorized trespass or use of 
any such properties. 

 
4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES 
 

A. Explorations and Reports. Reference is made to SGC 4.2 Physical Conditions of the 
Supplementary General Conditions for identification of those reports of explorations and tests 
of sub-surface conditions at the site that have been utilized by the ENGINEER in the 
preparation of the Contract Documents. The CONTRACTOR may rely upon the accuracy of 
the technical data contained in such reports, however, reports are not to be considered 
complete or comprehensive and nontechnical data, interpretations, and opinions contained in 
such reports are not to be relied on by the CONTRACTOR. The CONTRACTOR is 
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responsible for any further explorations or tests that may be necessary and any interpretation, 
interpolation, or extrapolation that it makes of any information shown in such reports. 

 
B. Existing Structures. Reference is made to SGC 4.2 Physical Conditions of the Supplementary 

General Conditions for identification of those drawings of physical conditions in or relating to 
existing surface and subsurface structures (except Underground Utilities referred to in 
Paragraph 4.4 herein) which are at or contiguous to the site that have been utilized by the 
ENGINEER in the preparation of the Contract Documents. The CONTRACTOR may rely 
upon the accuracy of the technical data contained in such drawings, however, nontechnical 
data, interpretations, and opinions contained in such drawings are not to be relied on by the 
CONTRACTOR. The CONTRACTOR is also responsible for any interpretation, 
interpolation, or extrapolation that it makes of any information shown in such drawings. 

 
4.3 DIFFERING SITE CONDITIONS 
 

A. The CONTRACTOR shall promptly upon discovery (but in no event later than 14 days 
thereafter) and before the following conditions are disturbed, notify the ENGINEER, in 
writing of any: 

 
1. Material that the CONTRACTOR believes may be material that is hazardous waste, as 

defined in Article 1 of these General Conditions, or asbestos, PCB’s, petroleum or any 
other substance or material posing a threat to human or to the environment. 

2. Subsurface or latent physical conditions at the site differing from those indicated. 
3. Unknown physical conditions at the site of any unusual nature, different materially 

from those ordinarily encountered and generally recognized as inherent in WORK of 
the character provided for in the contract. 

 
B. The OWNER shall promptly investigate the conditions, and if it finds that the conditions do 

materially so differ, or do involve hazardous waste, and cause a decrease or increase in the 
CONTRACTOR's cost of, or the time required for, performance of any part of the WORK 
shall issue a Change Order under the procedures described in the contract. 

 
C. In the event that a dispute arises between the OWNER and the CONTRACTOR whether the 

conditions materially differ, or involved hazardous waste or other materials listed above, or 
cause a decrease or increase in the CONTRACTOR's cost of, or time required for, 
performance of any part of the WORK, the CONTRACTOR shall not be excused from any 
scheduled completion date provided for by the contract, but shall proceed with all WORK to 
be performed under the contract. The CONTRACTOR shall retain any and all rights provided 
either by contract or by Law which pertain to the resolution of disputes and protests between 
the contracting parties. 

 
4.4 PHYSICAL CONDITIONS - UNDERGROUND UTILITIES 
 

A. Indicated. The information and data indicated in the Contract Documents with respect to 
existing Underground Utilities at or contiguous to the site are based on information and data 
furnished to the OWNER or the ENGINEER by the owners of such Underground Utilities or 
by others. Unless it is expressly provided in the Supplementary General Conditions and/or 
Section 01530 - Protection and Restoration of Existing Facilities of the General 
Requirements, the OWNER and the ENGINEER shall not be responsible for the accuracy or 
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completeness of any such information or data, and the CONTRACTOR shall have full 
responsibility for reviewing and checking all such information and data, for locating all 
Underground Utilities indicated in the Contract Documents, for coordination of the WORK 
with the owners of such Underground Utilities during construction, for the safety and 
protection thereof and repairing any damage thereto resulting from the WORK, the cost of 
which will be considered as having been included in the Contract Price. 

 
B. Not Indicated. If an Underground Utility is uncovered or revealed at or contiguous to the site 

which was not indicated in the Contract Documents and which the CONTRACTOR could not 
reasonably have been expected to be aware of, the CONTRACTOR shall identify the owner 
of such Underground Utility and give written notice thereof to that owner and shall notify the 
ENGINEER in accordance with the requirements of the Supplementary General Conditions 
and Section 01530 - Protection and Restoration of Existing Facilities of the General 
Requirements. 

 
4.5 REFERENCE POINTS 
 

A. The ENGINEER will provide one bench mark, near or on the site of the WORK, and will 
provide two points near or on the site to establish a base line for use by the CONTRACTOR 
for alignment control. Unless otherwise specified in the General Requirements, the 
CONTRACTOR shall furnish all other lines, grades, and bench marks required for proper 
execution of the WORK. 

 
B. The CONTRACTOR shall preserve all bench marks, stakes, and other survey marks, and in 

case of their removal or destruction by its own employees or by its Subcontractor's employees, 
the CONTRACTOR shall be responsible for the accurate replacement of such reference 
points by personnel qualified under the Alaska Statute governing the licensing of Architects, 
Engineers, and Land Surveyors. 

 
4.6 USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT 
 

A. On City and Borough of Juneau (CBJ) construction projects, the CBJ may make unclassified 
material available to CONTRACTORs, from the CBJ/State Lemon Creek gravel pit, at a rate 
less than charged other customers. CONTRACTORs are not required to use material from the 
CBJ/State pit and the CBJ makes no guarantee as to the quantity or quality of the available 
material. For this Project, the price shall be $1.90 per ton. 

 
B. CONTRACTORs proposing to use gravel from the CBJ/State pit are required to be in good 

standing for all amounts owed to the CBJ, for previous gravel operations, prior to submitting a 
mining plan for approval. CONTRACTORs using the pit must comply with Allowable Use 
Permit USE 98-00047. Failure to meet these requirements, if so subject, shall be sufficient 
reason to deny use of the CBJ/State pit as a gravel source. To determine if your company is 
subject to these requirements, contact the CBJ Engineering Department, Gravel Pit 
Management, at (907) 586-0800.  

 
C. CONTRACTORs deciding to use material from the CBJ/State pit shall provide an Individual 

Mining Plan prepared by a professional engineer registered in the State of Alaska.  The 
Individual Mining Plan must be reviewed and approved by the CBJ, prior to commencing 
operations within the pit. CONTRACTORs shall also secure a Performance Bond to ensure 
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compliance with contract provisions, including any Individual Mining Plan stipulations. The 
bond shall remain in full force and effect until a release is obtained from the CBJ. 

  
D. If CONTRACTOR operations for a project do not exceed 500 tons of material, the 

CONTRACTOR will not be required to provide an Individual Mining Plan prepared by an 
engineer.  However, the CONTRACTOR must submit an Individual Mining Plan that is in 
compliance with Allowable Use Permit USE 98-00047 for gravel extraction within the 
CBJ/State pit. The CONTRACTOR must contact the CBJ Engineering Department for 
conditions for the extraction. 

 
E. CONTRACTORs using the CBJ material may do primary dry separation (screening) of 

materials within the pit. Crushing and washing of material will not be allowed. 
CONTRACTORs shall account for placement of materials removed from the pit. The CBJ 
may require CONTRACTORs to cross-check weight tickets, submit to an audit, or participate 
in other measures required by the CBJ to ensure accountability. Unprocessed overburden 
removed from the pit will not be weighed. All other material mined will be weighed at the 
CBJ scale. CONTRACTORs will be responsible for loading and/or screening their own 
material. If asphalt pavement is removed as part of the WORK, CONTRACTORs shall 
dispose of the material at a to-be-specified location within the pit area, as directed by the CBJ 
Project Manager. 

 
F. The gravel pit overhead charge shall be paid to the CBJ by the CONTRACTOR within 60 

days after removal of all materials from the pit and prior to requesting and/or receiving final 
payment. Upon completion of each excavation CONTRACTORs shall notify the CBJ, in 
writing, in sufficient time to perform a field-compliance examination prior to vacating the pit. 
Any significant deviation from the stipulations of the Individual Mining Plan identified during 
the field inspection shall be corrected by the CONTRACTOR prior to release of the bond. A 
signed release from CBJ will be required prior to releasing the CONTRACTOR's bond. 

 
G. If asphalt pavement is removed as part of this WORK, the CONTRACTOR shall dispose of 

the material at the location designated as the Asphalt Storage Facility, or as directed by the 
ENGINEER.  

 
H. The CBJ/State pit is a seasonal operation. The hours of operation are from 7:00 a.m. to 6:00 

p.m., Monday through Friday, from April 1 through October 15 of the year. 
CONTRACTORS may obtain gravel on weekends, or during the off-season, by applying for a 
separate agreement with the City and Borough of Juneau Engineering Department. The 
CONTRACTOR will be responsible for any additional costs incurred during weekend or off-
season operations at the gravel pit. 

 
I. All Contractors/Equipment Operators using the CBJ/State Pit shall be in compliance with 

Federal Mine Safety and Health Administration regulations for quarry and gravel operations. 
 
ARTICLE 5 BONDS AND INSURANCE 
 
5.1 PERFORMANCE, PAYMENT, AND OTHER BONDS 
 

A. The CONTRACTOR shall furnish, when required, Performance and Payment Bonds on 
forms provided by the CBJ for the penal sums of 100% of the amount of the Bid award. The 
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surety on each bond may be any corporation or partnership authorized to do business in the 
State of Alaska as an insurer under AS 21.09. These bonds shall remain in effect for 12 
months after the date of final payment and until all obligations and liens under this contract 
have been satisfied. The CONTRACTOR shall also furnish such other Bonds as are required 
by the Supplementary General Conditions. All Bonds shall be in the form prescribed by the 
Contract Documents except as provided otherwise by Laws or Regulations, and shall be 
executed by such sureties as are named in the current list of "Companies Holding Certificates 
of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring 
Companies" as published in Circular 570 (amended) by the Audit Staff, Bureau of 
Government Financial Operations, U.S. Treasury Department. All Bonds signed by an agent 
must be accompanied by a certified copy of such agent's authority to act. 

 
B. If the surety on any Bond furnished by the CONTRACTOR is declared bankrupt or becomes 

insolvent or its right to do business is terminated in any state where any part of the WORK is 
located, the CONTRACTOR shall within 7 days thereafter substitute another Bond and 
Surety, which must be acceptable to the OWNER. 

 
C. All Bonds required by the Contract Documents to be purchased and maintained by 

CONTRACTOR shall be obtained from surety companies that are duly licensed or authorized 
in the State of Alaska to issue Bonds for the limits so required. Such surety companies shall 
also meet such additional requirements and qualifications as may be provided in the 
Supplementary General Conditions. The City Engineer may, on behalf of the OWNER, notify 
the surety of any potential default or liability. 

 
5.2 INSURANCE  
 

A. The CONTRACTOR shall purchase and maintain the insurance required under this 
paragraph. Such insurance shall include the specific coverages set out herein and be written 
for not less than the limits of liability and coverages provided in the Supplementary General 
Conditions, or required by law, whichever are greater. All insurance shall be maintained 
continuously during the life of the Agreement up to the date of Final Completion and at all 
times thereafter when the CONTRACTOR may be correcting, removing, or replacing 
Defective WORK in accordance with Paragraph 13.6, but the CONTRACTOR's liabilities 
under this Agreement shall not be deemed limited in any way to the insurance coverage 
required. 

 
B. All insurance required by the Contract Documents to be purchased and maintained by the 

CONTRACTOR shall be obtained from insurance companies that are duly licensed or 
authorized in the State of Alaska to issue insurance policies for the limits and coverages so 
required. Such insurance companies shall have a current Best's Rating of at least an "A" 
(Excellent) general policy holder's rating and a Class VII financial size category and shall also 
meet such additional requirements and qualifications as may be provided in the 
Supplementary General Conditions. 

 
C. The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount, 

class of operations covered, effective dates and dates of expiration of policies. All of the 
policies of insurance so required to be purchased and maintained (or the certificates or other 
evidence thereof) shall contain a provision or endorsement that the coverage afforded will not 
be cancelled, reduced in coverage, or renewal refused until at least 30 days' prior written 
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notice has been given to the OWNER by certified mail. All such insurance required herein 
(except for Workers’ Compensation and Employer's Liability) shall name the OWNER, its 
Consultants and subconsultants and their officers, directors, agents, and employees as 
"additional insureds" under the policies. The CONTRACTOR shall purchase and maintain 
the following insurance: 

 
1. Workers’ Compensation and Employer’s Liability. This insurance shall protect the 

CONTRACTOR against all claims under applicable state workers’ compensation laws. 
The CONTRACTOR shall also be protected against claims for injury, disease, or death 
of employees which, for any reason, may not fall within the provisions of a Workers’ 
Compensation law. This policy shall include an “all states” endorsement. The 
CONTRACTOR shall require each Subcontractor similarly to provide Workers’ 
Compensation Insurance for all of the latter's employees to be engaged in such WORK 
unless such employees are covered by the protection afforded by the CONTRACTOR's 
Workers’ Compensation Insurance. In case any class of employees is not protected, 
under the Workers’ Compensation Statute, the CONTRACTOR shall provide and shall 
cause each Subcontractor to provide adequate employer's liability insurance for the 
protection of such of its employees as are not otherwise protected. 

2. Commercial General Liability. This insurance shall be written in comprehensive form 
and shall protect the CONTRACTOR against all claims arising from injuries to persons 
other than its employees or damage to property of the OWNER or others arising out of 
any act or omission of the CONTRACTOR or its agents, employees, or Subcontractors. 
The policy shall contain no exclusions for any operations within the scope of this 
contract. 

3. Comprehensive Automobile Liability. This insurance shall be written in comprehensive 
form and shall protect the CONTRACTOR against all claims for injuries to members of 
the public and damage to property of others arising from the use of motor vehicles, and 
shall cover operation on or off the site of all motor vehicles licensed for highway use, 
whether they are owned, non-owned, or hired. Coverage for hired motor vehicles 
should include endorsement covering liability assumed under this Agreement. 

4. Subcontractor's Commercial General Liability Insurance and Commercial Automobile 
Liability Insurance. The CONTRACTOR shall either require each of its Subcontractors 
to procure and to maintain Subcontractor’s Commercial General Liability and Property 
Damage Insurance and Vehicle Liability Insurance of the type and in the amounts 
specified in the Supplementary General Conditions or insure the activities of its 
Subcontractors in the CONTRACTOR’s own policy, in like amount. 

5. Builder’s Risk. This insurance shall be of the “all risks” type, shall be written in 
completed value form, and shall protect the CONTRACTOR, the OWNER, and the 
ENGINEER, against risks of damage to buildings, structures, and materials and 
equipment. The amount of such insurance shall be not less than the insurable value of 
the WORK at completion. Builder's risk insurance shall provide for losses to be payable 
to the CONTRACTOR and the OWNER, as their interests may appear. The policy 
shall contain a provision that in the event of payment for any loss under the coverage 
provided, the insurance company shall have no rights of recovery against the 
CONTRACTOR, the OWNER, and the ENGINEER. The Builder’s Risk policy shall 
insure against all risks of direct physical loss or damage to property from any external 
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cause including flood and earthquake. Allowable exclusions, if any, shall be as 
specified in the Supplementary General Conditions. 

 
ARTICLE 6 CONTRACTOR'S RESPONSIBILITIES 
 
6.1 SUPERVISION AND SUPERINTENDENCE 
 

A. The CONTRACTOR shall supervise, inspect, and direct the WORK competently and 
efficiently, devoting such attention thereto and applying such skills and expertise as may be 
necessary to perform the WORK in accordance with the Contract Documents. The 
CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences, 
and procedures of construction and safety precautions and programs incidental thereto. The 
CONTRACTOR shall be responsible to see that the completed WORK complies accurately 
with the Contract Documents. 

 
B. The CONTRACTOR shall designate in writing and keep on the WORK site at all times 

during its progress a technically qualified, English-speaking superintendent, who is an 
employee of the CONTRACTOR and who shall not be replaced without written notice to the 
OWNER and the ENGINEER. The superintendent will be the CONTRACTOR's 
representative at the site and shall have authority to act on behalf of the CONTRACTOR. All 
communications given to the superintendent shall be as binding as if given to the 
CONTRACTOR. The CONTRACTOR shall issue all its communications to the OWNER 
through the ENGINEER and the ENGINEER only. 

 
C. The CONTRACTOR's superintendent shall be present at the site of the WORK at all times 

while WORK is in progress. Failure to observe this requirement shall be considered 
suspension of the WORK by the CONTRACTOR until such time as such superintendent is 
again present at the site. 

 
6.2 LABOR, MATERIALS, AND EQUIPMENT 
 

A. The CONTRACTOR shall provide competent, suitably qualified personnel to survey and lay 
out the WORK and perform construction as required by the Contract Documents. The 
CONTRACTOR shall furnish, erect, maintain, and remove the construction plant and any 
temporary works as may be required. The CONTRACTOR shall at all times maintain good 
discipline and order at the site. Except in connection with the safety or protection of persons 
or the WORK or property at the site or adjacent thereto, and except as otherwise indicated in  
the Contract Documents, all WORK at the site shall be performed during regular working 
hours, and the CONTRACTOR will not permit overtime work or the performance of work on 
Saturday, Sunday, or any legal holiday without the OWNER's written consent. The 
CONTRACTOR shall apply for this consent through the ENGINEER. 

 
B. Except as otherwise provided in this Paragraph, the CONTRACTOR shall receive no 

additional compensation for overtime work, i.e., work in excess of 8 hours in any one 
calendar day or 40 hours in any one calendar week, even though such overtime work may be 
required under emergency conditions and may be ordered by the ENGINEER in writing. 
Additional compensation will be paid the CONTRACTOR for overtime work only in the 
event extra work is ordered by the ENGINEER and the Change Order specifically authorizes 
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the use of overtime work and then only to such extent as overtime wages are regularly being 
paid by the CONTRACTOR for overtime work of a similar nature in the same locality. 

 
C. All costs of inspection and testing performed during overtime work by the CONTRACTOR 

which is allowed solely for the convenience of the CONTRACTOR shall be borne by the 
CONTRACTOR. The OWNER shall have the authority to deduct the cost of all such 
inspection and testing from any partial payments otherwise due to the CONTRACTOR. 
 

D. Unless otherwise specified in the Contract Documents, the CONTRACTOR shall furnish and 
assume full responsibility for all materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, 
sanitary facilities, and all other facilities and incidentals necessary for the furnishing, 
performance, testing, start-up, and completion of the WORK. 

 
E. All materials and equipment to be incorporated into the WORK shall be of good quality and 

new, except as otherwise provided in the Contract Documents. All warranties and guarantees 
specifically called for by the Specifications shall expressly run to the benefit of the OWNER. 
If required by the ENGINEER, the CONTRACTOR shall furnish satisfactory evidence 
(including reports of required tests) as to the kind and quality of materials and equipment. All 
materials and equipment shall be applied, installed, connected, erected, used, cleaned, and 
conditioned in accordance with the instructions of the applicable Supplier except as otherwise 
provided in the Contract Documents; but no provisions of any such instructions will be 
effective to assign to the ENGINEER, or any of the ENGINEER consultants, agents, or 
employees, any duty or authority to supervise or direct the furnishing or performance of the 
WORK or any duty or authority to undertake responsibility contrary to the provisions of 
Paragraphs 9.9C and 9.9D. 
 

F. The CONTRACTOR shall at all times employ sufficient labor and equipment for prosecuting 
the several classes of WORK to full completion in the manner and time set forth in and 
required by these specifications. All workers shall have sufficient skill and experience to 
perform property the WORK assigned to them. Workers engaged in special WORK, or skilled 
WORK, shall have sufficient experience in such WORK and in the operation of the 
equipment required to perform all WORK, properly and satisfactorily. 

 
G. Any person employed by the CONTRACTOR or by any Subcontractor who, in the opinion of 

the ENGINEER, does not perform the WORK in a proper and skillful manner, or is 
intemperate or disorderly shall, at the written request of the ENGINEER, be removed 
forthwith by the CONTRACTOR or Subcontractor employing such person, and shall not be 
employed again in any portion of the WORK without the approval of the ENGINEER. Should 
the CONTRACTOR fail to remove such person or persons as required above, or fail to 
furnish suitable and sufficient personnel for the proper prosecution of the WORK, the 
ENGINEER may suspend the WORK by written notice until such orders are complied with. 

 
6.3 ADJUSTING PROGRESS SCHEDULE. The CONTRACTOR shall submit monthly updates of the 

progress schedule to the ENGINEER for acceptance in accordance with the provisions in Section 
01300 - CONTRACTOR Submittals in the General Requirements. 
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6.4 SUBSTITUTES OR "OR-EQUAL" ITEMS. The CONTRACTOR shall submit proposed substitutes 
or "or-equal" items in accordance with the provisions in Section 01300 - CONTRACTOR Submittals 
in the General Requirements. 

 
6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS.  
 

A. The CONTRACTOR shall be responsible to the OWNER and the ENGINEER for the acts 
and omissions of its Subcontractors and their employees to the same extent as 
CONTRACTOR is responsible for the acts and omissions of its own employees. Nothing 
contained in this Paragraph shall create any contractual relationship between any 
Subcontractor and the OWNER or the ENGINEER nor relieve the CONTRACTOR of any 
liability or obligation under the prime contract.  

 
B. The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e., 

without subcontracting).  The 40% requirement shall be understood to mean that the 
CONTRACTOR shall perform, with its own organization, WORK amounting to at least 40% 
of the awarded contract amount.  The 40% requirement will be calculated based upon the total 
of the subcontract amounts submitted for contract award, and any other information requested 
by the OWNER from the apparent low bidder. 

 
6.6 PERMITS  
 

A. Unless otherwise provided in the Supplementary General Conditions, the CONTRACTOR 
shall obtain and pay for all construction permits and licenses from the agencies having 
jurisdiction, including the furnishing of insurance and bonds if required by such agencies. The 
enforcement of such requirements under this contract shall not be made the basis for claims 
for additional compensation. The OWNER shall assist the CONTRACTOR, when necessary, 
in obtaining such permits and licenses. The CONTRACTOR shall pay all governmental 
charges and inspection fees necessary for the prosecution of the WORK, which are applicable 
at the time of opening of Bids. The CONTRACTOR shall pay all charges of utility owners for 
connections to the WORK. 

 
B. These Contract Documents may require that the WORK be performed within the conditions 

and/or requirements of local, state and/or federal permits. These permits may be bound within 
the Contract Documents, included within the Contract Documents by reference, or included as 
part of the WORK, as designated in this Section. The CONTRACTOR is responsible for 
completing the WORK required for compliance with all permit requirements; this WORK is 
incidental to other items in the Contract Documents. Any reference to the PERMITTEE in the 
permits shall mean the CONTRACTOR. If any permits were acquired by the OWNER, this 
action was done to expedite the start of construction. If the CONTRACTOR does not 
complete the WORK within the specified permit window, the CONTRACTOR shall be 
responsible for the permit extension, and for completing any additional requirements placed 
upon the permit. 

 
C. The OWNER shall apply for, and obtain, the necessary building permit for this Project, 

however, the CONTRACTOR is responsible for scheduling and coordinating all necessary 
inspections. The CBJ Inspection number is 586-1703. All other provisions of this Section 
remain in effect. 
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6.7 PATENT FEES AND ROYALTIES. The CONTRACTOR shall pay all license fees and royalties and 
assume all costs incident to the use in the performance of the WORK or the incorporation in the 
WORK of any invention, design, process, product, software or device which is the subject of patent 
rights or copyrights held by others. If a particular invention, design, process, product, or device is 
specified in the Contract Documents for use in the performance of the WORK and if to the actual 
knowledge of the OWNER or the ENGINEER its use is subject to patent rights or copyrights calling 
for the payment of any license fee or royalty to others, the existence of such rights shall be disclosed 
by the OWNER in the Contract Documents. The CONTRACTOR shall indemnify, defend and hold 
harmless the OWNER and the ENGINEER and anyone directly or indirectly employed by either of 
them from and against all claims, damages, losses, and expenses (including attorneys’ fees and court 
costs) arising out of any infringement of patent rights or copyrights incident to the use in the 
performance of the WORK or resulting from the incorporation in the WORK of any invention, design, 
process, product, or device not specified in the Contract Documents, and shall defend all such claims 
in connection with any alleged infringement of such rights. 

 
6.8 LAWS AND REGULATIONS. The CONTRACTOR shall observe and comply with all federal, state, 

and local laws, ordinances, codes, orders, and regulations which in any manner affect those engaged or 
employed on the WORK, the materials used in the WORK, or the conduct of the WORK. If any 
discrepancy or inconsistency should be discovered in this contract in relation to any such law, 
ordinance, code, order, or regulation, the CONTRACTOR shall report the same in writing to the 
ENGINEER. The CONTRACTOR shall indemnify, defend, and hold harmless the OWNER, the 
ENGINEER, and their officers, agents, and employees against all claims or liability arising from 
violation of any such law, ordinance, code, order, or regulation, whether by CONTRACTOR or by its 
employees, Subcontractors, or third parties. Any particular law or regulation specified or referred to 
elsewhere in the Contract Documents shall not in any way limit the obligation of the CONTRACTOR 
to comply with all other provisions of federal, state, and local laws and regulations.  
The OWNER may, per AS 36.30, audit the CONTRACTOR’s or Subcontractor(s) records that are 
related to the cost or pricing data for this contract, all related Change Orders, and/or contract 
modifications. 

 
6.9 TAXES. The CONTRACTOR shall pay all sales, consumer, use, and other similar taxes required to 

be paid by the CONTRACTOR in accordance with the Laws and Regulations of the place of the 
Project which are applicable during the performance of the WORK. 

 
6.10 USE OF PREMISES. The CONTRACTOR shall confine construction equipment, the storage of 

materials and equipment, and the operations of workers to (1) the Project site, (2) the land and areas 
identified in and permitted by the Contract Documents, and (3) the other land and areas permitted by 
Laws and Regulations, rights-of-way, permits, leases and easements. The CONTRACTOR shall 
assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof 
or of any land or areas contiguous thereto, resulting from the performance of the WORK. Should any 
claim be made against the OWNER or the ENGINEER by any such owner or occupant because of the 
performance of the WORK, the CONTRACTOR shall promptly attempt to settle with such other party 
by agreement or otherwise resolve the claim through litigation. The CONTRACTOR shall, to the 
fullest extent permitted by Laws and Regulations, indemnify, defend, and hold the OWNER and the 
ENGINEER harmless from and against all claims, damages, losses, and expenses (including, but not 
limited to, fees of engineers attorneys, and other professionals and court costs) arising directly, 
indirectly, or consequentially out of any action, legal or equitable, brought by any such owner or 
occupant against the OWNER, the ENGINEER, their Consultants, Sub-consultants, and the officers, 
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directors, employees and agents of each and any of them to the extent caused by or based upon the 
CONTRACTOR's performance of the WORK. 

 
6.11 SAFETY AND PROTECTION 
 

A. The CONTRACTOR shall be responsible for initiating, maintaining, and supervising all 
safety precautions and programs in connection with the WORK. The CONTRACTOR shall 
take all necessary precautions for the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

 
1. all employees on the WORK and other persons and organizations who may be affected 

thereby; 
2. all the WORK and materials and equipment to be incorporated therein, whether in 

storage on or off the site; and 
3. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, and utilities not designated for removal, relocation, or 
replacement in the course of construction. 

 
B. The CONTRACTOR shall comply with all applicable Laws and Regulations whether referred 

to herein or not) of any public body having jurisdiction for the safety of persons or property or 
to protect them from damage, injury, or loss and shall erect and maintain all necessary 
safeguards for such safety and protection. The CONTRACTOR shall notify owners of 
adjacent property and utilities when prosecution of the WORK may affect them, and shall 
cooperate with them in the protection, removal, relocation, and replacement of their property. 

 
C. The CONTRACTOR shall designate a qualified and experienced safety representative at the 

site whose duties and responsibilities shall be the prevention of accidents and the maintaining 
and supervising of safety precautions and program. 

 
D. Materials that contain hazardous substances or mixtures may be required on the WORK. A 

Material Safety Data Sheet shall be requested by the CONTRACTOR from the manufacturer 
of any hazardous product used. 

 
E. Material usage shall be accomplished with strict adherence to all safety requirements and all 

manufacturer's warnings and application instructions listed on the Material Safety Data Sheet 
and on the product container label. 

 
F. The CONTRACTOR shall be responsible for coordinating communications on any exchange 

of Material Safety Data Sheets or other hazardous material information that is required to be 
made available to, or exchanged between, or among, employers at the site in accordance with 
Laws or Regulations. 

 
G. The CONTRACTOR shall notify the ENGINEER if it considers a specified product or its 

intended usage to be unsafe. This notification must be given to the ENGINEER prior to the 
product being ordered, or if provided by some other party, prior to the product being 
incorporated in the WORK. 
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6.12 SHOP DRAWINGS AND SAMPLES 
 

A. After checking and verifying all field measurements and after complying with applicable 
procedures specified in the General Requirements, the CONTRACTOR shall submit to the 
ENGINEER for review, all Shop Drawings in accordance with Section 01300 - 
CONTRACTOR Submittals in the General Requirements. 

 
B. The CONTRACTOR shall also submit to the ENGINEER for review all samples in 

accordance with Section 01300 - CONTRACTOR Submittals in the General Requirements. 
 
C. Before submittal of each shop drawing or sample, the CONTRACTOR shall have determined 

and verified all quantities, dimensions, specified performance criteria, installation 
requirements, materials, catalog numbers, and similar data with respect thereto and reviewed 
or coordinated each Shop Drawing or sample with other Shop Drawings and samples and 
with the requirements of the WORK and the Contract Documents. 

 
6.13 CONTINUING THE WORK. The CONTRACTOR shall carry on the WORK and adhere to the 

progress schedule during all disputes or disagreements with the OWNER. No work shall be delayed or 
postponed pending resolution of any disputes or disagreements, except as the CONTRACTOR and the 
OWNER may otherwise agree in writing. 

 
6.14  INDEMNIFICATION 
 

A. To the fullest extent permitted by Laws and Regulations, the CONTRACTOR shall 
indemnify, defend, and hold harmless the OWNER, the ENGINEER, their Consultants, Sub-
consultants and the officers, directors, employees, and agents of each and any of them, against 
and from all claims and liability arising under, by reason of or incidentally to the contract or 
any performance of the WORK, but not from the sole negligence or willful misconduct of the 
OWNER, and the ENGINEER. Such indemnification by the CONTRACTOR shall include 
but not be limited to the following: 

 
1. Liability or claims resulting directly or indirectly from the negligence or carelessness of 

the CONTRACTOR, its employees, or agents in the performance of the WORK, or in 
guarding or maintaining the same, or from any improper materials, implements, or 
appliances used in its construction, or by or on account of any act or omission of the 
CONTRACTOR, its employees, agents, or third parties; 

2. Liability or claims arising directly or indirectly from bodily injury, occupational 
sickness or disease, or death of the CONTRACTOR’s or Subcontractor’s own 
employees engaged in the WORK resulting in actions brought by or on behalf of such 
employees against the OWNER, and the ENGINEER; 

3. Liability or claims arising directly or indirectly from or based on the violation of any 
law, ordinance, regulation, order, or decree, whether by the CONTRACTOR, its 
employees, or agents; 

4. Liability or claims arising directly or indirectly from the use or manufacture by the 
CONTRACTOR, its employees, or agents in the performance of this contract of any 
copyrighted or non-copyrighted composition, secret process, patented or non-patented 
invention, computer software, article, or appliance, unless otherwise specifically 
stipulated in this contract. 
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5. Liability or claims arising directly or indirectly from the breach of any warranties, 
whether express or implied, made to the OWNER or any other parties by the 
CONTRACTOR, its employees, or agents; 

6. Liabilities or claims arising directly or indirectly from the willful or criminal 
misconduct of the CONTRACTOR, its employees, or agents; and,  

7. Liabilities or claims arising directly or indirectly from any breach of the obligations 
assumed herein by the CONTRACTOR. 

 
B. The CONTRACTOR shall reimburse the ENGINEER and the OWNER for all costs and 

expenses, (including but not limited to fees and charges of engineers, attorneys, and other 
professionals and court costs including all costs of appeals) incurred by said OWNER, and the 
ENGINEER in enforcing the provisions of this Paragraph 6.14. 

 
C. The indemnification obligation under this Paragraph 6.14 shall not be limited in any way by 

any limitation of the amount or type of damages, compensation, or benefits payable by or for 
the CONTRACTOR or any such Subcontractor or other person or organization under 
workers' compensation acts, disability benefit acts, or other employee benefit acts. 

 
6.15 CONTRACTOR'S DAILY REPORTS. The CONTRACTOR shall complete a daily report indicating 

total manpower for each construction trade, major equipment on site, each Subcontractor's manpower, 
weather conditions, etc., involved in the performance of the WORK. The daily report shall be 
completed on forms provided by the ENGINEER and shall be submitted to the ENGINEER at the 
conclusion of each workday. The report should comment on the daily progress and status of the 
WORK within each major component of the WORK. These components will be decided by the 
ENGINEER.  CONTRACTOR shall record the name, affiliation, time of arrival and departure, and 
reason for visit for all visitors to the location of the WORK. 

 
6.16 ASSIGNMENT OF CONTRACT. The CONTRACTOR shall not assign, sublet, sell, transfer, or 

otherwise dispose of the contract or any portion thereof, or its right, title, or interest therein, or 
obligations thereunder, without the written consent of the OWNER except as imposed by law. If the 
CONTRACTOR violates this provision, the contract may be terminated at the option of the OWNER. 
In such event, the OWNER shall be relieved of all liability and obligations to the CONTRACTOR and 
to its assignee or transferee, growing out of such termination. 

 
6.17 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES. It is 

understood that any turn-on or turn-off, line locates and any other work or assistance necessary by the 
CBJ Water Utilities Division, will be at the CONTRACTOR's expense unless otherwise stated in the 
bid documents. All cost must be agreed to prior to any related actions, and will be considered 
incidental to the project cost. Billing to the CONTRACTOR will be direct from the CBJ Water 
Utilities Division. 

 
6.18 OPERATING WATER SYSTEM VALVES 
 

A. The CONTRACTOR shall submit a written request, to the ENGINEER, for approval to 
operate any valve on any in-service section of the CBJ water system. The request must be 
submitted at least 24-hours prior to operating any valves. The CBJ Water Utilities Division 
reserves the right to approve or deny the request. The request shall specifically identify each 
valve to be operated, the time of operation, and the operation to be performed. The 
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CONTRACTOR shall obtain the written approval of the ENGINEER for any scheduled 
operation before operating any valve.  

 
B. The CONTRACTOR shall be responsible for all damages, both direct and consequential, to 

the City or any other party, caused by unauthorized operation of any valve of the CBJ water 
system. 

 
6.19 CONTRACTOR'S WORK SCHEDULE LIMITATIONS. Construction of Buildings and Projects. It is 

unlawful to operate any pile driver, power shovel, pneumatic hammer, derrick, power hoist, or similar 
heavy construction equipment before 7:00 a.m. or after 10:00 p.m., Monday through Friday, or before 
9:00 a.m. or after 10:00 p.m., Saturday and Sunday, unless a permit shall first be obtained from the 
City and Borough Building Official. Such permit shall be issued by the Building Official only upon a 
determination that such operation during hours not otherwise permitted hereunder is necessary and 
will not result in unreasonable disturbance to surrounding residents. 

 
ARTICLE 7 OTHER WORK 
 
7.1 RELATED WORK AT SITE 
 

A. The OWNER may perform other work related to the Project at the site by the OWNER's own 
forces, have other work performed by utility owners, or let other direct contracts therefor 
which may contain General Conditions similar to these. If the fact that such other work is to 
be performed was not noted in the Contract Documents, written notice thereof will be given to 
the CONTRACTOR prior to starting any such other work. 

 
B. The CONTRACTOR shall afford each other contractor who is a party to such a direct 

contract and each utility owner (or the OWNER, if the OWNER is performing the additional 
work with the OWNER's employees) proper and safe access to the site and a reasonable 
opportunity for the introduction and storage of materials and equipment and the execution of 
such work, and shall properly connect and coordinate the WORK with theirs. The 
CONTRACTOR shall do all cutting, fitting, and patching of the WORK that may be required 
to make its several parts come together properly and integrate with such other work. The 
CONTRACTOR shall not endanger any work of others by cutting, excavating, or otherwise 
altering their work and will only cut or alter their work with the written consent of the 
ENGINEER and the others whose work will be affected. 

 
C.  If the proper execution or results of any part of the CONTRACTOR's work depends upon the 

work of any such other contractor or utility owner (or OWNER), the CONTRACTOR shall 
inspect and report to the ENGINEER in writing any delays, defects, or deficiencies in such 
other work that render it unavailable or unsuitable for such proper execution and results. The 
CONTRACTOR's failure to report such delays, defects, or deficiencies will constitute an 
acceptance of the other work as fit and proper for integration with the CONTRACTOR's work 
except for latent or nonapparent defects and deficiencies in the other work. 

 
7.2 COORDINATION. If the OWNER contracts with others for the performance of other work on the 

Project at the site, the person or organization who will have authority and responsibility for 
coordination of the activities among the various prime contractors will be identified in the 
Supplementary General Conditions, and the specific matters to be covered by such authority and 
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responsibility will be itemized and the extent of such authority and responsibilities will be provided in 
the Supplementary General Conditions. 

 
ARTICLE 8 OWNER'S RESPONSIBILITIES 
 
8.1 COMMUNICATIONS 
 

A. The OWNER shall issue all its communications to the CONTRACTOR through the 
ENGINEER. 

 
B. The CONTRACTOR shall issue all its communications to the OWNER through the 

ENGINEER. 
 
8.2 PAYMENTS. The OWNER shall make payments to the CONTRACTOR as provided in Paragraphs 

14.5, 14.8, 14.9 and 14.10. 
 
8.3 LANDS, EASEMENTS, AND SURVEYS. The OWNER's duties in respect of providing lands and 

easements and providing surveys to establish reference points are set forth in Paragraphs 4.1 and 4.5.  
 
8.4 CHANGE ORDERS. The OWNER shall execute Change Orders as indicated in Paragraph 10.1F. 
 
8.5 INSPECTIONS AND TESTS. The OWNER's responsibility in respect of inspections, tests, and 

approvals is set forth in Paragraph 13.3. 
 
8.6 SUSPENSION OF WORK. In connection with the OWNER's right to stop WORK or suspend 

WORK, see Paragraphs 13.4 and 15.1.  
 
8.7 TERMINATION OF AGREEMENT. Paragraphs 15.2 and 15.3 deal with the OWNER's right to 

terminate services of the CONTRACTOR. 
 
ARTICLE 9 ENGINEER'S STATUS DURING CONSTRUCTION 
 
9.1 OWNER'S REPRESENTATIVE. The ENGINEER will be the OWNER's representative during the 

construction period. The duties and responsibilities and the limitations of authority of the ENGINEER 
as the OWNER's representative during construction are set forth in the Contract Documents. 

 
9.2 VISITS TO SITE. The ENGINEER will make visits to the site during construction to observe the 

progress and quality of the WORK and to determine, in general, if the WORK is proceeding in 
accordance with the Contract Documents. Exhaustive or continuous on-site inspections to check the 
quality or quantity of the WORK will not be required of the ENGINEER. The ENGINEER will not, 
during such visits, or as a result of such observations of the CONTRACTOR's WORK in progress, 
supervise, direct, or have control over the CONTRACTOR's WORK. 

 
9.3 PROJECT REPRESENTATION. The ENGINEER may furnish an Inspector to assist in observing the 

performance of the WORK. The duties, responsibilities, and limitations of authority are as follows: 
 

A. Duties, Responsibilities and Limitations of Authority of Inspector 
 



SECTION 00700 - GENERAL CONDITIONS 

EAGLES EDGE SUBDIVISION GENERAL CONDITIONS 
WATER SYSTEM IMPROVEMENTS Page 00700-26 
PHASE III 
Contract No. E16-148  

General. The Inspector, who is the ENGINEER's Agent, will act as directed by and under the 
supervision of the ENGINEER and will confer with the ENGINEER regarding its actions. 
The Inspector's dealings in matters pertaining to the on-site WORK shall, in general, be only 
with the ENGINEER and the CONTRACTOR, and dealings with Subcontractors shall only 
be through or with the full knowledge of the CONTRACTOR. Written communication with 
the OWNER will be only through or as directed by the ENGINEER. 

 
Duties and Responsibilities. The Inspector may: 

 
1. Review the progress schedule, list of Shop Drawing submittals and schedule of values 

prepared by the CONTRACTOR and consult with the ENGINEER concerning their 
acceptability. 

2. Attend pre-construction conferences. Arrange a schedule of progress meetings and 
other job conferences as required in consultation with the ENGINEER and notify those 
expected to attend in advance. Attend meetings and maintain and circulate copies of 
minutes thereof. 

3. Serve as the ENGINEER's liaison with the CONTRACTOR, working principally 
through the CONTRACTOR's superintendent and assist said superintendent in 
understanding the intent of the Contract Documents. Assist the ENGINEER in serving 
as the OWNER's liaison with the CONTRACTOR when the CONTRACTOR's 
operations affect the OWNER's on-site operations. 

4. As requested by the ENGINEER, assist in obtaining from the OWNER additional 
details or information, when required at the site for proper execution of the WORK. 

5. Receive and record date of receipt of Shop Drawings and samples, receive samples 
which are furnished at the site by the CONTRACTOR and notify the ENGINEER of 
their availability for examination. 

6. Conduct on-site observations of the WORK in progress to assist the ENGINEER in 
determining if the WORK is proceeding in accordance with the Contract Documents. 

7. Report to the ENGINEER whenever the Inspector believes that any WORK is 
unsatisfactory, faulty, or defective or does not conform to the Contract Documents, or 
does not meet the requirements of any inspection, tests or approval required to be made 
or has been damaged prior to final payment; and advise the ENGINEER when the 
Inspector believes WORK should be corrected or rejected or should be uncovered for 
observation, or requires special testing, inspection, or approval. 

8. Verify that the tests, equipment, and systems startups and operating and maintenance 
instruction are conducted as required by the Contract Documents and in presence of the 
required personnel, and that the CONTRACTOR maintains adequate records thereof; 
observe, record and report to the ENGINEER appropriate details relative to the test 
procedures and start-ups. 

9. Accompany visiting inspectors representing public or other agencies having jurisdiction 
over the WORK, record the outcome of these inspections, and report to the 
ENGINEER. 

10. Transmit to the CONTRACTOR the ENGINEER's clarifications and interpretations of 
the Contract Documents. 

11. Consider and evaluate the CONTRACTOR's suggestions for modifications in the 
Contract Documents and report them with recommendations to the ENGINEER. 

12. Maintain at the job site orderly files for correspondence, reports of job conferences, 
Shop Drawings and sample submittals, reproductions of original Contract Documents 
including all addenda, Change Orders, field orders, additional Drawings issued 
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subsequent to the execution of the contract, the ENGINEER's clarifications and 
interpretations of the Contract Documents, progress reports, and other related 
documents. 

13. Keep a diary or log book, recording hours on the job site, weather conditions, data 
relative to questions of extras or deductions, list all project visitors, daily activities, 
decisions, observations in general, and specific observations in more detail as in the 
case of performing and observing test procedures. Send copies to the ENGINEER. 

14. Record names, addresses, and telephone numbers of the CONTRACTOR, 
Subcontractors, and major suppliers of materials and equipment. 

15. Furnish the ENGINEER with periodic reports as required of progress of the WORK 
and the CONTRACTOR's compliance with the accepted progress schedule and 
schedule of CONTRACTOR submittals. 

16. Consult with the ENGINEER in advance of scheduled major tests, inspections, or start 
of important phases of the WORK. 

17. Report immediately to the ENGINEER upon the occurrence of any accident. 
18. Review applications for payment with the CONTRACTOR for compliance with the 

established procedure for their submittal and forward them with recommendations to 
the ENGINEER, noting particularly their relation to the schedule of values, WORK 
completed, and materials and equipment delivered at the site but not incorporated in the 
WORK. 

19. During the course of the WORK, verify that certificates, maintenance and operation 
manuals, and other data required to be assembled and furnished by the 
CONTRACTOR are applicable to the items actually installed; and deliver this material 
to the ENGINEER for its review and forwarding to the OWNER prior to final 
acceptance of the WORK. 

20. Before the ENGINEER prepares a Certificate of Substantial Completion/Notice of 
Completion, as applicable, review the CONTRACTOR's punch list items requiring 
completion or correction and add any items that CONTRACTOR has omitted. 

21. Conduct final inspection in the company of the ENGINEER, the OWNER, and the 
CONTRACTOR, and prepare a final punch list of items to be completed or corrected. 

22. Verify that all items on the punch list have been completed or corrected and make 
recommendations to the ENGINEER concerning acceptance. 

 
Limitations of Authority. Except upon written instruction of the ENGINEER, the Inspector: 

 
1. Shall not authorize any deviation from the Contract Documents or approve any 

substitute material or equipment. 
2. Shall not exceed limitations on the ENGINEER's authority as set forth in the Contract 

Documents. 
3. Shall not undertake any of the responsibilities of the CONTRACTOR, Subcontractors 

or CONTRACTOR's superintendent, or expedite the WORK. 
4. Shall not advise on or issue directions relative to any aspect of the means, methods, 

techniques, sequences, or procedures of construction unless such is specifically called 
for in the Contract Documents. 

5. Shall not advise on or issue directions as to safety precautions and programs in 
connection with the WORK. 

 
9.4 CLARIFICATIONS AND INTERPRETATIONS. The ENGINEER will issue with reasonable 

promptness such written clarifications or interpretations of the requirements of the Contract 
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Documents (in the form of Drawings or otherwise) as the ENGINEER may determine necessary, 
which shall be consistent with, or reasonably inferred from, the overall intent of the Contract 
Documents. 

 
9.5 AUTHORIZED VARIATIONS IN WORK. The ENGINEER may authorize variations in the WORK 

from the requirements of the Contract Documents. These may be accomplished by a Field Order and 
will require the CONTRACTOR to perform the WORK involved in a manner that minimizes the 
impact to the WORK and the contract completion date. If the CONTRACTOR believes that a Field 
Order justifies an increase in the Contract Price or an extension of the Contract Time, the 
CONTRACTOR may make a claim therefor as provided in Article 11 or 12. 

 
9.6 REJECTING DEFECTIVE WORK. The ENGINEER will have authority to reject WORK which the 

ENGINEER believes to be defective and will also have authority to require special inspection or 
testing of the WORK as provided in Paragraph 13.3G, whether or not the WORK is fabricated, 
installed, or completed. 

 
9.7 CONTRACTOR SUBMITTALS, CHANGE ORDERS, AND PAYMENTS 
 

A. In accordance with the procedures set forth in the General Requirements, the ENGINEER 
will review all CONTRACTOR submittals, including Shop Drawings, samples, substitutes, or 
"or equal" items, etc., in order to determine if the items covered by the submittals will, after 
installation or incorporation in the WORK, conform to the requirements of the Contract 
Documents and be compatible with the design concept of the completed project as a 
functioning whole as indicated by the Contract Documents. The ENGINEER's review will not 
extend to means, methods, techniques, sequences or procedures of construction or to safety 
precautions or programs incident thereto. 

 
B. In connection with the ENGINEER's responsibilities as to Change Orders, see Articles 10, 11, 

and 12. 
 
C. In connection with the ENGINEER's responsibilities in respect of Applications for Payment, 

see Article 14. 
 
9.8 DECISIONS ON DISPUTES 
 

A. The ENGINEER will be the initial interpreter of the requirements of the Contract Documents 
and judge of the acceptability of the WORK thereunder. Claims, disputes, and other matters 
relating to the acceptability of the WORK; the interpretation of the requirements of the 
Contract Documents pertaining to the performance of the WORK; and those claims under 
Articles 11 and 12 in respect to changes in the Contract Price or Contract Time will be 
referred initially to the ENGINEER in writing with a request for formal decision in 
accordance with this paragraph, which the ENGINEER will render in writing within 30 days 
of receipt of the request. Written notice of each such claim, dispute, and other matter will be 
delivered by the CONTRACTOR to the ENGINEER promptly (but in no event later than 30 
days) after the occurrence of the event giving rise thereto. Written supporting data will be 
submitted to the ENGINEER within 60 days after such occurrence unless the ENGINEER 
allows an additional period of time to ascertain more accurate data in support of the claim. 
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B. The rendering of a decision by the ENGINEER with respect to any such claim, dispute, or 
other matter (except any which have been waived by the making or acceptance of final 
payment as provided in Paragraph 14.12) will be a condition precedent to any exercise by the 
OWNER or the CONTRACTOR of such rights or remedies as either may otherwise have 
under the Contract Documents or by Law or Regulations in respect of any such claim, dispute, 
or other matter. 

 
9.9 LIMITATION ON ENGINEER'S RESPONSIBILITIES  
 

A. Neither the ENGINEER's authority to act under this Article or other provisions of the 
Contract Documents nor any decision made by the ENGINEER in good faith either to 
exercise or not exercise such authority shall give rise to any duty or responsibility of the 
ENGINEER to the CONTRACTOR, any Subcontractor, any Supplier, any surety for any of 
them, or any other person or organization performing any of the WORK. 

 
B. Whenever in the Contract Documents the terms "as ordered," "as directed," "as required," "as 

allowed," "as reviewed," "as approved," or terms of like effect or import are used, or the 
adjectives "reasonable," "suitable," "acceptable," "proper," or "satisfactory" or adjectives of 
like effect or import are used to describe a requirement, direction, review, or judgment of the 
ENGINEER as to the WORK, it is intended that such requirement, direction, review, or 
judgment will be solely to evaluate the WORK for compliance with the requirements of the 
Contract Documents, and conformance with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents, unless there is a specific 
statement indicating otherwise. The use of any such term or adjective shall not be effective to 
assign to the ENGINEER any duty or authority to supervise or direct the performance of the 
WORK or any duty or authority to undertake responsibility contrary to the provisions of 
Paragraph 9.9C or 9.9D. 

 
C. The ENGINEER will not supervise, direct, control, or have authority over or be responsible 

for the CONTRACTOR's means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs incident thereto, or for any failure of the 
CONTRACTOR to comply with Laws and Regulations, applicable to the performance of the 
WORK. The ENGINEER will not be responsible for the CONTRACTOR's failure to perform 
the WORK in accordance with the Contract Documents. 

 
D. The ENGINEER will not be responsible for the acts or omissions of the CONTRACTOR nor 

of any Subcontractor, supplier, or any other person or organization performing any of the 
WORK. 

 



SECTION 00700 - GENERAL CONDITIONS 

EAGLES EDGE SUBDIVISION GENERAL CONDITIONS 
WATER SYSTEM IMPROVEMENTS Page 00700-30 
PHASE III 
Contract No. E16-148  

ARTICLE 10 CHANGES IN THE WORK 
 
10.1 GENERAL 
 

A. Without invalidating the Agreement and without notice to any surety, the OWNER may at any 
time or from time to time, order additions, deletions, or revisions in the WORK; these will be 
authorized by a written Field Order and/or a Change Order issued by the ENGINEER. 

 
B. If the CONTRACTOR believes that it is entitled to an increase or decrease in the Contract 

Price, or an extension or shortening in the Contract Time as the result of a Field Order, a 
claim may be made as provided in Articles 11 and 12. 
 

C. If the OWNER and CONTRACTOR agree on the value of any work, or the amount of 
Contract Time that should be allowed as a result of a Field Order, upon receiving written 
notice from the ENGINEER, the CONTRACTOR shall proceed so as to minimize the impact 
on and delays to the work pending the issuance of a Change Order. 

 
D. If the OWNER and the CONTRACTOR are unable to agree as to the extent, if any, of an 

increase or decrease in the Contract Price or an extension or shortening of the Contract Time 
that should be allowed as a result of a Field Order, the ENGINEER can direct the 
CONTRACTOR to proceed on the basis of Time and Materials so as to minimize the impact 
on and delays to WORK, and a claim may be made therefor as provided in Articles 11 and 12. 

 
E. The CONTRACTOR shall not be entitled to an increase in the Contract Price nor an 

extension of the Contract Time with respect to any work performed that is not required by the 
Contract Documents as amended, modified, supplemented by Change Order, except in the 
case of an emergency and except in the case of uncovering work as provided in Paragraph 
13.3G. 

 
F. The OWNER and the CONTRACTOR shall execute appropriate Change Orders covering: 

 
1. changes in the WORK which are ordered by the OWNER pursuant to Paragraph 

10.1A; 
2. changes required because of acceptance of Defective WORK under Paragraph 13.7; 
3. changes in the Contract Price or Contract Time which are agreed to by the parties; or 
4. changes in the Contract Price or Contract Times which embody the substance of any 

written decision rendered by the ENGINEER pursuant to Paragraph 9.8. 
 

G. If notice of any change is required by the provisions of any Bond to be given to a surety, the 
giving of any such notice will be the CONTRACTOR's responsibility, and the amount of each 
applicable Bond shall be adjusted accordingly. 

 
10.2 ALLOWABLE QUANTITY VARIATIONS 
 

A. In the event of an increase or decrease in Bid item quantity of a unit price contract, the total 
amount of WORK actually done or materials or equipment furnished shall be paid for 
according to the unit price established for such WORK under the Contract Documents, 
wherever such unit price has been established; provided, that an adjustment in the Contract 
Price may be made for changes which result in an increase or decrease in excess of 25% of 
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the estimated quantity of any major item of the WORK. Major Item is defined as any bid item 
amount that is ten percent (10%) or more of the total contract amount. 

 
B. In the event a part of the WORK is to be entirely eliminated and no lump sum or unit price is 

named in the Contract Documents to cover such eliminated work, the price of the eliminated 
work shall be agreed upon in writing by the OWNER and the CONTRACTOR. If the 
OWNER and the CONTRACTOR fail to agree upon the price of the eliminated work, said 
price shall be determined in accordance with the provisions of Article 11. 

 
ARTICLE 11 CHANGE OF CONTRACT PRICE 
 
11.1 GENERAL 
 

A. The Contract Price constitutes the total compensation payable to the CONTRACTOR for 
performing the WORK. All duties, responsibilities, and obligations assigned to or undertaken 
by the CONTRACTOR to complete the WORK shall be at its expense without change in the 
Contract Price. 

 
B. The Contract Price may only be changed by a Change Order.  Any claim for an increase in the 

Contract Price shall be based on written notice delivered by the CONTRACTOR to the 
ENGINEER promptly (but in no event later than 7 days) after the start of the occurrence or 
the event giving rise to the claim and stating the general nature of the claim. Notice of the 
amount of the claim with supporting data shall be delivered within 14 days after such 
occurrence (unless the ENGINEER allows an additional period of time to ascertain more 
accurate data in support of the claim) and shall be accompanied by the CONTRACTOR's 
written statement that the amount claimed covers all known amounts (direct, indirect, and 
consequential) to which the CONTRACTOR is entitled as a result of said occurrence or 
event. All claims for adjustment in the Contract Price shall be determined by the ENGINEER 
in accordance with Paragraph 9.8A if the OWNER and the CONTRACTOR cannot otherwise 
agree on the amount involved. No claim for an adjustment in the Contract Price will be valid 
if not submitted in accordance with this Paragraph 11.1B. 

 
C. The value of any WORK covered by a Change Order or of any claim for an increase or 

decrease in the Contract Price shall be determined in one of the following ways: 
 

1. Where the WORK involved is covered by unit prices contained in the Contract 
Documents, by application of unit prices to the quantities of the items involved. 

2. By mutual acceptance of a lump sum, which may include an allowance for overhead 
and profit not necessarily in accordance with Paragraph 11.4. 

3. On the basis of the cost of WORK (determined as provided in Paragraphs 11.3) plus a 
CONTRACTOR's fee for overhead and profit (determined as provided in Paragraph 
11.4). 

 
11.2 COSTS RELATING TO WEATHER. The CONTRACTOR shall have no claims against the OWNER 

for damages for any injury to WORK, materials, or equipment, resulting from the action of the 
elements. If, however, in the opinion of the ENGINEER, the CONTRACTOR has made all reasonable 
efforts to protect the materials, equipment and work, the CONTRACTOR may be granted a reasonable 
extension of Contract Time to make proper repairs, renewals, and replacements of the work, materials, 
or equipment. 



SECTION 00700 - GENERAL CONDITIONS 

EAGLES EDGE SUBDIVISION GENERAL CONDITIONS 
WATER SYSTEM IMPROVEMENTS Page 00700-32 
PHASE III 
Contract No. E16-148  

 
11.3 COST OF WORK (BASED ON TIME AND MATERIALS) 
 

A. General. The term "cost of work" means the sum of all costs necessarily incurred and paid by 
the CONTRACTOR for labor, materials, and equipment in the proper performance of extra 
work. Except as otherwise may be agreed to in writing by the OWNER, such costs shall be in 
amounts no higher than those prevailing in the locality of the Project; shall include only the 
following items, and shall not include any of the costs itemized in Paragraph 11.5 
EXCLUDED COSTS.  

 
B. Labor. The costs of labor will be the actual cost for wages prevailing for each craft or type of 

workers performing the extra work at the time the extra work is done, plus employer payments 
of payroll taxes, worker’s compensation insurance, liability insurance, health and welfare, 
pension, vacation, apprenticeship funds, and other direct costs resulting from Federal, State or 
local laws, as well as assessments or benefits required by lawful collective bargaining 
agreements. Labor costs for equipment operators and helpers shall be paid only when such 
costs are not included in the invoice for equipment rental. The labor costs for forepersons 
shall be proportioned to all of their assigned work and only that applicable to extra work shall 
be paid. Non-direct labor costs including superintendence shall be considered part of the 
mark-up set out in paragraph 11.4. 

 
C. Materials. The cost of materials reported shall be at invoice or lowest current price at which 

materials are locally available and delivered to the job in the quantities involved, plus the cost 
of freight, delivery and storage, subject to the following: 

 
1. Trade discounts available to the purchaser shall be credited to the OWNER 

notwithstanding the fact that such discounts may not have been taken by the 
CONTRACTOR. 

2. For materials secured by other than a direct purchase and direct billing to the purchaser, 
the cost shall be deemed to be the price paid to the actual supplier as determined by the 
ENGINEER. Mark-up except for actual costs incurred in the handling of such materials 
will not be allowed. 

3. Payment for materials from sources owned wholly or in part by the purchaser shall not 
exceed the price paid by the purchaser for similar materials from said sources on extra 
work items or the current wholesale price for such materials delivered to the work site, 
whichever price is lower. 

4. If in the opinion of the ENGINEER the cost of material is excessive, or the 
CONTRACTOR does not furnish satisfactory evidence of the cost of such material, 
then the cost shall be deemed to be the lowest current wholesale price for the quantity 
concerned delivered to the work site less trade discount. The OWNER reserves the 
right to furnish materials for the extra work and no claim shall be allowed by the 
CONTRACTOR for costs and profit on such materials. 

 
D. Equipment. The CONTRACTOR will be paid for the use of equipment at the rental rate listed 

for such equipment specified in the Supplementary General Conditions. Such rental rate will 
be used to compute payments for equipment whether the equipment is under the 
CONTRACTOR's control through direct ownership, leasing, renting, or another method of 
acquisition. The rental rate to be applied for use of each item of equipment shall be the rate 
resulting in the least total cost to the OWNER for the total period of use. If it is deemed 
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necessary by the CONTRACTOR to use equipment not listed in the publication specified in 
the Supplementary General Conditions, an equitable rental rate for the equipment will be 
established by the ENGINEER. The CONTRACTOR may furnish cost data which might 
assist the ENGINEER in the establishment of the rental rate.  

 
1. All equipment shall, in the opinion of the ENGINEER, be in good working condition 

and suitable for the purpose for which the equipment is to be used. 
2. Before construction equipment is used on the extra work, the CONTRACTOR shall 

plainly stencil or stamp an identifying number thereon at a conspicuous location, and 
shall furnish to the ENGINEER, in duplicate, a description of the equipment and its 
identifying number. 

3. Unless otherwise specified, manufacturer's ratings and manufacturer approved 
modifications shall be used to classify equipment for the determination of applicable 
rental rates. Equipment which has no direct power unit shall be powered by a unit of at 
least the minimum rating recommended by the manufacturer. 

4. Individual pieces of equipment or tools having a replacement value of $200 or less, 
whether or not consumed by use, shall be considered to be small tools and no payment 
will be made therefor. 

5. Rental time will not be allowed while equipment is inoperative due to breakdowns. 
6. Equipment Rental Rates. Unless otherwise agreed in writing, the CONTRACTOR will 

be paid for the use of equipment at the rental rate listed for such equipment specified in 
the current edition of the following reference publication: "Rental Rate Blue Book" as 
published by Dataquest (a company of the Dunn and Bradstreet Corporation), 1290 
Ridder Park Drive, San Jose, CA 95131, telephone number (800) 227-8444. 

 
E. Equipment on the Work Site. The rental time to be paid for equipment on the work site shall 

be the time the equipment is in productive operation on the extra work being performed and, 
in addition, shall include the time required to move the equipment to the location of the extra 
work and return it to the original location or to another location requiring no more time than 
that required to return it to its original location; except, that moving time will not be paid if 
the equipment is used on other than the extra work, even though located at the site of the extra 
work. Loading and transporting costs will be allowed, in lieu of moving time, when the 
equipment is moved by means other than its own power, except that no payment will be made 
for loading and transporting costs when the equipment is used at the site of the extra work on 
other than the extra work. The following shall be used in computing the rental time of 
equipment on the work site. 

 
1. When hourly rates are listed, any part of an hour less than 30 minutes of operation shall 

be considered to be 1/2-hour of operation, and any part of an hour in excess of 30 
minutes will be considered one hour of operation. 

2. When daily rates are listed, any part of a day less than 4 hours operation shall be 
considered to be 1/2-day of operation. When owner-operated equipment is used to 
perform extra work to be paid for on a time and materials basis, the CONTRACTOR 
will be paid for the equipment and operator, as set forth in Paragraphs (3), (4), and (5), 
following. 

3. Payment for the equipment will be made in accordance with the provisions in 
Paragraph 11.3D, herein. 

4. Payment for the cost of labor and subsistence or travel allowance will be made at the 
rates paid by the CONTRACTOR to other workers operating similar equipment already 
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on the work site, or in the absence of such labor, established by collective bargaining 
agreements for the type of worker and location of the extra work, whether or not the 
operator is actually covered by such an agreement. A labor surcharge will be added to 
the cost of labor described herein in accordance with the provisions of Paragraph 
11.3B, herein, which surcharge shall constitute full compensation for payments 
imposed by state and federal laws and all other payments made to or on behalf of 
workers other than actual wages. 

5. To the direct cost of equipment rental and labor, computed as provided herein, will be 
added the allowances for equipment rental and labor as provided in Paragraph 11.4, 
herein. 

 
F. Specialty Work. Specialty work is defined as that work characterized by extraordinary 

complexity, sophistication, or innovation or a combination of the foregoing attributes which 
are unique to the construction industry. The following shall apply in making estimates for 
payment for specialty work: 

 
1. Any bid item of WORK to be classified as Specialty Work shall be listed as such in the 

Supplementary General Conditions. Specialty work shall be performed by an entity 
especially skilled in the work to be performed. After validation of invoices and 
determination of market values by the ENGINEER, invoices for specialty work based 
upon the current fair market value thereof may be accepted without complete 
itemization of labor, material, and equipment rental costs. 

2. When the CONTRACTOR is required to perform work necessitating special 
fabrication or machining process in a fabrication or a machine shop facility away from 
the job site, the charges for that portion of the work performed at the off-site facility 
may, by agreement, be accepted as specialty work and accordingly, the invoices for the 
work may be accepted without detailed itemization. 

3. All invoices for specialty work will be adjusted by deducting all trade discounts offered 
or available, whether the discounts were taken or not. In lieu of the allowances for 
overhead and profit specified in Paragraph 11.4, herein, an allowance of 5 percent will 
be added to invoices for specialty work. 

 
G. Sureties. All work performed hereunder shall be subject to all of the provisions of the 

Contract Documents and the CONTRACTOR's sureties shall be bound with reference thereto 
as under the original Agreement. Copies of all amendments to surety bonds or supplemental 
surety bonds shall be submitted to the OWNER for review prior to the performance of any 
work hereunder. 

 
11.4 CONTRACTOR'S FEE 
 

A. Extra work ordered on the basis of time and materials will be paid for at the actual necessary 
cost as determined by the ENGINEER, plus allowances for overhead and profit. The 
allowance for overhead and profit shall include full compensation for superintendence, bond 
and insurance premiums, taxes, field office expense, extended overhead, home office 
overhead, and all other items of expense or cost not included in the cost of labor, materials, or 
equipment provided for under Paragraph 11.3. The allowance for overhead and profit will be 
made in accordance with the following schedule: 
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Actual Overhead and Profit Allowance 
Labor....................................................................................................15 percent 
Materials ..............................................................................................10 percent 
Equipment............................................................................................10 percent 

 

To the sum of the costs and mark-ups provided for in this Article, one percent shall be added 
as compensation for bonding. 

 
B. It is understood that labor, materials, and equipment may be furnished by the 

CONTRACTOR or by the Subcontractor on behalf of the CONTRACTOR. When all or any 
part of the extra work is performed by a Subcontractor, the allowance specified herein shall be 
applied to the labor, materials, and equipment costs of the Subcontractor, to which the 
CONTRACTOR may add 5 percent of the Subcontractor's total cost for the extra work. 
Regardless of the number of hierarchical tiers of Subcontractors, the 5 percent increase above 
the Subcontractor's total cost which includes the allowances for overhead and profit specified 
herein may be applied one time only. 

 
11.5 EXCLUDED COSTS. The term "Cost of the Work" shall not include any of the following: 
 

A. Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of 
partnership and sole proprietorships), general managers, engineers, estimators, attorneys' 
auditors, accountants, purchasing and contracting agents, expenditures, timekeepers, clerks and 
other personnel employed by CONTRACTOR whether at the site or in CONTRACTOR's 
principal or a branch office for general administration of the work, or not specifically covered by 
paragraph 11.3, all of which are to be considered administrative costs covered by the 
CONTRACTOR's fee. 

 
B. Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office 

at the site. 
 
C. Any part of CONTRACTOR's capital expenses, including interest on CONTRACTOR's capital 

employed for the WORK and charges against CONTRACTOR for delinquent payments. 
 
D. Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR is required 

by the Contract Documents to purchase and maintain the same (except for the cost of premiums 
covered by paragraph 11.4 above). 

 
E. Costs due to the negligence of CONTRACTOR , any Subcontractor, or anyone directly or 

indirectly employed by any of them or for whose acts any of them may be liable, including but 
not limited to, the correction of Defective WORK, disposal of materials or equipment wrongly 
supplied and making good any damage to property. 

 
F. Other overhead or general expense costs of any kind and the cost of any item not specifically and 

expressly included in paragraph 11.4. 
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ARTICLE 12 CHANGE OF CONTRACT TIME 
 
12.1 GENERAL 
 

A. The Contract Time may only be changed by a Change Order. Any claim for an extension of 
the Contract Time (or Milestones) shall be based on written notice delivered by the 
CONTRACTOR to the ENGINEER promptly (but in no event later than 30 days) after the 
occurrence of the event giving rise to the claim and stating the general nature of the claim. 
Notice of the extent of the claim with supporting data shall be delivered within 60 days after 
such occurrence (unless the ENGINEER allows an additional period of time to ascertain more 
accurate data in support of the claim) and shall be accompanied by the CONTRACTOR's 
written statement that the adjustment claimed is the entire adjustment to which the 
CONTRACTOR has reason to believe it is entitled as a result of the occurrence of said event. 
All claims for adjustment in the Contract Time shall be determined by the ENGINEER in 
accordance with Paragraph 9.8 if the OWNER and the CONTRACTOR cannot otherwise 
agree. No claim for an adjustment in the Contract Time will be valid if not submitted in 
accordance with the requirements of this Paragraph 12.1A. An increase in Contract Time does 
not mean that the Contractor is due an increase in Contract Price. Only compensable time 
extensions will result in an increase in Contract Price. 
 

B. All time limits stated in the Contract Documents are of the essence of the Agreement. 
 

C. Where CONTRACTOR is prevented from completing any part of the WORK within the 
Contract Times (or Milestones) due to delay beyond the control of CONTRACTOR, the 
Contract Times (or Milestones) will be extended in an amount equal to the time lost on the 
critical path of the project due to such delay if a claim is made therefor as provided in 
paragraph 12.1. Delays beyond the control of CONTRACTOR shall include, but not be 
limited to, acts or neglect by OWNER, acts or neglect of utility owners or other contractors 
performing other work as contemplated by Article 7, fires, floods, epidemics, unprecedented 
weather conditions or acts of God. Delays attributable to and within the control of a 
Subcontractor or Supplier shall be deemed to be delays within the control of 
CONTRACTOR. 
 

D. Where CONTRACTOR is prevented from completing any part of the WORK within the 
Contract Times (or Milestones) due to delay beyond the control of both OWNER and 
CONTRACTOR, an extension of the Contract Times (or Milestones) in an amount equal to 
the time lost on the critical path of the project due to such delay shall be CONTRACTOR's 
sole and exclusive remedy for such delay. In no event shall the OWNER be liable to 
CONTRACTOR, any Subcontractor, any Supplier, or any other person or organization, or to 
any surety for or employee or agent of any of them, for damages arising out of or resulting 
from (i) delays caused by or within the control of CONTRACTOR, or (ii) delays beyond the 
control of both parties including but not limited to fires, floods, epidemics abnormal weather 
conditions, acts of God or acts or neglect by utility owners or other contractors performing 
other work as contemplated by Article 7. 

 
12.2 EXTENSIONS OF TIME FOR DELAY DUE TO WEATHER. Contract Time may be extended by 

the ENGINEER because of delays in completion of the  WORK due to unusually severe weather, 
provided that the CONTRACTOR shall, within 10 days of the beginning of any such delay, notify the 
ENGINEER in writing of the cause of delay and request an extension of Contract Time. The 
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ENGINEER will ascertain the facts and the extent of the delay and extend the time for completing the 
work when, in the ENGINEER’s judgment, the findings of fact justify such an extension. 
Unprecedented, abnormal, or unusually severe weather will be defined as an event, or events, with a 
greater than 50-year recurrence interval, as determined by the National Weather Service, or equivalent 
State or Federal agency 

 
ARTICLE 13 WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION, 
REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK 
 
13.1 WARRANTY AND GUARANTEE. The CONTRACTOR warrants and guarantees to the OWNER 

and the ENGINEER that all work will be in accordance with the Contract Documents and will not be 
defective. Prompt notice of defects known to the OWNER or ENGINEER shall be given to the 
CONTRACTOR. All defective work, whether or not in place, may be rejected, corrected, or accepted 
as provided in this Article 13. 

 
13.2 ACCESS TO WORK. OWNER, ENGINEER, their Consultants, sub-consultants, other 

representatives and personnel of OWNER, independent testing laboratories and governmental 
agencies with jurisdictional interests will have access to the WORK at reasonable times for their 
observation, inspecting and testing. CONTRACTOR shall provide them proper and safe conditions for 
such access and advise them of CONTRACTOR's site safety procedures and programs so that they 
may comply therewith as applicable. 

 
13.3 TESTS AND INSPECTIONS 
 

A. The CONTRACTOR shall give the ENGINEER timely notice of readiness of the WORK for 
all required inspections, tests, or approvals, and shall cooperate with inspection and testing 
personnel to facilitate required inspections or tests. 
 

B. If Laws or Regulations of any public body having jurisdiction other than the OWNER require 
any WORK to specifically be inspected, tested, or approved, the CONTRACTOR shall pay 
all costs in connection therewith. The CONTRACTOR shall also be responsible for and shall 
pay all costs in connection with any inspection or testing required in connection with the 
OWNER's or the ENGINEER's acceptance of a Supplier of materials or equipment proposed 
as a substitution or (or-equal) to be incorporated in the WORK, or of materials or equipment 
submitted for review prior to the CONTRACTOR's purchase thereof for incorporation in the 
WORK. The cost of all inspections, tests, and approvals in addition to the above which are 
required by the Contract Documents shall be paid by the OWNER (unless otherwise 
specified). 
 

C. The ENGINEER will make, or have made, such inspections and tests as the ENGINEER 
deems necessary to see that the WORK is being accomplished in accordance with the 
requirements of the Contract Documents. Unless otherwise specified in the Supplementary 
General Conditions, the cost of such inspection and testing will be borne by the OWNER. In 
the event such inspections or tests reveal non-compliance with the requirements of the 
Contract Documents, the CONTRACTOR shall bear the cost of corrective measures deemed 
necessary by the ENGINEER, as well as the cost of subsequent reinspection and retesting. 
Neither observations by the ENGINEER nor inspections, tests, or approvals by others shall 
relieve the CONTRACTOR from the CONTRACTOR's obligation to perform the WORK in 
accordance with the Contract Documents. 
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D. All inspections, tests, or approvals other than those required by Laws or Regulations of any 

public body having jurisdiction shall be performed by organizations acceptable to the 
ENGINEER and the CONTRACTOR. 

 
E. If any WORK (including the work of others) that is to be inspected, tested, or approved is 

covered without written concurrence of the ENGINEER, it must, if requested by the 
ENGINEER, be uncovered for observation. Such uncovering shall be at the 
CONTRACTOR's expense unless the CONTRACTOR has given the ENGINEER timely 
notice of the CONTRACTOR's intention to perform such test or to cover the same and the 
ENGINEER has not acted with reasonable promptness in response to such notice. 
 

F. If any WORK is covered contrary to the written request of the ENGINEER, it must, if 
requested by the ENGINEER, be uncovered for the ENGINEER's observation and recovered 
at the CONTRACTOR's expense. 
 

G. If the ENGINEER considers it necessary or advisable that covered WORK be observed by the 
ENGINEER or inspected or tested by others, the CONTRACTOR, at the ENGINEER's 
request, shall uncover, expose, or otherwise make available for observation, inspection, or 
testing as the ENGINEER may require, that portion of the WORK in question, furnishing all 
necessary labor, material, and equipment. If it is found that such WORK is defective, the 
CONTRACTOR shall bear all direct, indirect, and consequential costs and damages of such 
uncovering, exposure, observation, inspection, and testing and of satisfactory reconstruction, 
including but not limited to fees and charges of engineers, attorneys, and other professionals. 
However, if such WORK is not found to be defective, the CONTRACTOR shall be allowed 
an increase in the Contract Price or an extension of the Contract Time, or both, directly 
attributable to such uncovering, exposure, observation, inspection, testing, and reconstruction; 
and, if the parties are unable to agree as to the amount or extent thereof, the CONTRACTOR 
may make a claim therefor as provided in Articles 11 and 12. 

 
13.4 OWNER MAY STOP THE WORK. If the WORK is defective, or the CONTRACTOR fails to 

perform work in such a way that the completed WORK will conform to the Contract Documents, the 
OWNER may order the CONTRACTOR to stop the WORK, or any portion thereof, until the cause 
for such order has been eliminated; however, this right of the OWNER to stop the WORK shall not 
give rise to any duty on the part of the OWNER to exercise this right for the benefit of the 
CONTRACTOR or any other party. 

 
13.5 CORRECTION OR REMOVAL OF DEFECTIVE WORK. If required by the ENGINEER, the 

CONTRACTOR shall promptly, either correct all defective work, whether or not fabricated, installed, 
or completed, or, if the WORK has been rejected by the ENGINEER, remove it from the site and 
replace it with non-defective work. The CONTRACTOR shall bear all direct, indirect and 
consequential costs and damages of such correction or removal, including but not limited to fees and 
charges of engineers, attorneys, and other professionals made necessary thereby. 
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13.6 ONE YEAR CORRECTION PERIOD 
 

A. If within one year after the date of Substantial Completion or such longer period of time as 
may be prescribed by Laws or Regulations or by the terms of any applicable special guarantee 
required by the Contract Documents or by any specific provision of the Contract Documents, 
any work is found to be defective, the CONTRACTOR shall promptly, without cost to the 
OWNER and in accordance with OWNER's written notification, (i) correct such Defective 
WORK, or, if it has been rejected by the OWNER, remove it from the site and replace it with 
non-defective work, and (ii) satisfactorily correct or remove and replace any damage to other 
work of others resulting therefrom. If the CONTRACTOR does not promptly comply with 
such notification, or in an emergency where delay would cause serious risk of loss or damage, 
the OWNER may have the Defective WORK corrected or the rejected WORK removed and 
replaced, and all direct, indirect, and consequential costs and damages of such removal and 
replacement including but not limited to fees and charges of engineers, attorneys and other 
professionals will be paid by the CONTRACTOR. 
 

B. Where Defective WORK (and damage to other WORK resulting therefrom) has been 
corrected, removed or replaced under this paragraph 13.6, the correction period hereunder 
with respect to such WORK will be extended for an additional period of one year after such 
correction or removal and replacement has been satisfactorily completed. 

 
13.7 ACCEPTANCE OF DEFECTIVE WORK. If, instead of requiring correction or removal and 

replacement of defective work, the OWNER prefers to accept the WORK, the OWNER may do so. 
The CONTRACTOR shall bear all direct, indirect, and consequential costs attributable to the 
OWNER's evaluation of and determination to accept such defective work. If any such acceptance 
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in 
the Contract Documents with respect to the WORK, and the OWNER shall be entitled to an 
appropriate decrease in the Contract Price. 

 
ARTICLE 14 PAYMENTS TO CONTRACTOR AND COMPLETION 
 
14.1 SCHEDULE OF VALUES (LUMP SUM PRICE BREAKDOWN). The schedule of values or lump 

sum price breakdown established as provided in the General Requirements shall serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment acceptable to the 
ENGINEER. 

 
14.2 UNIT PRICE BID SCHEDULE. Progress payments on account of Unit Price work will be based on 

the number of units completed. 
 
14.3 APPLICATION FOR PROGRESS PAYMENT 
 

A. Unless otherwise prescribed by law, on the 25th of each month, the CONTRACTOR shall 
submit to the ENGINEER for review, an Application for Payment filled out and signed by the 
CONTRACTOR covering the WORK completed as of the date of the Application and 
accompanied by such supporting documentation as is required by the Contract Documents. 
 

B. The Application for Payment shall identify, as a sub-total, the amount of the 
CONTRACTOR'S Total Earnings to Date, plus the Value of Materials Stored at the Site 
which have not yet been incorporated in the WORK, and less a deductive adjustment for 
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materials installed which were not previously incorporated in the WORK, but for which 
payment was allowed under the provisions for payment for Materials Stored at the Site, but 
not yet incorporated in the WORK. 
 

C. The Net Payment Due the CONTRACTOR shall be the above-mentioned subtotal from which 
shall be deducted the total amount of all previous payments made to the CONTRACTOR. 
Progress payments will be paid in full in accordance with Article 14 of the General 
Conditions until 90% of the Contract Price has been paid.  The remaining 10% of the 
Contract Price amount may be withheld until: 

 
1. final inspection has been made; 
2. completion of the Project; and 
3. acceptance of the Project by the OWNER. 

 
D. The Value of Materials Stored at the Site shall be an amount equal to the specified percent of 

the value of such materials as set forth in the Supplementary General Conditions.  Said 
amount shall be based upon the value of all acceptable materials and equipment not 
incorporated in the WORK but delivered and suitably stored at the site or at another location 
agreed to in writing; provided, each such individual item has a value of more than $5,000.00 
and will become a permanent part of the WORK. The Application for Payment shall also be 
accompanied by an invoice (including shipping), a certification that the materials meet the 
applicable contract specifications, and any evidence required by the OWNER that the 
materials and equipment are covered by appropriate property insurance and other 
arrangements to protect the OWNER's interest therein, all of which will be satisfactory to the 
OWNER.  Payment for materials will not constitute final acceptance.  It shall be the 
CONTRACTOR’s responsibility to protect the material from damage, theft, loss, or peril 
while in storage.  Unless otherwise prescribed by law, the Value of Materials Stored at the 
Site shall be paid at the invoice amount up to a maximum of 85% of the Contract Price for 
those items. 

 
14.4 CONTRACTOR'S WARRANTY OF TITLE. The CONTRACTOR warrants and guarantees that title 

to all work, materials, and equipment covered by an Application for Payment, whether incorporated in 
the WORK or not, will pass to the OWNER no later than the time of payment free and clear of all 
liens. 

 
14.5 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT 
 

A. The ENGINEER will, within 7 days after receipt of each Application for Payment, either 
indicate in writing a recommendation of payment and present the Application to the OWNER, 
or return the Application to the CONTRACTOR indicating in writing the ENGINEER's 
reasons for refusing to recommend payment. In the later case, the CONTRACTOR may make 
the necessary corrections and resubmit the Application. If the ENGINEER still disagrees with 
a portion of the Application, it will submit the Application recommending the undisputed 
portion of the Application to the OWNER for payment and provide reasons for 
recommending non-payment of the disputed amount. Thirty days after presentation of the 
Application for Payment with the ENGINEER's recommendation, the amount recommended 
will (subject to the provisions of Paragraph 14.5B) become due and when due will be paid by 
the OWNER to the CONTRACTOR. 
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B. The OWNER may refuse to make payment of the full amount recommended by the 
ENGINEER because claims have been made against the OWNER on account of the 
CONTRACTOR's performance of the WORK or Liens have been filed in connection with the 
WORK or there are other items entitling the OWNER to a credit against the amount 
recommended, but the OWNER must give the CONTRACTOR written notice within 7 days 
(with a copy to the ENGINEER) stating the reasons for such action. 

 
14.6 PARTIAL UTILIZATION  
 

A. The OWNER shall have the right to utilize or place into service any item of equipment or 
other usable portion of the WORK prior to completion of the WORK. Whenever the OWNER 
plans to exercise said right, the CONTRACTOR will be notified in writing by the OWNER, 
identifying the specific portion or portions of the WORK to be so utilized or otherwise placed 
into service. 
 

B. It shall be understood by the CONTRACTOR that until such written notification is issued, all 
responsibility for care and maintenance of all of the WORK shall be borne by the 
CONTRACTOR. Upon issuance of said written notice of partial utilization, the OWNER will 
accept responsibility for the protection and maintenance of all such items or portions of the 
WORK described in the written notice. 
 

C. The CONTRACTOR shall retain full responsibility for satisfactory completion of the WORK, 
regardless of whether a portion thereof has been partially utilized by the OWNER and the 
CONTRACTOR's one year correction period shall commence only after the date of 
Substantial Completion for the WORK. 

  
14.7 SUBSTANTIAL COMPLETION. When the CONTRACTOR considers the WORK ready for its 

intended use the CONTRACTOR shall notify the OWNER and the ENGINEER in writing that the 
WORK is substantially complete. The CONTRACTOR will attach to this request a list of all work 
items that remain to be completed and a request that the ENGINEER prepare a Notice of Completion. 
Within a reasonable time thereafter, the OWNER, the CONTRACTOR, and the ENGINEER shall 
make an inspection of the WORK to determine the status of completion. If the ENGINEER does not 
consider the WORK substantially complete, or the list of remaining work items to be comprehensive, 
the ENGINEER will notify the CONTRACTOR in writing giving the reasons therefor. If the 
ENGINEER considers the WORK substantially complete, the ENGINEER will prepare and deliver to 
the OWNER, for its execution and recording, the Notice of Completion signed by the ENGINEER and 
CONTRACTOR, which shall fix the date of Substantial Completion. 

 
14.8 FINAL APPLICATION FOR PAYMENT. After the CONTRACTOR has completed all of the 

remaining work items referred to in Paragraph 14.7 and delivered all maintenance and operating 
instructions, schedules, guarantees, Bonds, certificates of inspection, record as-built documents (as 
provided in the General Requirements) and other documents, all as required by the Contract 
Documents, and after the ENGINEER has indicated that the WORK is acceptable, the 
CONTRACTOR may make application for final payment following the procedure for progress 
payments. The final Application for Payment shall be accompanied by all documentation called for in 
the Contract Documents, together with complete and legally effective releases or waivers (satisfactory 
to the OWNER) of all liens arising out of or filed in connection with the WORK. 
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14.9 FINAL PAYMENT AND ACCEPTANCE  
 

A. If, on the basis of the ENGINEER's observation of the WORK during construction and final 
inspection, and the ENGINEER's review of the final Application for Payment and 
accompanying documentation, all as required by the Contract Documents, the ENGINEER is 
satisfied that the WORK has been completed and the CONTRACTOR's other obligations 
under the Contract Documents have been fulfilled, the ENGINEER will, within 14 days after 
receipt of the final Application for Payment, indicate in writing the ENGINEER's 
recommendation of payment and present the Application to the OWNER for payment. 
 

B. After acceptance of the WORK by the OWNER's governing body, the OWNER will make 
final payment to the CONTRACTOR of the amount remaining after deducting all prior 
payments and all amounts to be kept or retained under the provisions of the Contract 
Documents, including the following items: 

 
1. Liquidated damages, as applicable. 
2. Two times the value of outstanding items of correction work or punch list items yet 

uncompleted or uncorrected, as applicable. All such work shall be completed or 
corrected to the satisfaction of the OWNER within the time stated on the Notice of 
Completion, otherwise the CONTRACTOR does hereby waive any and all claims to all 
monies withheld by the OWNER to cover the value of all such uncompleted or 
uncorrected items. 

 
14.10 RELEASE OF RETAINAGE AND OTHER DEDUCTIONS 
 

A. After executing the necessary documents to initiate the lien period, and not more than 45 days 
thereafter (based on a 30-day lien filing period and 15-day processing time), the OWNER will 
release to the CONTRACTOR the retainage funds withheld pursuant to the Agreement, less 
any deductions to cover pending claims against the OWNER pursuant to Paragraph 14.5B. 
 

B. After filing of the necessary documents to initiate the lien period, the CONTRACTOR shall 
have 30 days to complete any outstanding items of correction work remaining to be completed 
or corrected as listed on a final punch list made a part of the Notice of Completion. Upon 
expiration of the 45 days, referred to in Paragraph 14.10A, the amounts withheld pursuant to 
the provisions of Paragraph 14.9B herein, for all remaining work items will be returned to the 
CONTRACTOR; provided, that said work has been completed or corrected to the satisfaction 
of the OWNER within said 30 days. Otherwise, the CONTRACTOR does hereby waive any 
and all claims for all monies withheld by the OWNER under the Contract to cover 2 times the 
value of such remaining uncompleted or uncorrected items.  

 
14.11 CONTRACTOR'S CONTINUING OBLIGATION. The CONTRACTOR's obligation to perform and 

complete the WORK in accordance with the Contract Documents shall be absolute. Neither 
recommendation of any progress or final payment by the ENGINEER, nor the issuance of a Notice of 
Completion, nor any payment by the OWNER to the CONTRACTOR under the Contract Documents, 
nor any use or occupancy of the WORK or any part thereof by the OWNER, nor any act of acceptance 
by the OWNER nor any failure to do so, nor any review of a Shop Drawing or sample submittal, will 
constitute an acceptance of work not in accordance with the Contract Documents or a release of the 
CONTRACTOR's obligation to perform the WORK in accordance with the Contract Documents. 
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14.12 FINAL PAYMENT TERMINATES LIABILITY OF OWNER. Final payment is defined as the last 
progress payment made to the CONTRACTOR for earned funds, less monies withheld as applicable, 
pursuant to Paragraph 14.10A. The acceptance by the CONTRACTOR of the final payment referred 
to in Paragraph 14.9 herein, shall be a release of the OWNER and its agents from all claims of liability 
to the CONTRACTOR for anything done or furnished for, or relating to, the WORK or for any act of 
neglect of the OWNER or of any person relating to or affecting the WORK, except demands against 
the OWNER for the remainder, if any, of the amounts kept or retained under the provisions of 
Paragraph 14.9 herein; and excepting pending, unresolved claims filed prior to the date of the Notice 
of Completion. 

 
ARTICLE 15 SUSPENSION OF WORK AND TERMINATION 
 
15.1 SUSPENSION OF WORK BY OWNER. The OWNER, acting through the ENGINEER, may, at any 

time and without cause, suspend the WORK or any portion thereof for a period of not more than 90 
days by notice in writing to the CONTRACTOR. The CONTRACTOR shall resume the WORK on 
receipt from the ENGINEER of a notice of resumption of work. The CONTRACTOR shall be allowed 
an increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to 
any suspension if the CONTRACTOR makes an approved claim therefor as provided in Articles 11 
and 12. 

 
15.2 TERMINATION OF AGREEMENT BY OWNER (CONTRACTOR DEFAULT) 
 

A. In the event of default by the CONTRACTOR, the OWNER may give 10 days written notice 
to the CONTRACTOR of OWNER's intent to terminate the Agreement and provide the 
CONTRACTOR an opportunity to remedy the conditions constituting the default. It shall be 
considered a default by the CONTRACTOR whenever CONTRACTOR shall: (1) declare 
bankruptcy, become insolvent, or assign its assets for the benefit of its creditors; (2) fail to 
provide materials or quality of work meeting the requirements of the Contract Documents; (3) 
disregard or violate provisions of the Contract Documents or ENGINEER's instructions; (4) 
fail to prosecute the WORK according to the approved progress schedule; or, (5) fail to 
provide a qualified superintendent, competent workers, or materials or equipment meeting the 
requirements of the Contract Documents. If the CONTRACTOR fails to remedy the 
conditions constituting default within the time allowed, the OWNER may then issue the 
Notice of Termination. 
 

B. In the event the Agreement is terminated in accordance with Paragraph 15.2A, herein, the 
OWNER may take possession of the WORK and may complete the WORK by whatever 
method or means the OWNER may select. The cost of completing the WORK shall be 
deducted from the balance which would have been due the CONTRACTOR had the 
Agreement not been terminated and the WORK completed in accordance with the Contract 
Documents. If such cost exceeds the balance which would have been due, the 
CONTRACTOR shall pay the excess amount to the OWNER. If such cost is less than the 
balance which would have been due, the CONTRACTOR shall not have claim to the 
difference. 

 
15.3 TERMINATION OF AGREEMENT BY OWNER (FOR CONVENIENCE). The OWNER may 

terminate the Agreement at any time if it is found that reasons beyond the control of either the 
OWNER or CONTRACTOR make it impossible or against the OWNER's interests to complete the 
WORK. In such a case, the CONTRACTOR shall have no claims against the OWNER except: (1) for 
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the value of work performed up to the date the Agreement is terminated; and, (2) for the cost of 
materials and equipment on hand, in transit, or on definite commitment, as of the date the Agreement 
is terminated which would be needed in the WORK and which meet the requirements of the Contract 
Documents. The value of work performed and the cost of materials and equipment delivered to the 
site, as mentioned above, shall be determined by the ENGINEER in accordance with the procedure 
prescribed for the making of the final application for payment and payment under Paragraphs 14.8 and 
14.9. 

 
15.4 TERMINATION OF AGREEMENT BY CONTRACTOR. The CONTRACTOR may terminate the 

Agreement upon 10 days written notice to the OWNER, whenever: 1) the WORK has been suspended 
under the provisions of Paragraph 15.1, herein, for more than 90 consecutive days through no fault or 
negligence of the CONTRACTOR, and notice to resume work or to terminate the Agreement has not 
been received from the OWNER within this time period; or, 2) the OWNER should fail to pay the 
CONTRACTOR any monies due him in accordance with the terms of the Contract Documents and 
within 60 days after presentation to the OWNER by the CONTRACTOR of a request therefor, unless 
within said 10-day period the OWNER shall have remedied the condition upon which the payment 
delay was based. In the event of such termination, the CONTRACTOR shall have no claims against 
the OWNER except for those claims specifically enumerated in Paragraph 15.3, herein, and as 
determined in accordance with the requirements of said paragraph. 

 
ARTICLE 16 MISCELLANEOUS 
 
16.1 GIVING NOTICE. Whenever any provision of the Contract Documents requires the giving of written 

notice, it will be deemed to have been validly given if delivered in person to the individual or to a 
member of the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent 
by registered or certified mail, postage prepaid, to the last business address known to the giver of the 
notice. 

 
16.2 RIGHTS IN AND USE OF MATERIALS FOUND ON THE WORK 
 

A. The CONTRACTOR may use on the Project, with ENGINEER's approval, such stone, 
gravel, sand, or other material determined suitable by the ENGINEER, as may be found in the 
excavation. The CONTRACTOR will be paid for the excavation of such material at the 
corresponding contract unit price. No additional payment will be made for utilizing the 
material from excavation as borrow, or select borrow. 
 

B. The CONTRACTOR shall replace, at its own expense, with other acceptable material, all of 
that portion of the excavated material so removed and used which was needed for use on the 
project. No charge for the materials so used will be made against the CONTRACTOR except 
that the CONTRACTOR shall be responsible for payment of any royalties required. 
 

C. The CONTRACTOR shall not excavate or remove any material from within the Project 
location which is not within the grading limits, as indicated by the slope and grade lines, 
without written authorization from the ENGINEER. 

 
D. In the event the CONTRACTOR has processed materials from OWNER-furnished sources in 

excess of the quantities required for performance of this contract, including any waste 
material produced as a by-product, the CBJ may retain possession of such materials without 
obligation to reimburse the CONTRACTOR for the cost of their production. When such 
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materials are in a stockpile, the ENGINEER may require: That it remain in stockpile; the 
CONTRACTOR level such stockpile(s); or that the CONTRACTOR remove such materials 
and restore the premises to a satisfactory condition at the CONTRACTOR's expense. This 
provision shall not preclude the CBJ from arranging with the CONTRACTOR to produce 
material over and above the contract needs, payment for which shall be by written agreement 
between the CBJ and the CONTRACTOR. 

 
E. Unless otherwise provided, the material from any existing old structure may be used 

temporarily by the CONTRACTOR in the erection of the new structure. Such material shall 
not be cut or otherwise damaged except with the approval of the ENGINEER. 

 
16.3 RIGHT TO AUDIT. If the CONTRACTOR submits a claim to the OWNER for additional 

compensation, the OWNER shall have the right, as a condition to considering the claim, and as a basis 
for evaluation of the claim, and until the claim has been settled, to audit the CONTRACTOR's books 
to the extent they are relevant. This right shall include the right to examine books, records, documents, 
and other evidence and accounting procedures and practices, sufficient to discover and verify all direct 
and indirect costs of whatever nature claimed to have been incurred or anticipated to be incurred and 
for which the claim has been submitted. The right to audit shall include the right to inspect the 
CONTRACTOR's plants, or such parts thereof, as may be or have been engaged in the performance of 
the WORK. The CONTRACTOR further agrees that the right to audit encompasses all subcontracts 
and is binding upon Subcontractors. The rights to examine and inspect herein provided for shall be 
exercisable through such representatives as the OWNER deems desirable during the 
CONTRACTOR's normal business hours at the office of the CONTRACTOR. The CONTRACTOR 
shall make available to the OWNER for auditing, all relevant accounting records and documents, and 
other financial data, and upon request, shall submit true copies of requested records to the OWNER. 

 
16.4 ARCHEOLOGICAL OR HISTORICAL DISCOVERIES. When the CONTRACTOR's operation 

encounters prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, such as 
shell heaps, land or sea mammal bones or tusks, or other items of historical significance, the 
CONTRACTOR shall cease operations immediately and notify the ENGINEER. No artifacts or 
specimens shall be further disturbed or removed from the ground and no further operations shall be 
performed at the site until so directed. Should the ENGINEER order suspension of the 
CONTRACTOR's operations in order to protect an archaeological or historical finding, or order the 
CONTRACTOR to perform extra work, such order(s) shall be covered by an appropriate contract 
change document. 

 
16.5 CONSTRUCTION OVER OR ADJACENT TO NAVIGABLE WATERS. All work over, on, or 

adjacent to navigable waters shall be so conducted that free navigation of the waterways will not be 
interfered with and the existing navigable depths will not be impaired, except as allowed by permit 
issued the U.S. Coast Guard and/or the U.S. Army Corps of Engineers, as applicable. 

 
16.6 GRATUITY AND CONFLICT OF INTEREST. The CONTRACTOR agrees to not extend any loan, 

gratuity or gift of money of any form whatsoever to any employee or elected official of the OWNER, 
nor will the CONTRACTOR rent or purchase any equipment or materials from any employee or 
elected official of the OWNER, or to the best of the CONTRACTOR’s knowledge, from any agent of 
any employee or elected official of the OWNER. Before final payment, the CONTRACTOR shall 
execute and furnish the OWNER an affidavit certifying that the CONTRACTOR has complied with 
the above provisions of the contract. 
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16.7 SUITS OF LAW CONCERNING THE WORK 
 

A. Should a suit of law be entered into, either by the CONTRACTOR (or the CONTRACTOR's 
surety) against the OWNER, or by the OWNER against the CONTRACTOR (or the 
CONTRACTOR's surety), the suit of law shall be tried in the First Judicial District of Alaska. 
 

B. If one of the questions at issue is the satisfactory performance of the work by the 
CONTRACTOR and should the appropriate court of law judge the work of the 
CONTRACTOR to be unsatisfactory, then the CONTRACTOR (or the CONTRACTOR's 
surety) shall reimburse the OWNER for all legal and all other expenses (as may be allowed 
and set by the court) incurred by the OWNER because of the suit of the law and, further, it is 
agreed that the OWNER may deduct such expense from any sum or sums then, or any that 
become due the CONTRACTOR under the contract. 

 
16.8 CERTIFIED PAYROLLS 
 

A. All CONTRACTORs or Subcontractor who perform work on a public construction contract 
for the OWNER shall file a certified payroll with the Alaska Department of Labor before 
Friday of each week that covers the preceding week (Section 14-2-4 ACLA 1949; am Section 
4 ch 142 SLA 1972). 
 

B. In lieu of submitting the State payroll form, the CONTRACTOR's standard payroll form may 
be submitted, provided it contains the information required by AS 36.05.040 and a statement 
that the CONTRACTOR is complying with AS 36.10.010. 
 

C. A contractor or subcontractor, who performs work on public construction in the State, as 
defined by AS 36.95.010(3), shall pay not less than the current prevailing rate of wages as 
issued by the Alaska Department of Labor before the end of the pay period. (AS 36.05.010). 

 
16.9 PREVAILING WAGE RATES 
 

A. Wage rates for Laborers and Mechanics on Public Contracts, AS 36.05.070. The 
CONTRACTOR, or Subcontractors, shall pay all employees unconditionally and not less than 
once a week. Wages may not be less than those stated in Paragraph 16.8C, regardless of the 
contractual relationship between the CONTRACTOR or Subcontractors and laborers, 
mechanics, or field surveyors. The scale of wages to be paid shall be posted by the 
CONTRACTOR in a prominent, easily accessible place at the site of the WORK. 
 

B. Failure to Pay Agreed Wages, AS 36.05.080. If it is found that a laborer, mechanic, or field 
surveyor employed by the CONTRACTOR or Subcontractor has been, or is being, paid a rate 
or wages less than the established rate, the OWNER may, by written notice, terminate the 
CONTRACTOR or Subcontractors right to proceed with the work. The OWNER may 
prosecute the work to completion by contract or otherwise, and the CONTRACTOR and 
sureties will be held liable to the OWNER for excess costs for completing the WORK. 
(Section 2 ch 52 SLA 1959). 
 

C. Listing Contractor's Who Violate Contracts, AS 36.05.090. In addition, a list giving the 
names of persons who have disregarded the rights of their employees shall be distributed to all 
departments of State government and all political subdivisions. No person appearing on this 
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list, and no firm, corporation, partnership or association in which the person has an interest, 
may work as a CONTRACTOR or Subcontractor on a public construction contract for the 
State, or a political subdivision of the state, until three years after the date of publication of 
the list. (Section 3 ch 52 SLA 1959; am Section 9 ch 142 SLA). 

 
16.10 EMPLOYMENT REFERENCE. Workers employed in the execution of the contract by the 

CONTRACTOR or by any Subcontractor under this contract shall not be required or permitted to 
labor more than 8 hours a day or 40 hours per week in violation of the provisions of the Alaska Wage 
and Hour Act, Section 23.10.060. 

 
16.11 COST REDUCTION INCENTIVE 
 

A. At any time within 45 days after the date of the Notice of Award, the CONTRACTOR may 
submit to the ENGINEER in writing, proposals for modifying the plans, specifications, or 
other requirements of this contract for the sole purpose of reducing the total cost of 
construction. The cost reduction proposal shall not impair in any manner the essential 
functions or characteristics of the project, including but not limited to, service life, economy 
of operation, ease of maintenance, desired appearance or design and safety standards. 
 

B. The cost reduction proposal shall contain the following information: 
 
1. Description of both the existing contract requirements for performing the WORK and 

the proposed changes. 
2. An itemization of the contract requirements that must be changed if the proposal is 

adopted. 
3. A detailed estimate of the time required and the cost of performing the WORK under 

both the existing contract and the proposed change. 
4. A statement of the date by which the CONTRACTOR must receive the decision from 

the OWNER on the cost reduction proposal. 
5. The contract items of WORK effected by the proposed changes including any quantity 

variations. 
6. A description and estimate of costs the OWNER may incur in implementing the 

proposed changes, such as test and evaluation and operating and support costs. 
7. A prediction of any effects the proposed change would have on future operations and 

maintenance costs to the OWNER. 
 

C. The provisions of this section shall not be construed to require the OWNER to consider any 
cost reduction proposal which may be submitted; nor will the OWNER be liable to the 
CONTRACTOR for failure to accept or act upon any cost reduction proposal submitted, or 
for delays to the work attributable to the consideration or implementation of any such 
proposal. 

 
D. If a cost reduction proposal is similar to a change in the plans or specifications for the project 

under consideration by the OWNER at the time the proposal is submitted, the OWNER will 
not accept such proposal and reserves the right to make such changes without compensation 
to the CONTRACTOR under the provisions of this section. 

 
E. The CONTRACTOR shall continue to perform the work in accordance with the requirements 

of the contract until an executed Change Order incorporating the cost reduction proposal has 
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been issued. If any executed Change Order has not been issued by the date upon which the 
CONTRACTOR's cost reduction proposal specifies that a decision should be made by the 
OWNER, in writing, the cost reduction proposal shall be considered rejected. 

 
F. The OWNER, shall be the sole judge of the acceptability of a cost reduction proposal and of 

the estimated net savings in Contract Time and construction costs resulting from the adoption 
of all or any part of such proposal. Should the CONTRACTOR disagree with OWNER's 
decision on the cost reduction proposal, there is no further consideration. The OWNER 
reserves the right to make final determination. 

 
G. If the CONTRACTOR's cost reduction proposal is accepted in whole or in part, such 

acceptance will be made by a contract Change Order, which specifically states that the change 
is executed pursuant to this cost reduction proposal section.  Such Change Order shall 
incorporate the changes in the plans and specifications which are necessary to permit the cost 
reduction proposal or such part of it as has been accepted to be put into effect and shall 
include any conditions upon which the OWNER's approval is based, if such approval is 
conditional. The Change Order shall also describe the estimated net savings in the cost of 
performing the work attributable to the cost reduction proposal, and shall further provide that 
the contract cost be adjusted by crediting the OWNER with the estimated net savings amount. 

 
H. Acceptance of the cost reduction proposal and performance of the work does not extend the 

time of completion of the contract, unless specifically provided in the Change Order 
authorizing the use of the submitted proposal. Should the adoption of the cost reduction 
proposal result in a Contract Time savings, the total Contract Time shall be reduced by an 
amount equal to the time savings realized. 

 
I. The amount specified to the CONTRACTOR in the Change Order accepted in the cost 

reduction proposal shall constitute full compensation for the performance of WORK. No 
claims for additional costs as a result of the changes specified in the cost reduction proposal 
shall be allowed. 

 
J. The OWNER reserves the right to adopt and utilize any approved cost reduction proposal for 

general use on any contract administered when it is determined suitable for such application. 
Cost reduction proposals identical, similar, or previously submitted will not be accepted for 
consideration if acceptance and compensation has previously been approved. The OWNER 
reserves the right to use all or part of any cost reduction proposal without obligation or 
compensation of any kind to the CONTRACTOR. 

 
K. The CONTRACTOR shall bear the costs, if any, to revise all bonds and insurance 

requirements for the project, to include the cost reduction WORK. 
 
 

END OF SECTION 
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GENERAL.  These Supplementary General Conditions make additions, deletions, or revisions to the General 
Conditions as indicated herein.  All provisions which are not so added, deleted, or revised remain in full force 
and effect.  Terms used in these Supplementary General Conditions which are defined in the General 
Conditions have the meanings assigned to them in the General Conditions. 
 
SGC 1  DEFINITIONS.  Remove the definition for Contract Documents and replace with the following: 
 
Contract Documents – The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms 
(including the Bid, Bid Schedule(s), Subcontractor Report, Bid Bond, and all required certificates and 
affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General 
Conditions, Alaska Labor Standards, Reporting, and Prevailing Wage Rate Determination, Special Provisions, 
Standard Specifications, Technical Specifications, Drawings, Permits, and all Addenda, and Change Orders 
executed pursuant to the provisions of the Contract Documents. 
 
SGC 2.2  COPIES OF DOCUMENTS.  Add the following: 
 
The OWNER shall furnish to the CONTRACTOR up to ten (10) copies of the Contract Documents which will 
include bound reduced Drawings and full size drawings.  The CBJ Contracts Office shall contact the 
CONTRACTOR after issuance of Notice of Intent to Award to determine how many copies are needed.  
Additional quantities of the Contract Documents will be furnished at reproduction cost. 
 
SGC 3.2  ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS. Remove No. 12. Technical 
Specifications and No. 13.  Drawings, and add the following: 
 

12. Special Provisions Section 
13. Standard Specifications for Civil Engineering Projects and Subdivision Improvements 

December 2003 Edition with current Errata Sheets.  
14. Drawings. 

 
SGC 4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES. Add the 
following: 
 
C. In the preparation of the Contract Documents, the Engineer of Record has relied upon field 

measurements and visual inspection of the existing structures and surface conditions. 
 
SGC - 4.6  USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT.   Add the following. 
 
The CBJ/State Lemon Creek Gravel Pit is not available for this Project.    
 
SGC 5.1  PERFORMANCE, PAYMENT, AND OTHER BONDS.  The Contractor shall furnish 
Performance and Payment Bonds in the amount of 100% of the Bid. 
 
SGC 5.2  INSURANCE AMOUNTS.  The limits of liability for the insurance required by Paragraph 5.2 of 
the General Conditions shall provide coverage for not less than the following amounts or greater where 
required by Laws and Regulations.  All certificates of insurance supplied to the OWNER shall state that the 
OWNER is named as “Additional Insured for any and all work performed for the City & Borough of 
Juneau.” The Additional Insured requirement does not apply to Workers Compensation insurance. NOTE: 
This requirement has changed. The OWNER no longer requires certificates of insurance referencing project 
names and contract numbers. 
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Delete paragraph C and Replace with the following paragraph C: 
 
C.  The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount, class of 
operations covered, effective dates and dates of expiration of policies. Failure of CBJ to demand such 
certificate or other evidence of full compliance with these insurance requirements or failure of CBJ to identify 
a deficiency from evidence that is provided shall not be construed as a waiver of the obligation of the 
Contractor to maintain the insurance required by this contract. The coverage afforded will not be cancelled, 
reduced in coverage, or renewal refused until at least 30 days' prior written notice has been given to the 
OWNER by the CONTRACTOR.  . All such insurance required herein (except for Workers’ Compensation 
and Employer's Liability) shall name the OWNER, its Consultants and subconsultants and their officers, 
directors, agents, and employees as "additional insureds" under the policies. The CONTRACTOR shall 
purchase and maintain the following insurance: 
 

1. Workers’ Compensation and Employer’s Liability. This insurance shall protect the 
CONTRACTOR against all claims under applicable state workers’ compensation laws. The 
CONTRACTOR shall also be protected against claims for injury, disease, or death of 
employees which, for any reason, may not fall within the provisions of a Workers’ 
Compensation law. The CONTRACTOR shall require each Subcontractor similarly to provide 
Workers’ Compensation Insurance for all of the latter's employees to be engaged in such work 
unless such employees are covered by the protection afforded by the CONTRACTOR's 
Workers’ Compensation Insurance. In case any class of employees is not protected, under the 
Workers’ Compensation Statute, the CONTRACTOR shall provide and shall cause each 
subcontractor to provide adequate employer's liability insurance for the protection of such of its 
employees as are not otherwise protected. 

 
A. Workers’ Compensation:  (under Paragraph 5.2C.1 of the General Conditions) as in accordance with 

AS 23.30.045:  (Additional Insured requirements not necessary for Workers’ Compensation 
coverage.) 

 
1. State:  Statutory 
2. Applicable Federal (e.g., Longshore):  Statutory 

 
Note: If the WORK called for in the Contract Documents involves work in or on any 
navigable waters, the CONTRACTOR shall provide Workers’ Compensation coverage which 
shall include coverage under the Longshore and Harbor Workers’ Compensation Act, the 
Jones Act, and any other coverage required under Federal or State laws pertaining to workers 
in or on navigable waters. 
 

3. Employers Liability 
Bodily Injury by Accident: $100,000.00  Each Accident   
Bodily Injury by Disease: $100,000.00  Each Employee  
Bodily Injury by Disease: $500,000.00  Policy Limit      

 
a. CONTRACTOR agrees to waive all rights of subrogation against the OWNER for 

WORK performed under contract. 
b. If CONTRACTOR directly utilizes labor outside of the State of Alaska in the 

prosecution of the WORK, “Other States” endorsement shall be required as a 
condition of the contract. 
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B. Commercial General Liability:  (under Paragraph 5.2C.2 of the General Conditions): 
 

1. General Policy $1,000,000.00 Each Occurrence 
  $2,000,000.00 Annual Aggregate 
 
2. Products/Completed Operations $1,000,000.00 Each Occurrence 
  $2,000,000.00 Annual Aggregate 
 
3. Personal Injury $1,000,000.00 Each Occurrence 

 
C. Commercial Automobile Liability:  (under Paragraph 5.2C.3 of the General Conditions) including 

Owned, Hired, and Non-Owned Vehicles: 
 

Combined Single Limit, Bodily Injury and Property Damage $1,000,000.00 
 

The CONTRACTOR shall require each Subcontractor similarly to provide Commercial Automobile 
Liability Insurance for all of the latter's employees to be engaged in such WORK unless such 
employees are covered by the protection afforded by the CONTRACTOR's Commercial Automobile 
Liability Insurance. 

 
D. Builder’s Risk:  BUILDERS RISK is not required for this project. 

 
E. Policies shall also specify insurance provided by CONTRACTOR will be considered primary and not 

contributory to any other insurance available to the OWNER. 
 

F. Should any of the policies described above be cancelled before the expiration date thereof, notice will 
be delivered in accordance with the policy provisions. 

 
SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS.  Add the following: 
 
The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e., without 
subcontracting).  The 40% requirement shall be understood to mean that the CONTRACTOR shall perform, 
with its own organization, WORK amounting to at least 40% of the original contract amount.  The 40% 
requirement will be calculated based upon the total of the subcontract amounts submitted for Contract Award, 
and any other information requested by the OWNER from the apparent low Bidder. 
 
SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS, Add the following 
paragraph: 
 
B. CONTRACTOR must pay Subcontractors and/or Suppliers within 30 days of receiving payment from 

the OWNER, if that payment was made for Work performed by the Subcontractor and/or materials 
received.  Failure to pay Subcontractors within 30 days of receiving payment from which 
Subcontractor and/or Supplier is to be paid may result in the OWNER initiating debarment 
proceedings as prescribed in the City and Borough of Juneau Purchasing Code. The 30 day City and 
Borough of Juneau requirement does not supersede AS 36.90.210. 
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SGC 6.6 PERMITS, Add the following paragraph: 
 
D. Contractor is responsible for obtaining a Hot Works permit from the CBJ Permit Center, if performing 

work which requires such a permit. Work requiring a Hot Works Permit includes but is not limited to 
the following: cutting, welding, Thermit welding, brazing, soldering, grinding, thermal spraying, 
thawing pipe, installation of torch-applied roof systems or any other similar activity. 

 
SGC 14.3  APPLICATION FOR PROGRESS PAYMENT.  Paragraph D.   
 
D. The Value of Materials Stored at the site shall be an amount equal to 85%. 
 
SGC 14.9  FINAL PAYMENT AND ACCEPTANCE.  Add the following paragraph: 
 
C. Prior to the final payment the CONTRACTOR shall contact the Alaska Department of Labor and 

Workforce Development (ADOL) and provide the OWNER with clearance from the ADOL for the 
CONTRACTOR and all Subcontractors that have worked on the Project.  This clearance shall indicate 
that all Employment Security Taxes have been paid. A sample form for this purpose is at the end of this 
section.  The CONTRACTOR shall also submit a “NOTICE OF COMPLETION OF PUBLIC 
WORKS” signed by ADOL. 

 
SGC 16.8 CERTIFIED PAYROLLS.  Change paragraph A. to read:   
 
A. All CONTRACTORs or Subcontractors who perform work on a public construction contract for the 

OWNER shall file a certified payroll with Alaska Department of Labor.  See Section 00830 - Alaska 
Labor Standards, Reporting, and Prevailing Wage Rate Determination  

 
Add the following SGC 16.12.   
 
SGC 16.12  EQUAL EMPLOYMENT OPPORTUNITY (EEO) 
 
The CONTRACTOR may not discriminate against any employee or applicant for employment because of race, 
religion, color, national origin, age, disability, sex, marital status, changes in marital status, pregnancy or 
parenthood. The CONTRACTOR shall post a notice setting out the provisions of this paragraph in a 
conspicuous place available to employees and applicants for employment. 
  
The CONTRACTOR and each Subcontractor shall state in all solicitations and advertisements for employees 
to work on this Project, that it is an Equal Opportunity Employer and that all qualified applicants will receive 
consideration for employment without regard to race, religion, color, national origin, age, disability, sex, 
marital status, changes in marital status, pregnancy or parenthood.  
 
The CONTRACTOR shall include the provisions of this EEO article in every contract relating to this Project 
and shall require the inclusion of these provisions in every agreement entered into for this Project, so that those 
provisions will be binding upon the CONTRACTOR and each Subcontractor.  
 
Add the following SGC 17: 
 
SGC 17  GENERAL INFORMATION.  This Project is currently funded by the City and Borough of Juneau, 
Alaska Wastewater Fund, Areawide Sales Tax and Alaska Department of Environmental Conservation 
(ADEC) Loan. 
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Employment Security Tax Clearance 
 

 
Date:        
 
To:  Alaska Department of Labor 
  Juneau Field Tax Office 
  PH 907-465-2787 
  FAX 907-465-2374 
 
From:        
 
 
Subject: Eagles Edge Subdivision 
  Water System Improvements 
  Phase III    

Contract No. E16-148 
 
Timeframe of Contract      
 
Please advise whether or not clearance is granted for the following CONTRACTOR or Subcontractor: 
(List only one CONTRACTOR or Subcontractor per page.) 
       
 
             
Name      Address 
 
Per AS 23.20.265 of the Alaska Employment Security Act, this request is for tax liability 
clearance and release to make final payment for WORK performed under the subject contract.  
Please send your response to: 
 
Greg Smith, Contract Administrator 
Engineering Department 
155 S. Seward Street 
Juneau, Alaska  99801 
FAX 907-586-4530 
 
(  )  Tax Clearance is granted. 
(  )  Tax Clearance is NOT granted. 
 
Remarks:              
 
              
Signature         Date 
 
          
Title 
 

END OF SECTION 
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SECTION 00830 - ALASKA LABOR STANDARDS, REPORTING, AND 
PREVAILING WAGE RATE DETERMINATION 

 
 
State of Alaska, Department of Labor, Laborers’ and Mechanics’ Minimum Rates of Pay, AS 36.05.010 and 
AS 36.05.050, Wage and Hour Administration Pamphlet No. 600, the latest edition published by the State of 
Alaska, Department of Labor inclusive, are made a part of this contract by reference. 
 
The CONTRACTOR is responsible for contacting the Alaska Department of Labor to determine compliance 
with current regulations. 
 
Correspondence regarding Title 36 requirements may be submitted electronically or paper copies can be 
submitted by mail.  To submit Title 36 documents electronically, go to https://myalaska.state.ak.us/home/app. 
If filing electronically, submit certified payrolls to ADOL at the website above and email a copy of all 
certified payrolls to Greg Smith at the email address below. If Contractor elects to submit paper copies, they 
should be submitted to the physical addresses below.   
 
Within 10 Days of "Notice of Award/Notice to Proceed" make a list of all Subcontractors.  Include their 
name, address, phone, estimated subcontract amount, and estimated start and finish dates. Send this list to the 
Wage and Hour Section (contact information below). 
 
Certified Payrolls must be submitted every two weeks. Before the second Friday, each CONTRACTOR 
and Subcontractor must file Certified Payrolls with Statements of Compliance for the previous two weeks.  
Indicate "Start" on your first payroll, and "Final" on your last payroll for this Project.  
 
As part of the final payment request package, CONTRACTOR must submit a “NOTICE OF 
COMPLETION OF PUBLIC WORKS” form signed by ADOL personnel.   
 
Contact Information:  
 
 Wage and Hour Section Greg Smith, Contract Administrator 
 State of Alaska City and Borough of Juneau 
Department of Labor and Workforce Development 155 S. Seward Street 
 Labor Standards and Safety Division and Juneau, AK  99801 
 Wage and Hour Administration (907) 586-0873 
 P.O. Box 11149 Greg.Smith@juneau.org 
 Juneau, AK  99811-1149 
 907-465-4842 
 http://labor.state.ak.us/lss/home.htm 
  
 

END OF SECTION 



Davis–Bacon Requirements 

Wage Rate Requirements Under The Consolidated and Further Continuing Appropriations Act, 2013 
(P.L. 113-6) 

Preamble 

With respect to the Clean Water and Safe Drinking Water State Revolving Funds, EPA provides 
capitalization grants to each State which in turn provides subgrants or loans to eligible entities within 
the State.  Typically, the subrecipients are municipal or other local governmental entities that manage 
the funds.  For these types of recipients, the provisions set forth under Roman Numeral I, below, shall 
apply.  Although EPA and the State remain responsible for ensuring subrecipients’ compliance with the 
wage rate requirements set forth herein, those subrecipients shall have the primary responsibility to 
maintain payroll records as described in Section 3(ii)(A), below and for compliance as described in 
Section I-5.  

Occasionally, the subrecipient may be a private for profit or not for profit entity.  For these types of 
recipients, the provisions set forth in Roman Numeral II, below, shall apply.  Although EPA and the State 
remain responsible for ensuring subrecipients’ compliance with the wage rate requirements set forth 
herein, those subrecipients shall have the primary responsibility to maintain payroll records as described 
in Section II-3(ii)(A), below and for compliance as described in Section II-5.  

 
I.  Requirements Under The Consolidated and Further Continuing Appropriations Act, 2013 (P.L. 113-6) 
For Subrecipients That Are Governmental Entities: 
 
The following terms and conditions specify how recipients will assist EPA in meeting its Davis-Bacon (DB) 
responsibilities when DB applies to EPA awards of financial assistance under the FY 2013 Continuing 
Resolution with respect to State recipients and subrecipients that are governmental entities.  If a 
subrecipient has questions regarding when DB applies, obtaining the correct DB wage determinations, 
DB provisions, or compliance monitoring, it may contact the State recipient.  If a State recipient needs 
guidance, the recipient may contact Lorraine Fleury at fleury.lorraine@epa.gov or at 215-814-2341 of 
EPA, Region III Grants and Audit Management Branch for guidance. The recipient or subrecipient may 
also obtain additional guidance from DOL’s web site at http://www.dol.gov/whd/ 
 
1.  Applicability of the Davis- Bacon (DB) prevailing wage requirements.  

 
Under the FY 2013 Continuing Resolution, DB prevailing wage requirements apply to the 
construction, alteration, and repair of treatment works carried out in whole or in part with 
assistance made available by a State water pollution control revolving fund and to any construction 
project carried out in whole or in part by assistance made available by a drinking water treatment 
revolving loan fund.   If a subrecipient encounters a unique situation at a site that presents 
uncertainties regarding DB applicability, the subrecipient must discuss the situation with the 
recipient State before authorizing work on that site.   

 
2. Obtaining Wage Determinations.  
  
(a)  Subrecipients shall obtain the wage determination for the locality in which a covered activity subject 
to DB will take place prior to issuing requests for bids, proposals, quotes or other methods for soliciting 
contracts (solicitation) for activities subject to DB.  These wage determinations shall be incorporated 
into solicitations and any subsequent contracts.  Prime contracts must contain a provision requiring that 
subcontractors follow the wage determination incorporated into the prime contract.   
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(i) While the solicitation remains open, the subrecipient shall monitor www.wdol.gov weekly to 
ensure that the wage determination contained in the solicitation remains current.  The 
subrecipients shall amend the solicitation if DOL issues a modification more than 10 days 
prior to the closing date (i.e. bid opening) for the solicitation.  If DOL modifies or supersedes 
the applicable wage determination less than 10 days prior to the closing date, the 
subrecipients may request a finding from the State recipient that there is not a reasonable 
time to notify interested contractors of the modification of the wage determination.  The 
State recipient will provide a report of its findings to the subrecipient.  

 
(ii) If the subrecipient does not award the contract within 90 days of the closure of the 

solicitation, any modifications or supersedes DOL makes to the wage determination 
contained in the solicitation shall be effective unless the State recipient, at the request of 
the subrecipient, obtains an extension of the 90 day period from DOL pursuant to 29 CFR 
1.6(c)(3)(iv).  The subrecipient shall monitor www.wdol.gov on a weekly basis if it does not 
award the contract within 90 days of closure of the solicitation to ensure that wage 
determinations contained in the solicitation remain current.   

 
(b) If the subrecipient carries out activity subject to DB by issuing a task order, work assignment or 
similar instrument to an existing contractor (ordering instrument) rather than by publishing a 
solicitation, the subrecipient shall insert the appropriate DOL wage determination from www.wdol.gov 
into the ordering instrument.   
 
(c) Subrecipients shall review all subcontracts subject to DB entered into by prime contractors to verify 
that the prime contractor has required its subcontractors to include the applicable wage 
determinations.  
 
(d)  As provided in 29 CFR 1.6(f), DOL may issue a revised wage determination applicable to a 
subrecipient’s contract after the award of a contract or the issuance of an ordering instrument if DOL 
determines that the subrecipient has failed to incorporate a wage determination or has used a wage 
determination that clearly does not apply to the contract or ordering instrument.   If this occurs, the 
subrecipient shall either terminate the contract or ordering instrument and issue a revised solicitation or 
ordering instrument or incorporate DOL’s wage determination retroactive to the beginning of the 
contract or ordering instrument by change order.  The subrecipient’s contractor must be compensated 
for any increases in wages resulting from the use of DOL’s revised wage determination.     
 
3.  Contract and Subcontract provisions. 
 
 (a)  The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess of 
$2,000 which is entered into for the actual construction, alteration and/or repair, including painting and 
decorating, of a treatment work under the CWSRF or a construction project under the DWSRF financed 
in whole or in part from Federal funds or in accordance with guarantees of a Federal agency or financed 
from funds obtained by pledge of any contract of a Federal agency to make a loan, grant or annual 
contribution (except where a different meaning is expressly indicated), and which is subject to the labor 
standards provisions of any of the acts listed in § 5.1 or the FY 2013 Continuing Resolution, the following 
clauses: 
 
(1) Minimum wages.  
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(i) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate on 
any account (except such payroll deductions as are permitted by regulations issued by the Secretary of 
Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits 
(or cash equivalents thereof) due at time of payment computed at rates not less than those contained in 
the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to exist between the contractor and 
such laborers and mechanics.  
 
Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of 
the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage 
rate and fringe benefits on the wage determination for the classification of work actually performed, 
without regard to skill, except as provided in § 5.5(a)(4). Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each classification for the 
time actually worked therein: Provided, That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. The wage determination (including any 
additional classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the 
Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the workers.  
 
Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site,  
www.dol.gov.   
 
(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or mechanics, 
including helpers, which is not listed in the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage determination. The State award official shall 
approve a request for an additional classification and wage rate and fringe benefits therefore only when 
the following criteria have been met:  
 
(1) The work to be performed by the classification requested is not performed by a classification in the 
wage determination; and  
 
(2) The classification is utilized in the area by the construction industry; and  
 
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to 
the wage rates contained in the wage determination.  
 
(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or 
their representatives, and the subrecipient(s) agree on the classification and wage rate (including the 
amount designated for fringe benefits where appropriate), documentation of the action taken and the 
request, including the local wage determination shall be sent by the subrecipient (s) to the State award 
official.  The State award official will transmit the request, to the Administrator of the Wage and Hour 
Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC 20210 and 
to the EPA DB Regional Coordinator concurrently. The Administrator, or an authorized representative, 
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will approve, modify, or disapprove every additional classification request within 30 days of receipt and 
so advise the State award official or will notify the State award official within the 30-day period that 
additional time is necessary.  
 
(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the subrecipient(s) do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the award official shall refer 
the request and the local wage determination, including the views of all interested parties and the 
recommendation of the State award official, to the Administrator for determination. The request shall 
be sent to the EPA DB Regional Coordinator concurrently. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt of the request and so advise the 
contracting officer or will notify the contracting officer within the 30-day period that additional time is 
necessary.  
 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 
(a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the classification.  
 
(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 
cash equivalent thereof.  
 
(iv) If the contractor does not make payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary 
of Labor has found, upon the written request of the contractor, that the applicable standards of the 
Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or program.  
 
(2) Withholding. The subrecipient(s), shall upon written request of the EPA Award Official or an 
authorized representative of the Department of Labor,  withhold or cause to be withheld from the 
contractor under this contract or any other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by 
the same prime contractor, so much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by the contract. In the event of 
failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 
working on the site of the work, all or part of the wages required by the contract, the (Agency) may, 
after written notice to the contractor, sponsor, applicant, or owner, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased.  
 
(3) Payrolls and basic records.  
 
(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of 
the work and preserved for a period of three years thereafter for all laborers and mechanics working at 
the site of the work.  Such records shall contain the name, address, and social security number of each 
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such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in 
section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made 
and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the 
wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor 
shall maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been communicated in 
writing to the laborers or mechanics affected, and records which show the costs anticipated or the 
actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and 
wage rates prescribed in the applicable programs.  
 
(ii)(A)   The contractor shall submit weekly, for each week in which any contract work is performed, a 
copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant or loan from the 
State capitalization grant recipient.  Such documentation shall be available on request of the State 
recipient or EPA. As to each payroll copy received, the subrecipient shall provide written confirmation in 
a form satisfactory to the State indicating whether or not the project is in compliance with the 
requirements of 29 CFR 5.5(a)(1) based on the most recent payroll copies for the specified week. The 
payrolls shall set out accurately and completely all of the information required to be maintained under 
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on 
the weekly payrolls.  Instead the payrolls shall only need to include an individually identifying number 
for each employee (e.g., the last four digits of the employee's social security number). The required 
weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available 
for this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the subrecipient(s) for transmission to the State or EPA 
if requested by EPA , the State, the contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is 
not a violation of this section for a prime contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own records, without weekly submission to the 
subrecipient(s).  
 
(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following:  
 
(1) That the payroll for the payroll period contains the information required to be provided under § 5.5 
(a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained under § 5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and complete;  
 
(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid the full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;  
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(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 
benefits or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract.  
 
(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required 
by paragraph (a)(3)(ii)(B) of this section.  
 
(D) The falsification of any of the above certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United 
States Code.  
 
(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this 
section available for inspection, copying, or transcription by authorized representatives of the State, EPA 
or the Department of Labor, and shall permit such representatives to interview employees during 
working hours on the job. If the contractor or subcontractor fails to submit the required records or to 
make them available, the Federal agency or State may, after written notice to the contractor, sponsor, 
applicant, or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon 
request or to make such records available may be grounds for debarment action pursuant to 29 CFR 
5.12.  
 
(4) Apprentices and trainees--  
 
(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship program, who is not individually 
registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer 
and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the contractor as to the entire work 
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is 
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage 
rate on the wage determination for the classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be 
observed. Every apprentice must be paid at not less than the rate specified in the registered program for 
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in 
the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination 
for the applicable classification. If the Administrator determines that a different practice prevails for the 
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applicable apprentice classification, fringes shall be paid in accordance with that determination. In the 
event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship 
Agency recognized by the Office, withdraws approval of an apprenticeship program, the contractor will 
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved.  
 
(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under the plan approved by the Employment and 
Training Administration. Every trainee must be paid at not less than the rate specified in the approved 
program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees 
shall be paid the full amount of fringe benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program 
associated with the corresponding journeyman wage rate on the wage determination which provides for 
less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is 
not registered and participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program shall be paid not less than the applicable 
wage rate on the wage determination for the work actually performed. In the event the Employment 
and Training Administration withdraws approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until 
an acceptable program is approved.  
 
(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this 
part shall be in conformity with the equal employment opportunity requirements of Executive Order 
11246, as amended, and 29 CFR part 30.  
 
(5) Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 
29 CFR part 3, which are incorporated by reference in this contract.  
 
(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses contained 
in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines  may by appropriate, and 
also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The 
prime contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in 29 CFR 5.5.  
 
(7) Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 
CFR 5.12.  
 
(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference 
in this contract.  

7/19 
 



 

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be 
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, 
and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its 
subcontractors) and  Subrecipient(s), State, EPA, the U.S. Department of Labor, or the employees or 
their representatives.  
 
(10) Certification of eligibility.  
 
(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or 
firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government 
contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
 
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
4.  Contract Provision for Contracts in Excess of $100,000. 
 
 (a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following clauses 
set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an amount in excess 
of $100,000 and subject to the overtime provisions of the Contract Work Hours and Safety Standards 
Act. These clauses shall be inserted in addition to the clauses required by Item 3, above or 29 CFR 4.6. As 
used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of 
forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such 
workweek.  
 
(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause 
set forth in paragraph (a)(1) of this section the contractor and any subcontractor responsible therefore 
shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation 
of the clause set forth in paragraph (a)(1) of this section, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the clause set forth in paragraph (a)(1) of this 
section.  
 
(3) Withholding for unpaid wages and liquidated damages. The subrecipient, upon written request of 
the EPA Award Official or an authorized representative of the Department of Labor, shall withhold or 
cause to be withheld, from any moneys payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract with the same prime contractor, or 
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any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, 
which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in paragraph (b)(2) of this section.  
 
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraph (a)(1) through (4) of this section and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance 
by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (a)(1) through 
(4) of this section.  
 
(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the Contract 
Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 CFR 5.1, the 
Subrecipient shall insert a clause requiring that the contractor or subcontractor shall maintain payrolls 
and basic payroll records during the course of the work and shall preserve them for a period of three 
years from the completion of the contract for all laborers and mechanics, including guards and 
watchmen, working on the contract. Such records shall contain the name and address of each such 
employee, social security number, correct classifications, hourly rates of wages paid, daily and weekly 
number of hours worked, deductions made, and actual wages paid. Further, the Subrecipient shall insert 
in any such contract a clause providing hat the records to be maintained under this paragraph shall be 
made available by the contractor or subcontractor for inspection, copying, or transcription by authorized 
representatives of the (write the name of agency) and the Department of Labor, and the contractor or 
subcontractor will permit such representatives to interview employees during working hours on the job. 
 
 
5.  Compliance Verification   
 
(a)  The subrecipient shall periodically interview a sufficient number of employees entitled to DB 
prevailing wages (covered employees) to verify that contractors or subcontractors are paying the 
appropriate wage rates.  As provided in 29 CFR 5.6(a)(6), all interviews must be conducted in 
confidence. The subrecipient must use Standard Form 1445 (SF 1445) or equivalent documentation to 
memorialize the interviews.  Copies of the SF 1445 are available from EPA on request.   
 
(b) The subrecipient shall establish and follow an interview schedule based on its assessment of the risks 
of noncompliance with DB posed by contractors or subcontractors and the duration of the contract or 
subcontract. Subrecipients must conduct more frequent interviews if the initial interviews or other 
information indicated that there is a risk that the contractor or subcontractor is not complying with DB. 
Subrecipients shall immediately conduct interviews in response to an alleged violation of the prevailing 
wage requirements. All interviews shall be conducted in confidence." 
 
(c)  The subrecipient shall periodically conduct spot checks of a representative sample of weekly payroll 
data to verify that contractors or subcontractors are paying the appropriate wage rates. The 
subrecipient shall establish and follow a spot check schedule based on its assessment of the risks of 
noncompliance with DB posed by contractors or subcontractors and the duration of the contract or 
subcontract.  At a minimum, if practicable, the subrecipient should spot check payroll data within two 
weeks of each contractor or subcontractor’s submission of its initial payroll data and two weeks prior to 
the completion date the contract or subcontract . Subrecipients must conduct more frequent spot 
checks if the initial spot check or other information indicates that there is a risk that the contractor or 
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subcontractor is not complying with DB. In addition, during the examinations the subrecipient shall 
verify evidence of fringe benefit plans and payments thereunder by contractors and subcontractors who 
claim credit for fringe benefit contributions.  
 
(d)   The subrecipient shall periodically review contractors and subcontractors use of apprentices and 
trainees to verify registration and certification with respect to apprenticeship and training programs 
approved by either the U.S Department of Labor or a state, as appropriate, and that contractors and 
subcontractors are not using disproportionate numbers of, laborers, trainees and apprentices.  These 
reviews shall be conducted in accordance with the schedules for spot checks and interviews described in 
Item 5(b) and (c) above. 
 
(e)   Subrecipients must immediately report potential violations of the DB prevailing wage requirements 
to the EPA DB contact listed above and to the appropriate DOL Wage and Hour District Office listed at 
http://www.dol.gov/contacts/whd/america2.htm.   
 

 
II.  Requirements Under The Consolidated and Further Continuing Appropriations Act, 2013 (P.L. 113-
6)    For Subrecipients That Are Not Governmental Entities: 
 
The following terms and conditions specify how recipients will assist EPA in meeting its DB 
responsibilities when DB applies to EPA awards of financial assistance under the FY2013 Continuing 
Resolution with respect to subrecipients that are not governmental entities.  If a subrecipient has 
questions regarding when DB applies, obtaining the correct DB wage determinations, DB provisions, or 
compliance monitoring, it may contact the State recipient for guidance.  If a State recipient needs 
guidance, the recipient may contact Lorraine Fleury at fleury.lorraine@epa.gov or at 215-814-2341 of 
EPA, Region III Grants and Audit Management Branch for guidance.  The recipient or subrecipient may 
also obtain additional guidance from DOL’s web site at http://www.dol.gov/whd/ 
 
Under these terms and conditions, the subrecipient must submit its proposed DB wage 
determinations to the State recipient for approval prior to including the wage determination in any 
solicitation, contract task orders, work assignments, or similar instruments to existing contractors.   

  
1.    Applicability of the Davis- Bacon (DB) prevailing wage requirements.  
 
Under the FY 2013 Continuing Resolution, DB prevailing wage requirements apply to the construction, 
alteration, and repair of treatment works carried out in whole or in part with assistance made available 
by a State water pollution control revolving fund and to any construction project carried out in whole or 
in part by assistance made available by a drinking water treatment revolving loan fund.   If a subrecipient 
encounters a unique situation at a site that presents uncertainties regarding DB applicability, the 
subrecipient must discuss the situation with the recipient State before authorizing work on that site.   
 
2. Obtaining Wage Determinations.  
 
(a)  Subrecipients must obtain proposed wage determinations for specific localities at www.wdol.gov.  
After the Subrecipient obtains its proposed wage determination, it must submit the wage determination 
to INSERT STATE CONTACT NAME, EMAIL, and TELEPHONE NUMBER for approval prior to inserting the 
wage determination into a solicitation, contract or issuing task orders, work assignments or similar 
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instruments to existing contractors (ordering instruments unless subsequently directed otherwise by the 
State recipient Award Official.  
 
(b)  Subrecipients shall obtain the wage determination for the locality in which a covered  activity 
subject to DB will take place prior to issuing requests for bids, proposals, quotes or other methods for 
soliciting contracts (solicitation) for activities subject to DB.  These wage determinations shall be 
incorporated into solicitations and any subsequent contracts.  Prime contracts must contain a provision 
requiring that subcontractors follow the wage determination incorporated into the prime contract.   
 

(i) While the solicitation remains open, the subrecipient shall monitor www.wdol.gov. on a 
weekly basis to ensure that the wage determination contained in the solicitation remains 
current.  The subrecipients shall amend the solicitation if DOL issues a modification more 
than 10 days prior to the closing date (i.e. bid opening) for the solicitation.  If DOL modifies 
or supersedes the applicable wage determination less than 10 days prior to the closing date, 
the subrecipients may request a finding from the State recipient that there is not a 
reasonable time to notify interested contractors of the modification of the wage 
determination.  The State recipient will provide a report of its findings to the subrecipient.  

 
(ii) If the subrecipient does not award the contract within 90 days of the closure of the 

solicitation, any modifications or supersedes DOL makes to the wage determination 
contained in the solicitation shall be effective unless the State recipient, at the request of 
the subrecipient, obtains an extension of the 90 day period from DOL pursuant to 29 CFR 
1.6(c)(3)(iv).  The subrecipient shall monitor www.wdol.gov on a weekly basis if it does not 
award the contract within 90 days of closure of the solicitation to ensure that wage 
determinations contained in the solicitation remain current.   

 
(c) If the subrecipient carries out activity subject to DB by issuing a task order, work assignment or 
similar instrument to an existing contractor (ordering instrument) rather than by publishing a 
solicitation, the subecipient shall insert the appropriate DOL wage determination from www.wdol.gov 
into the ordering instrument.   
 
(c) Subrecipients shall review all subcontracts subject to DB entered into by prime contractors to verify 
that the prime contractor has required its subcontractors to include the applicable wage 
determinations.  
 
(d)  As provided in 29 CFR 1.6(f), DOL may issue a revised wage determination applicable to a 
subrecipient’s contract after the award of a contract or the issuance of an ordering instrument if DOL 
determines that the subrecipient has failed to incorporate a wage determination or has used a wage 
determination that clearly does not apply to the contract or ordering instrument.   If this occurs, the 
subecipient shall either terminate the contract or ordering instrument and issue a revised solicitation or 
ordering instrument or incorporate DOL’s wage determination retroactive to the beginning of the 
contract or ordering instrument by change order.  The subrecipient’s contractor must be compensated 
for any increases in wages resulting from the use of DOL’s revised wage determination.     
 
3.  Contract and Subcontract provisions. 
 
(a)  The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess of 
$2,000 which is entered into for the actual construction, alteration and/or repair, including painting and 
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decorating, of a treatment work under the CWSRF or a construction project under the DWSRF financed 
in whole or in part from Federal funds or in accordance with guarantees of a Federal agency or financed 
from funds obtained by pledge of any contract of a Federal agency to make a loan, grant or annual 
contribution (except where a different meaning is expressly indicated), and which is subject to the labor 
standards provisions of any of the acts listed in § 5.1 or the FY 2013 Continuing Resolution, the following 
clauses: 
 
 (1) Minimum wages.  
 
(i) All laborers and mechanics employed or working upon the site of the work, will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate on 
any account (except such payroll deductions as are permitted by regulations issued by the Secretary of 
Labor under the Copeland Act (29 CFR part 3) ), the full amount of wages and bona fide fringe benefits 
(or cash equivalents thereof) due at time of payment computed at rates not less than those contained in 
the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to exist between the contractor and 
such laborers and mechanics.  
 
Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of 
the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage 
rate and fringe benefits on the wage determination for the classification of work actually performed, 
without regard to skill, except as provided in § 5.5(a)(4). Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each classification for the 
time actually worked therein: Provided, that the employer's payroll records accurately set forth the time 
spent in each classification in which work is performed. The wage determination (including any 
additional classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the 
Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the workers.  
 
Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site, 
www.dol.gov.  . 
 
(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or mechanics, 
including helpers, which is not listed in the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage determination. The State award official shall 
approve a request for an additional classification and wage rate and fringe benefits therefore only when 
the following criteria have been met:  
 
(1) The work to be performed by the classification requested is not performed by a classification in the 
wage determination; and  
 
(2) The classification is utilized in the area by the construction industry; and  
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(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to 
the wage rates contained in the wage determination.  
 
(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or 
their representatives, and the subrecipient(s) agree on the classification and wage rate (including the 
amount designated for fringe benefits where appropriate), documentation of  the action taken and the 
request, including the local wage determination shall be sent by the subrecipient(s) to the State award 
official.  The State award official will transmit the report, to the Administrator of the Wage and Hour 
Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC 20210 and 
to the EPA DB Regional Coordinator concurrently. The Administrator, or an authorized representative, 
will approve, modify, or disapprove every additional classification request within 30 days of receipt and 
so advise the State award official or will notify the State award official within the 30-day period that 
additional time is necessary.  
 
(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the and the subrecipient(s) do not agree on the proposed classification and wage 
rate (including the amount designated for fringe benefits, where appropriate), the award official shall 
refer the request, and the local wage determination, including the views of all interested parties and the 
recommendation of the State award official, to the Administrator for determination. The request shall 
be sent to the EPA Regional Coordinator concurrently. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt of the request and so advise the 
contracting officer or will notify the contracting officer within the 30-day period that additional time is 
necessary.  
 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 
(a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the classification.  
 
(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 
cash equivalent thereof.  
 
(iv) If the contractor does not make payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary 
of Labor has found, upon the written request of the contractor, that the applicable standards of the 
Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or program.  
 
(2) Withholding. The subrecipient(s) shall upon written request of the EPA Award Official or an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
contractor under this contract or any other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by 
the same prime contractor, so much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by the contract. In the event of 
failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 
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working on the site of the work, all or part of the wages required by the contract, the (Agency) may, 
after written notice to the contractor, sponsor, applicant, or owner, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased.  
 
(3) Payrolls and basic records.  
 
(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of 
the work and preserved for a period of three years thereafter for all laborers and mechanics working at 
the site of the work. Such records shall contain the name, address, and social security number of each 
such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in 
section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made 
and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the 
wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor 
shall maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been communicated in 
writing to the laborers or mechanics affected, and records which show the costs anticipated or the 
actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and 
wage rates prescribed in the applicable programs.  
 
 
(ii)(A)   The contractor shall submit weekly, for each week in which any contract work is performed, a 
copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant or loan from the 
State capitalization grant recipient.  Such documentation shall be available on request of the State 
recipient or EPA. As to each payroll copy received, the subrecipient shall provide written confirmation in 
a form satisfactory to the State indicating whether or not the project is in compliance with the 
requirements of 29 CFR 5.5(a)(1) based on the most recent payroll copies for the specified week. The 
payrolls shall set out accurately and completely all of the information required to be maintained under 
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on 
the weekly payrolls.  Instead the payrolls shall only need to include an individually identifying number 
for each employee (e.g., the last four digits of the employee's social security number). The required 
weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available 
for this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the subrecipient(s) for transmission to the State or EPA 
if requested by EPA , the State, the contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is 
not a violation of this section for a prime contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own records, without weekly submission to the 
subrecipient(s).  
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(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following:  
 
(1) That the payroll for the payroll period contains the information required to be provided under § 5.5 
(a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained under § 5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and complete;  
 
(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid the full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;  
 
(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 
benefits or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract.  
 
(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required 
by paragraph (a)(3)(ii)(B) of this section.  
 
(D) The falsification of any of the above certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United 
States Code.  
 
(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this 
section available for inspection, copying, or transcription by authorized representatives of the State, EPA 
or the Department of Labor, and shall permit such representatives to interview employees during 
working hours on the job. If the contractor or subcontractor fails to submit the required records or to 
make them available, the Federal agency or State may, after written notice to the contractor, sponsor, 
applicant, or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon 
request or to make such records available may be grounds for debarment action pursuant to 29 CFR 
5.12.  
 
(4) Apprentices and trainees--  
 
(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship program, who is not individually 
registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer 
and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the contractor as to the entire work 
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is 
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not registered or otherwise employed as stated above, shall be paid not less than the applicable wage 
rate on the wage determination for the classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be 
observed. Every apprentice must be paid at not less than the rate specified in the registered program for 
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in 
the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination 
for the applicable classification. If the Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in accordance with that determination. In the 
event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship 
Agency recognized by the Office, withdraws approval of an apprenticeship program, the contractor will 
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved.  
 
(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under the plan approved by the Employment and 
Training Administration. Every trainee must be paid at not less than the rate specified in the approved 
program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees 
shall be paid the full amount of fringe benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program 
associated with the corresponding journeyman wage rate on the wage determination which provides for 
less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is 
not registered and participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program shall be paid not less than the applicable 
wage rate on the wage determination for the work actually performed. In the event the Employment 
and Training Administration withdraws approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until 
an acceptable program is approved.  
 
(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this 
part shall be in conformity with the equal employment opportunity requirements of Executive Order 
11246, as amended, and 29 CFR part 30.  
 
(5) Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 
29 CFR part 3, which are incorporated by reference in this contract.  
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(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses contained 
in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines  may by appropriate, and 
also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The 
prime contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in 29 CFR 5.5.  
 
(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 
CFR 5.12.  
 
(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference 
in this contract.  
 
(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be 
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, 
and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its 
subcontractors) and  Subrecipient(s), State, EPA, the U.S. Department of Labor, or the employees or 
their representatives.  
 
(10) Certification of eligibility.  
 
(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or 
firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government 
contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
 
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
4.  Contract Provision for Contracts in Excess of $100,000. 
 
 (a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following clauses 
set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an amount in excess 
of $100,000 and subject to the overtime provisions of the Contract Work Hours and Safety Standards 
Act. These clauses shall be inserted in addition to the clauses required by Item 3, above or 29 CFR 4.6. As 
used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of 
forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such 
workweek.  
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(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause 
set forth in paragraph (b)(1) of this section the contractor and any subcontractor responsible therefore 
shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation 
of the clause set forth in paragraph (b)(1) of this section, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the clause set forth in paragraph (b)(1) of this 
section.  
 
(3) Withholding for unpaid wages and liquidated damages. The subrecipient shall upon the request of 
the EPA Award Official or an authorized representative of the Department of Labor, withhold or cause to 
be withheld, from any moneys payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, 
which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in paragraph (a)(2) of this section.  
 
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraph (b)(1) through (4) of this section and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance 
by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (b)(1) through 
(4) of this section.  
 
(c) In addition to the clauses contained in Item 3, above, in any contract subject only to the Contract 
Work Hours and Safety Standards Act and not to any of the other statutes cited in  29 CFR 5.1, the 
Subrecipient shall insert a clause requiring that the contractor or subcontractor shall maintain payrolls 
and basic payroll records during the course of the work and shall preserve them for a period of three 
years from the completion of the contract for all laborers and mechanics, including guards and 
watchmen, working on the contract. Such records shall contain the name and address of each such 
employee, social security number, correct classifications, hourly rates of wages paid, daily and weekly 
number of hours worked, deductions made, and actual wages paid. Further, the Subrecipient shall insert 
in any such contract a clause providing that the records to be maintained under this paragraph shall be 
made available by the contractor or subcontractor for inspection, copying, or transcription by authorized 
representatives of the (write the name of agency) and the Department of Labor, and the contractor or 
subcontractor will permit such representatives to interview employees during working hours on the job. 
 
5.  Compliance Verification   
 
(a).  The subrecipient shall periodically interview a sufficient number of employees entitled to DB 
prevailing wages (covered employees) to verify that contractors or subcontractors are paying the 
appropriate wage rates.  As provided in 29 CFR 5.6(a)(6), all interviews must be conducted in 
confidence. The subrecipient must use Standard Form 1445 (SF 1445) or equivalent documentation to 
memorialize the interviews.  Copies of the SF 1445 are available from EPA on request.   
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(b) The subrecipient shall establish and follow an interview schedule based on its assessment of the risks 
of noncompliance with DB posed by contractors or subcontractors and the duration of the contract or 
subcontract. Subrecipients must conduct more frequent interviews if the initial interviews or other 
information indicated that there is a risk that the contractor or subcontractor is not complying with DB. 
Subrecipients shall immediately conduct interviews in response to an alleged violation of the prevailing 
wage requirements. All interviews shall be conducted in confidence." 
 
(c).  The subrecipient shall periodically conduct spot checks of a representative sample of weekly payroll 
data to verify that contractors or subcontractors are paying the appropriate wage rates. The 
subrecipient shall establish and follow a spot check schedule based on its assessment of the risks of 
noncompliance with DB posed by contractors or subcontractors and the duration of the contract or 
subcontract.  At a minimum, if practicable the subrecipient should  spot check payroll data within two 
weeks of each contractor or subcontractor’s submission of its initial payroll data and two weeks prior to 
the completion date the contract or subcontract. Subrecipients must conduct more frequent spot checks 
if the initial spot check or other information indicates that there is a risk that the contractor or 
subcontractor is not complying with DB . In addition, during the examinations the subrecipient shall 
verify evidence of fringe benefit plans and payments thereunder by contractors and subcontractors who 
claim credit for fringe benefit contributions.  
 
(d).   The subrecipient  shall periodically review contractors and subcontractors use of apprentices and 
trainees to verify registration and certification with respect to apprenticeship and training programs 
approved by either the U.S Department of Labor or a state, as appropriate, and that contractors and 
subcontractors are not using disproportionate numbers of, laborers, trainees and apprentices.  These 
reviews shall be conducted in accordance with the schedules for spot checks and interviews described in 
Item 5(b) and (c) above. 
 
(e)   Subrecipients must immediately report potential violations of the DB prevailing wage requirements 
to the EPA DB contact listed above and to the appropriate DOL Wage and Hour District Office listed at 
http://www.dol.gov/whd/america2.htm. 
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EAGLES EDGE SUBDIVISION FEDERAL LABOR STANDARDS, REPORTING, AND  
WATER SYSTEM IMPROVEMENTS PREVAILING WAGE RATE DETERMINATION 
PHASE III    Page 00840-1 
CBJ Contract No. E16-148  

SECTION 00840 - FEDERAL LABOR STANDARDS, REPORTING, AND 
PREVAILING WAGE RATE DETERMINATION 

Reporting During Contract 
 

A. Within 15 Days after Notice of Intent to Award, the CONTRACTOR must compile and submit a list of all 
Subcontractors and material suppliers, showing all tiers.  For each company listed include name, address, phone, 
employer tax number; DBE status if any; estimated subcontract amount; estimated start and finish dates; and copies of 
bid tabulations with firm name and number.  Send the list to Addresses B and C. 

 
B. Within 30 Days of Notice to Proceed, the CONTRACTOR and each Subcontractor, who are required to file EEO-1 

reports (Standard Form 100 [SF-100]), must send it to the Office of Federal Contract Compliance Programs (OFCCP) 
Area Office - Address C. 

 
C. Before each Friday, the CONTRACTOR and each Subcontract must file:   
 

1. Weekly Employment Opportunity (EEO) Reports (page 00440-12) for the previous week to Address A.  If the 
information requested (race and gender) is indicated on the copy of the payroll, then this Weekly EEO Report is 
hereby waived. 

 
D. Certified Payrolls must be submitted every two weeks.  Before the second Friday, the CONTRACTOR and each 

Subcontractor must file:  
 

1. Certified Payrolls with Statements of Compliance for the previous two weeks.  If there was no activity for that pay 
period, indicate "No Activity."  Indicate "Start" on your first payroll, and "Final" on your last payroll for this 
project.  Send the original to Address B and a complete copy to Address A, or another CBJ representative, as 
designated 

 
Correspondence regarding State of Alaska Department of Labor and Workforce Development (ADOL) Title 36 
requirements may be submitted electronically or paper copies can be submitted by mail. To submit Title 36 
documents electronically, go to https://myalaska.state.ak.us/home/app. If filing electronically, submit certified 
payrolls to ADOL at the website above and email a copy of all certified payrolls to Jennifer Mannix, or her 
designee, at the email address below. If Contractor elects to submit paper copies, they should be submitted to the 
physical addresses below. 

 
E. By the 5th of each month, each CONTRACTOR and Subcontractor must complete the Monthly Employment Utilization 

Report (CC257) for the previous month for its aggregate workforce in Alaska (for federal and non-federal projects).  
Make a list of all projects (federal and non-federal) in Alaska over $10,000. Include the firm name, name and location of 
project, project #, % complete, contract amount, and established date of completion.  Send both the CC257 and the list of 
projects to Addresses A and C. 

 
F. Preparing the final payment request, the CONTRACTOR must verify that the subcontractor list is up-to-date and includes 

all parties submitting certified payrolls (i.e., equipment rental with operator companies, trucking services providing 
imported materials, surveying firms, etc.).  Send a copy of amended lists to Addresses A and B.  Submit completed 
Compliance Certification and Release, Section 01700 of the CBJ Standard Specifications for Civil Engineering Project 
and Subdivision Improvements, December 2003 Edition,  with current Errata, for the CONTRACTOR to Address A. 

 
 Address A Address B Address C        
 Contract Administrator Wage and Hour Section OFCCP 
 Engineering Department AK Dept of Labor and Workforce Dev/ Area Office 
 City and Borough of Juneau Labor Standards and Safety Division 605 W. 4th Ave., Room G68 
 155 S. Seward Street Wage and Hour Administration Anchorage, AK   99501 
 Juneau, AK  99801 P O Box 21149 (907) 271-2864 
 (907) 586-0873  Juneau, AK 99802-1149 
 Greg.Smith@juneau.org   (907) 465-4842 
  http://labor.state.ak.us/lss/home.htm   



EAGLES EDGE WATER SYSTEM IMPROVEMENTS 
PHASE III 

CONTRACT NO. E16-148 
 

MINIMUM RATES OF PAY 
FEDERAL WAGE DETERMINATION  

 
 
 

 
AK160001 MOD  3  REVISED 04/01/16  AK1 
******** THIS WAGE DETERMINATION WAS REPLACED ON 04/01/16******** 
General Decision Number: AK160001 03/04/2016 
 
Superseded General Decision Number: AK20150001 
 
State: Alaska 
 
Construction Types: Building and Heavy 
 
Counties: Alaska Statewide. 
 
BUILDING AND HEAVY CONSTRUCTION PROJECTS (does not include 
residential construction consisting of single family homes and 
apartments up to and including 4 stories) 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.15 for calendar year 2016 applies to all contracts 
subject to the Davis-Bacon Act for which the solicitation was 
issued on or after January 1, 2015. If this contract is covered 
by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least 
$10.15 (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in calendar year 2016. The EO minimum wage rate 
will be adjusted annually. Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/08/2016 
          1              01/22/2016 
          2              02/26/2016 
          3              03/04/2016 
 
 ASBE0097-001 01/01/2016 
 
                                  Rates          Fringes 
 
Asbestos Workers/Insulator    
(includes application of all    
insulating materials     
protective coverings,    
coatings and finishings to    
all types of mechanical    



systems).........................$ 37.38            19.55 
---------------------------------------------------------------- 
 ASBE0097-002 01/01/2016 
 
                                  Rates          Fringes 
 
HAZARDOUS MATERIAL HANDLER    
(includes preparation,    
wetting, stripping, removal    
scrapping, vacuming, bagging,    
and disposing of all    
insulation materials, whether    
they contain asbestos or not,    
from mechanical systems).........$ 37.38            19.55 
---------------------------------------------------------------- 
 BOIL0502-002 01/01/2013 
 
                                  Rates          Fringes 
 
BOILERMAKER......................$ 42.97            26.60 
---------------------------------------------------------------- 
 BRAK0001-002 07/01/2014 
 
                                  Rates          Fringes 
 
Bricklayer, Blocklayer,    
Stonemason, Marble Mason,    
Tile Setter, Terrazzo Worker.....$ 39.03            18.95 
Tile & Terrazzo Finisher.........$ 33.27            18.95 
---------------------------------------------------------------- 
 CARP1501-001 09/01/2014 
 
                                  Rates          Fringes 
 
MILLWRIGHT.......................$ 35.74            21.29 
---------------------------------------------------------------- 
 CARP2520-003 09/01/2014 
 
                                  Rates          Fringes 
 
Diver   
     Stand-by....................$ 41.65            23.34 
     Tender......................$ 40.65            23.34 
     Working.....................$ 81.45            23.34 
Piledriver   
     Carpenter...................$ 37.34            23.34 
     Piledriver; Skiff Operator  
     and Rigger..................$ 37.34            23.34 
     Sheet Stabber...............$ 36.59            22.59 
     Welder......................$ 42.90            23.34 
 
DEPTH PAY PREMIUM FOR DIVERS BELOW WATER SURFACE: 
50-100 feet                 $1.00 per foot 
101 feet and deeper         $2.00 per foot 
 
ENCLOSURE PAY PREMIUM WITH NO VERTICAL ASCENT: 
5-50 FEET                   $1.00 PER FOOT/DAY 



51-100 FEET                 $2.00 PER FOOT/DAY 
101 FEET AND ABOVE          $3.00 PER FOOT/DAY 
 
SATURATION DIVING: 
  The standby rate applies until saturation starts. The 
  saturation diving rate applies when divers are under 
  pressure continuously until work task and decompression are 
  complete. the diver rate shall be paid for all saturation 
  hours. 
 
WORK IN COMBINATION OF CLASSIFICATIONS: 
  Employees working in any combination of classifications 
  within the diving crew (except dive supervisor) in a shift 
  are paid in the classification with the highest rate for 
  that shift. 
 
---------------------------------------------------------------- 
 CARP4059-001 09/01/2014 
 
                                  Rates          Fringes 
 
CARPENTER   
     Carpenter...................$ 37.34            23.34 
     Lather/Drywall Applicator...$ 36.59            22.59 
---------------------------------------------------------------- 
 ELEC1547-004 04/01/2015 
 
                                  Rates          Fringes 
 
CABLE SPLICER....................$ 39.82         3%+24.36 
ELECTRICIAN......................$ 39.49         3%+24.36 
---------------------------------------------------------------- 
 ELEC1547-005 04/01/2015 
 
Line Construction 
 
                                  Rates          Fringes 
 
CABLE SPLICER....................$ 52.27         3%+28.48 
Linemen (Including Equipment    
Operators, Technician)...........$ 50.52         3%+28.48 
Powderman........................$ 48.52         3%+28.48 
TREE TRIMMER.....................$ 35.34         3%+21.66 
---------------------------------------------------------------- 
 ELEV0019-002 01/01/2016 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 52.50       29.985+a+b 
 
FOOTNOTE: a.  Employer contributes 8% of the basic hourly rate 
    for over 5 year's service and 6% of the basic 
    hourly rate for 6 months to 5 years' of service 
    as vacation paid credit.   b. Eight paid holidays: 
    New Year's Day; Memorial Day; Independence Day; 
    Labor Day; Veteran's Day; Thanksgiving Day; Friday after 
    Thanksgiving and Christmas Day 



 
---------------------------------------------------------------- 
 ENGI0302-002 01/01/2015 
 
                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR   
     GROUP 1.....................$ 40.03            21.10 
     GROUP 1A....................$ 41.79            21.10 
     GROUP 2.....................$ 39.26            21.10 
     GROUP 3.....................$ 38.54            21.10 
     GROUP 4.....................$ 32.33            21.10 
     TUNNEL WORK 
      GROUP 1....................$ 44.03            21.10 
      GROUP 1A...................$ 45.97            21.10 
      GROUP 2....................$ 43.19            21.10 
      GROUP 3....................$ 42.39            21.10 
      GROUP 4....................$ 35.56            21.10 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
 
  GROUP 1:  Asphalt Roller: Breakdown, Intermediate, and 
  Finish; Back Filler; Barrier Machine (Zipper); Beltcrete 
  with power pack and similar conveyors; Bending Machine; 
  Boat Coxwains; Bulldozers; Cableways, Highlines and 
  Cablecars; Cleaning Machine; Coating Machine; Concrete 
  Hydro Blaster; Cranes-45 tons and under or 150 foot boom 
  and under (including jib and attachments): (a) Hydralifts 
  or Transporters, all track or truck type,(b) Derricks; 
  Crushers; Deck Winches-Double Drum; Ditching or Trenching 
  Machine (16 inch or over); Drilling Machines, core, cable, 
  rotary and exploration; Finishing Machine Operator, 
  Concrete Paving, Laser Screed, Sidewalk, Curb and Gutter 
  Machine; Helicopters; Hover Craft, Flex Craft, Loadmaster, 
  Air Cushion, All Terrain Vehicle, Rollagon, Bargecable, 
  Nodwell, and Snow Cat; Hydro Ax: Feller Buncher and 
  similar; Loaders (2 1/2 yards through 5 yards, including 
  all attachments): Forklifts with telescopic boom and swing 
  attachment, Overhead and front end, 2 1/2 yards through 5 
  yards, Loaders with forks or pipe clamps; Loaders, 
  elevating belt type, Euclid and similar types; Mechanics, 
  Bodyman; Micro Tunneling Machine; Mixers: Mobile type 
  w/hoist combination; Motor Patrol Grader; Mucking Machines: 
  Mole, Tunnel Drill, Horizontal/Directional Drill Operator, 
  and/or Shield; Operator on Dredges; Piledriver Engineers, 
  L. B. Foster, Puller or similar Paving Breaker; Power 
  Plant, Turbine Operator, 200 k.w. and over (power plants or 
  combination of power units over 300 k.w.); Scrapers-through 
  40 yards; Service Oiler/Service Engineer; Sidebooms-under 
  45 tons; Shot Blast Machine; Shovels, Backhoes, Excavators 
  with all attachments, and Gradealls (3 yards and under), 
  Spreaders, Blaw Knox, Cedarapids, Barber Greene, Slurry 
  Machine; Sub-grader (Gurries, Reclaimer, and similar 
  types); Tack tractor; Truck mounted Concrete Pumps, 
  Conveyor, Creter; Water Kote Machine; Unlicensed off road 
  hauler 
 



  GROUP 1A:  Camera/Tool/Video Operator (Slipline), 
  Cranes-over 45 tons or 150 foot (including jib and 
  attachments): (a) Clamshells and Draglines (over 3 yards), 
  (b) Tower cranes; Licensed Water/Waste Water Treatment 
  Operator; Loaders over 5 yds.; Certified Welder, Electrical 
  Mechanic, Camp Maintenance Engineer, Mechanic (over 10,000 
  hours); Motor Patrol Grader, Dozer, Grade Tractor, 
  Roto-mill/Profiler (finish: when finishing to final grade 
  and/or to hubs, or for asphalt); Power Plants: 1000 k.w. 
  and over; Quad; Screed; Shovels, Backhoes, Excavators with 
  all attachments (over 3 yards), Sidebooms over 45 tons; 
  Slip Form Paver, C.M.I. and similar types; Scrapers over 40 
  yards; 
 
  GROUP 2: Boiler-fireman; Cement Hog and Concrete Pump 
  Operator; Conveyors (except as listed in group 1); Hoist on 
  steel erection; Towermobiles and Air Tuggers; 
  Horizontal/Directional Drill Locator;Licensed Grade 
  Technician; Loaders, (i.e., Elevating Grader and Material 
  Transfer Vehicle); Locomotives: rod and geared engines; 
  Mixers; Screening, Washing Plant; Sideboom (cradling rock 
  drill regardless of size); Skidder; Trencing Machine under 
  16 inches; Waste/ Waste Water Treatment Operator. 
 
  GROUP 3: "A" Frame Trucks, Deck Winches: single power drum; 
  Bombardier (tack or tow rig); Boring Machine; Brooms-power; 
  Bump Cutter; Compressor; Farm tractor; Forklift, industrial 
  type; Gin Truck or Winch Truck with poles when used for 
  hoisting; Grade Checker and Stake Hopper; Hoist, Air 
  Tuggers, Elevators; Loaders: (a) Elevating-Athey, Barber 
  Green and similar types  (b) Forklifts or Lumber Carrier 
  (on construction job site)  (c) Forklifts with Tower  (d) 
  Overhead and Front-end, under 2 1/2 yds. Locomotives:Dinkey 
  (air, steam, gas and electric) Speeders; Mechanics (light 
  duty); Oil, Blower Distribution; Post Hole Diggers, 
  mechanical; Pot Fireman (power agitated); Power Plant, 
  Turbine Operator, under 200 k.w.; Pumps-water; Roller-other 
  than Plantmix; Saws, concrete; Skid Steer with all 
  attachments; Straightening Machine; Tow Tractor 
 
  GROUP 4:  Rig Oiler/Crane Assistant Engineer;Parts and 
  Equipment Coordinator; Swamper (on trenching machines or 
  shovel type equipment); Spotter; Steam Cleaner; Drill 
  Helper. 
 
  FOOTNOTE:  Groups 1-4 receive 10% premium while performing 
  tunnel or underground work. Rig Oiler/Crane Assistant 
  Engineer shall be required on cranes over 85 tons or over 
  100 feet of boom. 
 
---------------------------------------------------------------- 
 IRON0751-003 07/01/2015 
 
                                  Rates          Fringes 
 
Ironworkers:   
     BRIDGE, STRUCTURAL,  



     ORNAMENTAL, REINFORCING  
     MACHINERY MOVER, RIGGER,  
     SHEETER, STAGE RIGGER,  
     BENDER OPERATOR.............$ 36.25            28.05 
     FENCE, BARRIER INSTALLER....$ 32.75            28.05 
     GUARDRAIL INSTALLERS........$ 33.75            28.05 
     GUARDRAIL LAYOUT MAN........$ 33.49            28.05 
     HELICOPTER, TOWER...........$ 37.25            28.05 
---------------------------------------------------------------- 
 LABO0341-005 04/01/2015 
 
                                  Rates          Fringes 
 
Laborers: South of the 63rd    
Parallel & West of Longitude    
138 Degrees   
     GROUP 1.....................$ 29.79            24.83 
     GROUP 2.....................$ 30.79            24.83 
     GROUP 3.....................$ 31.69            24.83 
     GROUP 3A....................$ 34.97            24.83 
     GROUP 3B....................$ 35.80            24.83 
     GROUP 4.....................$ 19.36            24.83 
     TUNNELS, SHAFTS, AND RAISES 
      GROUP 1....................$ 32.77            24.83 
      GROUP 2....................$ 33.87            24.83 
      GROUP 3....................$ 34.86            24.83 
      GROUP 3A...................$ 38.47            24.83 
      GROUP 3B...................$ 39.38            24.83 
 
LABORERS CLASSIFICATIONS 
 
  GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush 
  Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke 
  Setters, Hook Tender, Rigger, Signalman; Concrete 
  Laborer(curb and gutter, chute handler, grouting, curing, 
  screeding); Crusher Plant Laborer; Demolition Laborer; 
  Ditch Diggers; Dump Man; Environmental Laborer (asbestos 
  (limited to nonmechanical systems), hazardous and toxic 
  waste, oil spill); Fence Installer; Fire Watch Laborer; 
  Flagman; Form Strippers; General Laborer; Guardrail 
  Laborer, Bridge Rail Installers; Hydro-Seeder Nozzleman; 
  Laborers (building); Landscape or Planter; Laying of 
  Decorative Block (retaining walls, flowered decorative 
  block 4 feet and below); Material Handlers; Pneumatic or 
  Power Tools; Portable or Chemical Toilet Serviceman; Pump 
  Man or Mixer Man; Railroad Track Laborer; Sandblast, Pot 
  Tender; Saw Tenders; Scaffold Building and Erecting; Slurry 
  Work; Stake Hopper; Steam Point or Water Jet Operator; 
  Steam Cleaner Operator; Tank Cleaning; Utiliwalk, Utilidor 
  Laborer and Conduit Installer; Watchman (construction 
  projects); Window Cleaner 
 
  GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or 
  Handler (sack or bulk); Choker Splicer; Chucktender (wagon, 
  airtrack and hydraulic drills); Concrete Laborers (power 
  buggy, concrete saws, pumpcrete nozzleman, vibratorman); 
  Culvert Pipe Laborer; Cured in place Pipelayer; 



  Environmental Laborer (marine work, oil spill skimmer 
  operator, small boat operator); Foam Gun or Foam Machine 
  Operator; Green Cutter (dam work); Gunnite Operator; Hod 
  Carriers; Jackhammer or Pavement Breakers (more than 45 
  pounds);Laying of Decorative Block (retaining walls, 
  flowered decorative block above 4 feet); Mason Tender and 
  Mud Mixer (sewer work); Pilot Car; Plasterer, Bricklayer 
  and Cement Finisher Tenders; Power Saw Operator; Railroad 
  Switch Layout Laborer; Sandblaster; Sewer Caulkers; Sewer 
  Plant Maintenance Man; Thermal Plastic Applicator; Timber 
  Faller, chain saw operator, filer; Timberman 
 
  GROUP 3: Alarm Installer; Bit Grinder; Guardrail Machine 
  Operator; High Rigger and tree topper; High Scaler; 
  Multiplate; Slurry Seal Squeegee Man 
 
  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 
  Doctor (in the field); Drillers (including, but not limited 
  to, wagon drills, air track drills; hydraulic drills); 
  Powderman; Pioneer Drilling and Drilling Off Tugger (all 
  type drills); Pipelayers 
 
  GROUP 3B: Grade checker (setting or transfering of grade 
  marks, line and grade) 
 
GROUP 4:  Final Building Cleanup 
 
TUNNELS, SHAFTS, AND RAISES CLASSIFICATIONS 
 
  GROUP 1:  Brakeman; Muckers; Nippers; Topman and Bull Gang; 
  Tunnel Track Laborer 
 
  GROUP 2:  Burning and Cutting Torch; Concrete Laborers; 
  Jackhammers; Nozzleman, Pumpcrete or Shotcrete. 
 
GROUP 3:  Miner; Retimberman 
 
  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 
  Doctor (in the field); Drillers (including, but not limited 
  to, wagon drills, air track drills; hydraulic drills); 
  Powderman; Pioneer Drilling and Drilling Off Tugger (all 
  type drills); Pipelayers. 
 
  GROUP 3B:  Grade checker (setting or transfering of grade 
  marks, line and grade) 
 
  Tunnel shaft and raise rates only apply to workers regularly 
  employed inside a tunnel portal or shaft collar. 
 
---------------------------------------------------------------- 
 LABO0942-001 04/01/2015 
 
                                  Rates          Fringes 
 
Laborers: North of the 63rd    
Parallel & East of Longitude    
138 Degrees   



     GROUP 1.....................$ 29.79            24.83 
     GROUP 2.....................$ 30.79            24.83 
     GROUP 3.....................$ 31.69            24.83 
     GROUP 3A....................$ 34.97            24.83 
     GROUP 3B....................$ 35.80            24.83 
     GROUP 4.....................$ 19.36            24.83 
     TUNNELS, SHAFTS, AND RAISES 
      GROUP 1....................$ 32.77            24.83 
      GROUP 2....................$ 33.87            24.83 
      GROUP 3....................$ 34.86            24.83 
      GROUP 3A...................$ 38.47            24.83 
      GROUP 3B...................$ 39.38            24.83 
 
LABORERS CLASSIFICATIONS 
 
  GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush 
  Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke 
  Setters, Hook Tender, Rigger, Signalman; Concrete 
  Laborer(curb and gutter, chute handler, grouting, curing, 
  screeding); Crusher Plant Laborer; Demolition Laborer; 
  Ditch Diggers; Dump Man; Environmental Laborer (asbestos 
  (limited to nonmechanical systems), hazardous and toxic 
  waste, oil spill); Fence Installer; Fire Watch Laborer; 
  Flagman; Form Strippers; General Laborer; Guardrail 
  Laborer, Bridge Rail Installers; Hydro-Seeder Nozzleman; 
  Laborers (building); Landscape or Planter; Laying of 
  Decorative Block (retaining walls, flowered decorative 
  block 4 feet and below); Material Handlers; Pneumatic or 
  Power Tools; Portable or Chemical Toilet Serviceman; Pump 
  Man or Mixer Man; Railroad Track Laborer; Sandblast, Pot 
  Tender; Saw Tenders; Scaffold Building and Erecting; Slurry 
  Work; Stake Hopper; Steam Point or Water Jet Operator; 
  Steam Cleaner Operator; Tank Cleaning; Utiliwalk, Utilidor 
  Laborer and Conduit Installer; Watchman (construction 
  projects); Window Cleaner 
 
  GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or 
  Handler (sack or bulk); Choker Splicer; Chucktender (wagon, 
  airtrack and hydraulic drills); Concrete Laborers (power 
  buggy, concrete saws, pumpcrete nozzleman, vibratorman); 
  Culvert Pipe Laborer; Cured in place Pipelayer; 
  Environmental Laborer (marine work, oil spill skimmer 
  operator, small boat operator); Foam Gun or Foam Machine 
  Operator; Green Cutter (dam work); Gunnite Operator; Hod 
  Carriers; Jackhammer or Pavement Breakers (more than 45 
  pounds);Laying of Decorative Block (retaining walls, 
  flowered decorative block above 4 feet); Mason Tender and 
  Mud Mixer (sewer work); Pilot Car; Plasterer, Bricklayer 
  and Cement Finisher Tenders; Power Saw Operator; Railroad 
  Switch Layout Laborer; Sandblaster; Sewer Caulkers; Sewer 
  Plant Maintenance Man; Thermal Plastic Applicator; Timber 
  Faller, chain saw operator, filer; Timberman 
 
  GROUP 3: Alarm Installer; Bit Grinder; Guardrail Machine 
  Operator; High Rigger and tree topper; High Scaler; 
  Multiplate; Slurry Seal Squeegee Man 
 



  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 
  Doctor (in the field); Drillers (including, but not limited 
  to, wagon drills, air track drills; hydraulic drills); 
  Powderman; Pioneer Drilling and Drilling Off Tugger (all 
  type drills); Pipelayers 
 
  GROUP 3B: Grade checker (setting or transfering of grade 
  marks, line and grade) 
 
GROUP 4:  Final Building Cleanup 
 
TUNNELS, SHAFTS, AND RAISES CLASSIFICATIONS 
 
  GROUP 1:  Brakeman; Muckers; Nippers; Topman and Bull Gang; 
  Tunnel Track Laborer 
 
  GROUP 2:  Burning and Cutting Torch; Concrete Laborers; 
  Jackhammers; Nozzleman, Pumpcrete or Shotcrete. 
 
GROUP 3:  Miner; Retimberman 
 
  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 
  Doctor (in the field); Drillers (including, but not limited 
  to, wagon drills, air track drills; hydraulic drills); 
  Powderman; Pioneer Drilling and Drilling Off Tugger (all 
  type drills); Pipelayers. 
 
  GROUP 3B:  Grade checker (setting or transfering of grade 
  marks, line and grade) 
 
  Tunnel shaft and raise rates only apply to workers regularly 
  employed inside a tunnel portal or shaft collar. 
 
---------------------------------------------------------------- 
 PAIN1959-001 09/01/2015 
 
NORTH OF THE 63RD PARALLEL 
 
                                  Rates          Fringes 
 
PAINTER   
     BRUSH/ROLLER PAINT OR WALL  
     COVERER.....................$ 32.07            20.01 
     TAPING, TEXTURING,  
     STRUCTURAL PAINTING,  
     SANDBLASTING, POT TENDER,  
     FINISH METAL, SPRAY,  
     BUFFER OPERATOR, RADON  
     MITIGATION, LEAD BASED  
     PAINT ABATEMENT, HAZARDOUS  
     MATERIAL HANDLER............$ 32.59            20.01 
---------------------------------------------------------------- 
 PAIN1959-002 07/01/2015 
 
SOUTH OF THE 63RD PARALLEL 
 
                                  Rates          Fringes 



 
PAINTER   
     Brush, Roller, Sign, Paper  
     and Vinyl, Swing Stage,  
     Hand Taper/Drywall,  
     Structural Steel, and  
     Commercial Spray............$ 29.71            19.61 
     Machine Taper/Drywall.......$ 30.96            19.61 
     Spray-Sand/Blast, Epoxy  
     and Tar Applicator..........$ 31.06            19.61 
---------------------------------------------------------------- 
 PAIN1959-003 07/01/2015 
 
NORTH OF THE 63RD PARALLEL 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 37.88            20.04 
---------------------------------------------------------------- 
 PAIN1959-004 07/01/2012 
 
                                  Rates          Fringes 
 
FLOOR LAYER:  Carpet.............$ 30.09            13.02 
---------------------------------------------------------------- 
 PAIN1959-006 07/01/2015 
 
SOUTH OF THE 63RD PARALLEL 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 37.88            20.04 
---------------------------------------------------------------- 
 PLAS0867-001 02/01/2016 
 
                                  Rates          Fringes 
 
PLASTERER   
     North of the 63rd parallel..$ 37.25            20.41 
     South of the 63rd parallel..$ 37.00            20.41 
---------------------------------------------------------------- 
 PLAS0867-004 02/01/2016 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER   
     North of the 63rd parallel..$ 37.25            20.41 
     South of the 63rd parallel..$ 37.00            20.41 
---------------------------------------------------------------- 
* PLUM0262-002 01/01/2016 
 
East of the 141st Meridian 
 
                                  Rates          Fringes 
 
Plumber; Steamfitter.............$ 37.27            12.47 
---------------------------------------------------------------- 



* PLUM0367-002 07/01/2015 
 
South of the 63rd Parallel 
 
                                  Rates          Fringes 
 
Plumber; Steamfitter.............$ 40.00            21.70 
---------------------------------------------------------------- 
 PLUM0375-002 07/01/2015 
 
North of the 63rd Parallel 
 
                                  Rates          Fringes 
 
Plumber; Steamfitter.............$ 41.21            22.45 
---------------------------------------------------------------- 
* PLUM0669-002 01/01/2015 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER.................$ 43.75            22.57 
---------------------------------------------------------------- 
 SHEE0023-003 07/01/2015 
 
South of the 63rd Parallel 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER...............$ 40.79            22.38 
---------------------------------------------------------------- 
 SHEE0023-004 07/01/2015 
 
North of the 63rd Parallel 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER...............$ 45.93            21.44 
---------------------------------------------------------------- 
 TEAM0959-003 09/01/2015 
 
                                  Rates          Fringes 
 
TRUCK DRIVER   
     GROUP 1.....................$ 39.29            21.17 
     GROUP 1A....................$ 40.56            21.17 
     GROUP 2.....................$ 38.03            21.17 
     GROUP 3.....................$ 37.21            21.17 
     GROUP 4.....................$ 36.63            21.17 
     GROUP 5.....................$ 35.87            21.17 
 
  GROUP 1:  Semi with Double Box Mixer; Dump Trucks (including 
  rockbuggy and trucks with pups) over 40 yards up to and 
  including 60 yards; Deltas, Commanders, Rollogans and 
  similar equipment when pulling sleds, trailers or similar 
  equipment; Boat Coxswain; Lowboys including attached 
  trailers and jeeps, up to and including 12 axles; Ready-mix 
  over 12 yards up to and including 15 yards); Water Wagon 



  (250 Bbls and above); Tireman, Heavy Duty/Fueler 
 
  GROUP 1A:  Dump Trucks (including Rockbuggy and Trucks with 
  pups) over 60 yards up to and including 100 yards; Jeeps 
  (driver under load) 
 
  GROUP 2: Turn-O-Wagon or DW-10 not self-loading; All Deltas, 
  Commanders, Rollogans, and similar equipment; Mechanics; 
  Dump Trucks (including Rockbuggy and Trucks with pups) over 
  20 yards up to and including 40 yards; Lowboys including 
  attached trailers and jeeps up to and including 8 axles; 
  Super vac truck/cacasco truck/heat stress truck; Ready-mix 
  over 7 yards up to and including 12 yards; Partsman; 
  Stringing Truck 
 
  GROUP 3: Dump Trucks (including Rockbuggy and Trucks with 
  pups) over 10 yards up to and including 20 yards; batch 
  trucks 8 yards and up; Oil distributor drivers; Oil 
  Distributor Drivers; Trucks/Jeeps (push or pull); Traffic 
  Control Technician 
 
  GROUP 4: Buggymobile; Semi or Truck and trailer; Dumpster; 
  Tireman (light duty); Dump Trucks (including Rockbuggy and 
  Truck with pups) up to and including 10 yards; Track Truck 
  Equipment; Grease Truck; Flat Beds, dual rear axle; Hyster 
  Operators (handling bulk aggregate); Lumber Carrier; Water 
  Wagon, semi; Water Truck, dual axle; Gin Pole Truck, Winch 
  Truck, Wrecker, Truck Mounted "A" Frame manufactured rating 
  over 5 tons; Bull Lifts and Fork Lifts with Power Boom and 
  Swing attachments, over 5 tons; Front End Loader with 
  Forks; Bus Operator over 30 passengers; All Terrain 
  Vehicles; Boom Truck/Knuckle Truck over 5 tons; Foam 
  Distributor Truck/dual axle; Hydro-seeders, dual axle; 
  Vacuum Trucks, Truck Vacuum Sweepers; Loadmaster (air and 
  water); Air Cushion or similar type vehicle; Fire 
  Truck/Ambulance Driver; Combination Truck-fuel and grease; 
  Compactor (when pulled by rubber tired equipment); Rigger 
  (air/water/oilfield); Ready Mix, up to and including 7 
  yards; 
 
  GROUP 5: Gravel Spreader Box Operator on Truck; Flat Beds, 
  single rear axle; Boom Truck/Knuckle Truck up to and 
  including 5 tons; Pickups (Pilot Cars and all light duty 
  vehicles); Water Wagon (Below 250 Bbls); Gin Pole Truck, 
  Winch Truck, Wrecker, Truck Mounted "A" Frame, manufactured 
  rating 5 tons and under; Bull Lifts and Fork Lifts (fork 
  lifts with power broom and swing attachments up to and 
  including 5 tons); Buffer Truck; Tack Truck; Farm type 
  Rubber Tired Tractor (when material handling or pulling 
  wagons on a construction project); Foam Distributor, single 
  axle; Hydro-Seeders, single axle; Team Drivers (horses, 
  mules and similar equipment); Fuel Handler (station/bulk 
  attendant); Batch Truck, up to and including 7 yards; 
  Gear/Supply Truck; Bus Operator, Up to 30 Passengers; 
  Rigger/Swamper 
 
---------------------------------------------------------------- 



 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 



these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 



 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
 
 



EAGLES EDGE SUBDIVISION STANDARD DETAILS 
WATER SYSTEM IMPROVEMNETS, PHASE III Page 00853-1 
Contract No. E16-148  

SECTION 00853 - STANDARD DETAILS 
 
 
PART 1 - GENERAL 
 
1.1 STANDARD DETAILS 
 

A. Whenever references are made to the Standard Drawings or Standard Details in these 
plans or Specifications the intent is to refer to the current City and Borough of Juneau 
Standard Details (currently the 4th Edition dated August 2011), copies of which may be 
purchased from the CBJ Engineering Department. 

 
B. City and Borough of Juneau Standard Details which specifically apply to this Project 

include but are not limited to the following: 
 
LIST OF DETAILS  
 

  STANDARD 
   DETAIL 
       NO.      NAME OF DETAIL 

105 DRIVEWAY CURB CUT 
111A CONCRETE SIDEWALK, TYPE I CURB & GUTTER 
116 CANTILEVER SINGLE MAILBOX 
117 CANTILEVER GANG MAILBOX 
125 PAVEMENT RESURFACING AND TRENCH DETAIL 
127A SIGN ASSEMBLY SINGLE-POST 
203 SANITARY SEWER MANHOLE TYPES I & II 
205 MANHOLE HEIGHTS 
206A STANDARD MANHOLE COVER & FRAME 
208 SANITARY SEWER CLEANOUT MAINLINE 
209 MANHOLE CONNECTION DETAILS 
215 SANITARY SEWER CROSSING 
218 COUPLING FOR DISSIMILAR SANITARY SEWER PIPES 
303 STORM DRAIN MANHOLE TYPES I & II 
304A TYPE III CATCH BASIN 
304B TYPE IV CATCH BASIN 
307 STORM DRAIN SERVICE LATERAL 
308 CURB INLET FRAME, GRATE & HOOD 
309 LOCAL DEPRESSION AT CATCH BASIN 
310 AREA DRAIN DETAIL 
403 FIRE HYDRANT 
404 HYDRANT GUARD POSTS 
405 HYDRANT PAD 
406A WATER SERVICE 
407 MAINLINE VALVE 
412 RIGID INSULATION 
414A DOWNWARD CONCAVE THRUST BLOCK 
414B HORIZONTAL AND CONCAVE UPWARD THRUST BLOCKS 

 
PART 2 - PRODUCTS  (Not Used) 
PART 3 - EXECUTION  (Not Used) 

END OF SECTION 





SPECIAL PROVISIONS 
 

EAGLES EDGE SUBDIVISION  SPECIAL PROVISIONS 
WATER SYSTEM IMPROVEMENTS, PHASE III Page 1 
Contract No. E16-148 

The Standard Specifications for Civil Engineering Projects and Subdivision Improvements December 
2003 Edition, with Current Errata Sheets, as published by the City and Borough of Juneau, is part of these 
Contract Documents and shall pertain to all phases of the contract.  The Standard Specifications for Civil 
Engineering Projects and Subdivision Improvements December 2003 Edition is available for a fee from 
the City and Borough of Juneau Engineering Contracts Office, (907) 586-0490, or you may view them 
online at: www.juneau.org/engineering. 
 

Special Provisions - Table of Contents 
 

Section No. Section Title Page No. 
01010 Summary of Work 2 
01025 Measurement and Payment 5 
01550 Site Access and Storage 24 
02201 Clearing and Grubbing 24 
02202 Excavation and Embankment 24 
02203 Trenching 25 
02204 Base Course 25 
02401 Sanitary Sewer Pipe 25 
02402 Sanitary Sewer Manholes and Cleanouts 26 
02601 Water Pipe 26 
02605 Water Services 28 
02709 Topsoil 28 
02716 Storm Drainage Pipe Removal 28 
02718 Sign Assembly 29 
02722 Electrical Utilities 29 
02801 Asphalt Concrete Pavement 30 
03302 Concrete Structures 32 
03303 Sidewalk, Curb and Gutter 32 
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Add the following Section: 
 

SECTION 01010 - SUMMARY OF WORK 
 
PART 1 - GENERAL 
 
1.1 GENERAL 
 

A. The WORK to be performed under this contract shall consist of furnishing all plant, tools, 
equipment, materials, supplies, manufactured articles and furnishing all labor, 
transportation and services, including all fuel, power, water and essential 
communications and performing all WORK, or other operations required for the 
fulfillment of the contract in strict accordance with the Contract Documents.  The WORK 
shall be complete, and all WORK, materials, and services, not expressly indicated or 
called for in the Contract Documents which may be necessary for the complete and 
proper construction of the WORK in good faith shall be provided by the CONTRACTOR 
as though originally so indicated, at no increase in cost to the OWNER. 

 
1.2 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. The WORK covered in the Contract Documents generally includes: Reconstruction of 
Brittany Place, Belardi Drive and drainage work on Alaway. The WORK on Brittany 
Place consists of installation of new water and storm drainage systems, some sanitary 
sewer reconstructions, curb and gutter, replacement of the roadway embankment to a 
depth of 18 inches, shot rock borrow, shot rock with base course, new asphalt pavement, 
paved sidewalk, and miscellaneous related WORK.  The WORK on Belardi Drive 
includes installation of a new water system, some sanitary sewer adjustments, removal of 
the existing water meter vault, installation of a new water meter box, replacement of 
roadway embankment to a depth of 8-1/2 inches, shot rock borrow with base course, new 
asphalt surfacing, and miscellaneous related WORK.  The WORK on Alaway consists of 
replacing the ditching with pipe and area drains. 

 
B. SITE OF WORK.  The site of the WORK is in the Lemon Creek area of Juneau, Alaska. 

 
1.3 WORK BY OTHERS 
 

A. The CONTRACTOR’s attention is directed to the fact that work may be conducted at the 
site by other contractors during the performance of the WORK under this contract. The 
CONTRACTOR shall conduct its operations so as to cause a minimum of interference 
with the WORK of such other contractors, and shall cooperate fully with such contractors 
to provide continued safe access to their respective portions of the site, as required to 
perform work under their respective contracts. 

 
B. Interference with Work on Utilities. The CONTRACTOR shall cooperate fully with all 

utility forces of the OWNER or private agencies engaged in the relocation, altering, or 
otherwise rearranging of any facilities which interfere with the progress of the WORK, 
and shall schedule the WORK so as to minimize interference with said relocation, 
altering, or other rearranging of facilities. 
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1.4 CONTRACTOR USE OF PROJECT SITE 
 

A. The CONTRACTOR’s use of the Project site shall include construction operations and 
storage of materials, fabrication facilities, and field offices only in those areas identified 
on the Drawings. 

 
1.5 OWNER USE OF THE PROJECT SITE 
 

A. The OWNER may utilize all or part of the existing site during the entire period of 
construction for the conduct of the OWNER’s normal operations. The CONTRACTOR 
shall cooperate and coordinate with the ENGINEER to facilitate the OWNER’s 
operations and to minimize interference with the CONTRACTOR’s operation at the same 
time. In any event, the OWNER shall be allowed access to the Project site during the 
period of construction. 

 
1.6 PROJECT MEETINGS 
 

A. Pre-Construction Conference 
 

1. Prior to the commencement of WORK at the site, a Pre-Construction Conference 
will be held at a mutually agreed time and place which shall be attended by the 
CONTRACTOR’s Project Manager, its superintendent, and its Subcontractors as 
the CONTRACTOR deems appropriate. Other attendants will be: 
a. ENGINEER and Inspector. 
b. Representatives of OWNER. 
c. Governmental representatives as appropriate. 
d. Others as requested by CONTRACTOR, OWNER, or ENGINEER. 

2. Unless previously submitted to the ENGINEER, the CONTRACTOR shall bring 
to the Pre-Construction Conference one copy each of the following:  
a. Plan of Operation. 
b. Project Overview Bar Chart Schedule. 
c. Procurement schedule of major equipment and materials and items 

requiring long lead time. 
d. Shop Drawing/Sample/Substitute or “Or Equal” submittal schedule. 
e. Name and telephone number of CONTRACTOR’s Project Supervisor. 
f. Erosion Control Plan with Storm Water Pollution Prevention Plan. 

3. The purpose of the Pre-Construction Conference is to designate responsible 
personnel and establish a working relationship. Matters requiring coordination 
will be discussed and procedure for handling such matters established. The 
complete agenda will be furnished to the CONTRACTOR prior to the meeting 
date.  The CONTRACTOR should be prepared to discuss all of the items listed 
below: 
a. Status of CONTRACTOR’s insurance and bonds.  
b. CONTRACTOR’s tentative schedules. 
c. Transmittal, review, and distribution of CONTRACTOR’s submittals. 
d. Processing applications for payment. 
e. Maintaining record documents. 
f. Critical WORK sequencing. 
g. Field decisions and Change Orders. 
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h. Use of Project site, office and storage areas, security, housekeeping, and 
OWNER’s needs. 

i. Major equipment deliveries and priorities. 
j. CONTRACTOR’s assignments for safety and first aid. 

4. The OWNER will preside at the Pre-Construction Conference and will arrange 
for keeping and distributing the minutes to all persons in attendance. 

5. The CONTRACTOR and its Subcontractors should plan on the conference taking 
no longer than three hours.  Items listed in paragraph 3 will be covered as well as 
a review of the Drawings and Specifications with the ENGINEER and OWNER. 

 
B. Progress Meetings 

 
1. The CONTRACTOR shall schedule and hold regular on-site progress meetings at 

least weekly and at other times as requested by the ENGINEER, or as required 
by the progress of the WORK. The CONTRACTOR, ENGINEER, and all 
Subcontractors active on the site must attend each meeting. CONTRACTOR may 
at its discretion request attendance by representatives of its Suppliers, 
manufacturers, and other Subcontractors. 

2. The ENGINEER shall conduct the meeting and will arrange for recording and 
distributing the minutes. The purpose of the meetings will be to review the 
progress of the WORK, maintain coordination of efforts, discuss changes in 
scheduling, and resolve other problems which may develop.  During each 
meeting, the CONTRACTOR is required to present any issues which may impact 
the WORK, with a view toward resolving these issues expeditiously. 

 
1.7 DEFINITIONS APPLICABLE TO TECHNICAL SPECIFICATIONS 
 

A. The following words have the meaning defined in the Technical Portions of the WORK: 
 

1. Furnish - means to supply and deliver to the site, to unload and unpack ready for 
assembly, installation, testing, and start-up. 

2. Indicated - is a word used to direct the CONTRACTOR to information contained 
on the drawings or in the Specifications. Terms such as “shown”, “noted”,” 
“scheduled”, and “specified” also may be used to assist in locating information 
but no limitation of location is implied or intended. 

3. Install - defines operations at the site including assembly, erection, placing, 
anchoring, applying, shaping to dimension, finishing, curing, protecting, and 
cleaning, ready for the OWNER’s use. 

4. Installer - a person or firm engaged by the CONTRACTOR or its subcontract, or 
any Subcontractor, for the performance of installation, erection, or application 
WORK at the site. Installers must be expert in the operations they are engaged to 
perform. 

5. Provide- is defined as furnish and install, ready for the intended use. 
 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION (Not Used) 
 

END OF SECTION 
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Add the following Section: 
 

SECTION 01025 – MEASUREMENT AND PAYMENT 
 
PART 1 - GENERAL 
 
1.1 SCOPE 
 

A. Payment for the various items of the Bid Schedule, as further specified herein, shall 
include all compensation to be received by the CONTRACTOR for furnishing all tools, 
equipment, supplies, and manufactured articles, and for all labor, operations, and 
incidentals appurtenant to the items for WORK being described, as necessary to complete 
the various items of the WORK all in accordance with the requirements of the Contract 
Documents, including all appurtenances thereto, and including all costs of permits and 
cost of compliance with the regulations of public agencies having jurisdiction, including 
Safety and Health Requirements of Occupational Safety and Health Administration of the 
U.S. Department of Labor (OSHA) and Occupational Safety and Health Standards of the 
Alaska Department of Labor, Division of Labor Standards and Safety. 

 
B. No separate payment will be made for any Pay Item that is not specifically set forth in the 

Bid Schedule, and all costs therefore shall be included in the prices named in the Bid 
Schedule for the various appurtenant items of WORK. 

 
C. In addition to the other incidental items of WORK listed elsewhere in the contract, the 

following items shall also be considered as incidental to other items of WORK under this 
contract: 

 
1. Maintenance of all services through the Project area including power, water, 

storm and sanitary sewers, garbage pickup, mail delivery, and emergency 
vehicles. 

2. Traffic control, including flaggers, and installation and maintenance of traffic 
control devices in accordance with the Manual of Uniform Traffic Control 
Devices – Millennium Edition (MUTCD) and the current AKDOT&PF 
supplements.  

3. Repair or replacement of existing adjacent facilities including piping, 
landscaping, steel, timber, concrete and asphalt items. 

4. Final clean-up and site restoration. 
5. All WORK necessary for coordination of work to be accomplished by the private 

utility companies and property owners within the Project limits. 
6. Removal and replacement of survey monuments and markers disturbed during 

construction, whether shown on the Drawings or not. 
7. Watering of the roadway as necessary for dust control. 
8. Removal and disposal of the existing sign assemblies within the Project limits not 

shown to remain, or as indicated in the Sign Assembly Table on the Drawings. 
9. All fittings (except CPP and CMP saddle tees) required for storm, water and 

sanitary sewer pipes. 
10. All erosion and pollution control work required. 
11. Restrained joints required for water pipes. 
12. Set aside landscape items for property owners. 
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13. Usable material from excavation placed in the roadway under the shot rock 
borrow.  

14. Crack sealing all joints following paving operations. 
15. All WORK required to notify utility users of pending utility shut downs. 
16. Two portable toilets to be provided to the police station during the water shut 

down. 
 
1.2 MOBILIZATION (Pay Item Nos. 1505.1 and 1505.1A) PRICE BASED ON LUMP SUM PAY 

UNIT 
 

A. Measurement for payment for Mobilization will be based upon the completion of the 
entire WORK as a Lump Sum Pay Unit, complete, all in accordance with the 
requirements of the Contract Documents. 

 
B. Payment for Mobilization will be made at the amount shown on the Bid Schedule under 

Pay Item No. 1505.1, which payment will constitute full compensation for all WORK 
described in Section 01505 - Mobilization, as shown on the Drawings and as directed by 
the ENGINEER. 

 
C. Payment for Mobilization will be made at the amount shown on the Bid Schedule under 

Pay Item No. 1505.1A, which payment will constitute full compensation for all WORK 
described in Section 01505 - Mobilization, as shown on the Drawings and as directed by 
the ENGINEER. 

 
D. Partial payments will be made as the WORK progresses as follows: 

 
1. When 5% of the total original contract amount is earned from other Pay Items, 

50% of the amount bid for Mobilization, or 5% of the original contract amount, 
whichever is lesser, will be paid. 

2. When 10% of the total original contract amount is earned from other Pay Items, 
100% of the amount bid for Mobilization, or 10% of the original contract 
amount, whichever is lesser, will be paid. 

3. Upon completion of all WORK on the Project, payment of any amount bid for 
Mobilization in excess of 10% of the total contract amount will be paid. 

 
1.3 EROSION AND SEDIMENT CONTROL (Pay Item No. 1570.1) PRICE BASED ON LUMP 

SUM PAY UNIT 
 

A. Measurement for payment for Erosion and Sediment Control will be based upon the 
completion of the entire WORK as a Lump Sum Pay Unit, complete, all in accordance 
with the requirements of the Contract Documents. 

 
B. Payment for Erosion and Sediment Control will be made at the amount shown on the Bid 

Schedule under Pay Item No. 1570.1, which payment will constitute full compensation 
for all WORK described in Section 01570 – Erosion and Sediment Control, as shown on 
the Drawings and as directed by the ENGINEER. 
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2.1 CLEARING AND GRUBBING (Pay Item No. 2201.1) PRICE BASED ON LUMP SUM PAY 
UNIT 

 
A. Measurement for payment for Clearing and Grubbing will be based upon the completion 

of the entire WORK as a Lump Sum Pay Unit, complete, all in accordance with the 
requirements of the Contract Documents. 

 
B. WORK under this Pay Item includes all cutting back and limbing of trees if so directed 

by the ENGINEER,  disposal of these items, and removal and disposal or setting aside of 
landscaping items, as directed by the ENGINEER.  

 
C. Payment for Clearing and Grubbing will be made at the amount shown on the Bid 

Schedule under Pay Item No. 2201.1, which payment will constitute full compensation 
for all WORK described in Section 02201 – Clearing and Grubbing, as shown on the 
Drawings and as directed by the ENGINEER. 

 
2.2 EXCAVATION (Pay Item Nos. 2202.1 and 2202.1A) PRICE BASED ON QUANTITY, CUBIC 

YARD 
 

A. Measurement for payment for Excavation will be based on the number of cubic yards of 
unclassified material actually excavated, as determined by the average end area method. 
Where impractical to measure by the average end area method, the ENGINEER may 
approve other acceptable methods involving three-dimensional measurements.  
Excavation outside of the subcut limits indicated in the Drawings, or directed by the 
ENGINEER will not be measured for payment. 

 
B. No deduction in the measurement for Excavation will be made for the trenching required 

for pipe and structure installations above the bottom of, or within the subcut limits as 
shown on the Typical Sections. 

 
C. Measurement for payment may be selected by the CONTRACTOR from one of the 

following methods: 
 

1. From actual cross sections taken by the CONTRACTOR’s surveyor (following 
pavement and concrete curbing, slabs or sidewalk removal where present), with 
the lower limits determined by the neat line subcut limits as indicated on the 
Typical Sections, or as directed by the ENGINEER. 

2. The CONTRACTOR may review and utilize the ENGINEER's design earthwork 
quantity computations in lieu of providing its own quantity determinations. 

 
D. The following will not be measured for direct payment; the cost of such WORK will be 

considered incidental to other WORK under the contract: 
 

1. Overburden and other spoil material from borrow sources. 
2. Removal of water by aeration of material to obtain required moisture content. 
3. Any volumes of water or other liquid material. 
4. Material used for the purpose other than directed. 
5. Roadbed material scarified in place and not removed. 
6. Material excavated when benching. 
7. Slide or slipout material attributable to the carelessness of the CONTRACTOR. 
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8. The volume of conserved materials stockpiled at the option of the 
CONTRACTOR. 

9. Placement of useable or otherwise suitable material from excavation, as 
determined by the ENGINEER, into the new roadway and sidewalk as 
embankment or selected embankment, or as embankment for any areas outside 
the roadway subcut within the project limits. 

 
E. Payment for Excavation will be made at the Unit Price named in the Bid Schedule under 

Pay Item No. 2202.1, which payment will constitute full compensation for all WORK 
described in Section 02202 - Excavation and Embankment, as shown on the Drawings 
and as directed by the ENGINEER. 

 
F. Payment for Excavation will be made at the Unit Price named in the Bid Schedule under 

Pay Item No. 2202.1A, which payment will constitute full compensation for all WORK 
described in Section 02202 - Excavation and Embankment, as shown on the Drawings 
and as directed by the ENGINEER. 

 
2.3 SHOT ROCK BORROW (Pay Item No. 2202.2) PRICE BASED ON QUANTITY, CUBIC 

YARD 
 

A. Measurement for payment for Shot Rock Borrow will be based on the number of cubic 
yards of material in place as determined by the average end area method, and will be 
determined on a neatline basis. Where impractical to measure by the average end area 
method, the ENGINEER may approve other acceptable methods involving three-
dimensional measurements. Embankment outside of the lines, grades and cross sections 
indicated in the Drawings or as directed by the ENGINEER will be deducted from 
borrow quantities for pay purposes. 

 
B. Payment for Selected Borrow will be made at the Unit Price named in the Bid Schedule 

under Pay Item Nos. 2202.2, which payment will constitute full compensation for all 
WORK described in Section 02202 - Excavation and Embankment, as shown on the 
Drawings as and as directed by the ENGINEER. 

 
2.4 SIDESLOPES AND DITCH GRADING (Pay Item No. 2202.3) PRICE BASED ON LUMP 

SUM PAY UNIT 
 

A. Measurement for payment for Sideslopes and Ditch Grading will be based on the 
completion of the entire WORK as a Lump Sum Pay Unit, complete, including all 
excavation and placement of useable material from excavation into the sideslope, ditch, 
and swale areas, all in accordance with the requirements of the Contract Documents. 

 
B. This Pay Item will include all WORK, including excavation, backfill with useable 

material from roadway and trench excavation, and all grading outside the sidewalk, curb 
and gutter or shoulder limits as necessary to construct sideslopes, ditches, swales, and 
other graded areas, as shown on the Drawings and as directed by the ENGINEER. 

 
C. Payment for Sideslopes and Ditch Grading will be made at the amount named in the Bid 

Schedule under Pay Item No. 2202.3, which payment will constitute full compensation 
for all WORK described in Section 02202 – Excavation and Embankment, as shown on 
the Drawings and as directed by the ENGINEER. 
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2.5 MINING AREA RESTORATION AND ROAD CLEANING GUARANTEE (Pay Item No. 
2202.4) PRICE BASED ON CONTINGENT SUM PAY UNIT 

 
A. Measurement for this Item will be made as a Contingent Sum Pay Unit for completion of 

Mining Area Restoration and Road Cleaning. 
 
B. The CONTRACTOR shall be responsible for removal of dirt, mud, rocks and other 

debris from CBJ and State Right-of-Ways accumulated from the hauling and quarry 
operations. It is the intent that the traveled public way be kept as clean as practical to 
minimize dust and to avoid unsafe traffic conditions. If the CONTRACTOR fails to 
perform necessary road cleaning, the CBJ may hire outside forces to perform the work 
and deduct the cost from this contingent sum item. 

 
C. The Contractor shall be responsible for restoration of their mining area in accordance to 

the conditions of the material source used.  If the Contractor fails to perform the required 
mining area restoration, the CBJ may hire outside forces to perform the work and deduct 
the cost from this contingent sum item. 

 
D. Release of final payment for Mining Area Restoration and Road Cleaning Guarantee will 

be made upon determination of completeness by the ENGINEER after deduction of 
OWNER incurred costs for necessary road cleaning and/or mining area restoration not 
completed by the CONTRACTOR. 

 
E. Payment for Mining Area Restoration and Road Cleaning Guarantee will be made at the 

amount named in the Bid Schedule under Pay Item No. 2202.4, with deductions as 
described in this Article, which payment will constitute full compensation for all WORK 
described in Section 02202 – Excavation and Embankment, as shown on the Drawings 
and as directed by the ENGINEER. 

 
2.6 2-INCH MINUS SHOT ROCK w/ BASE COURSE (Pay Item Nos. 2204.1 and 2204.1A) PRICE 

BASED ON QUANTITY, CUBIC YARD 
 

A. 2-Inch Minus Shot Rock w/ Base Course will be measured by the number of cubic yards 
of material in place as determined by the average end area method, and will be 
determined on a neatline basis. Where impractical to measure by the average end area 
method, the ENGINEER may approve other acceptable methods involving three-
dimensional measurements. Material outside of the lines, grades and cross sections 
indicated in the Drawings, or as directed by the ENGINEER, will be deducted from 2-
Inch Minus Shot Rock w/ Base Course quantities for pay purposes.  

 
B. Water needed for compaction and added to the base material on the grade will be 

considered incidental. 
 
C. 2-Inch Minus Shot Rock will be placed and compacted into a layer 4- inches to 5-inches 

thick, and covered with Base Course, to a total thickness of 6-inches within the roadway 
limits as shown in the plans. Both of these materials will be measured for payment under 
this Pay Item. 2-Inch Minus Shot Rock shall meet the requirements of Section 2202 – 
Excavation and Embankment. 
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D. 2-Inch Minus Shot Rock will be placed and compacted into a layer 2- inches to 3-inches 
thick, and covered with Base Course, to a total thickness of 4-inches within the sidewalk 
and driveway limits as shown in the plans. Both of these materials will be measured for 
payment under this Pay Item. 2-Inch Minus Shot Rock shall meet the requirements of 
Section 2202 – Excavation and Embankment. 

 
E. Base Course, Grading D-1, if used under the sidewalks, driveways, hydrant pads and curb 

and gutter, will be measured for payment under this Pay Item. 
 
F. Payment for 2-Inch Minus Shot Rock w/ Base Course, will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2204.1, which payment will constitute 
full compensation for all WORK described in Section 2204 – Base Course, as shown on 
the Drawings and as directed by the ENGINEER. 

 
G. Payment for 2-Inch Minus Shot Rock w/ Base Course, will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2204.1A, which payment will constitute 
full compensation for all WORK described in Section 2204 – Base Course, as shown on 
the Drawings and as directed by the ENGINEER. 

 
2.7 LOCATE SANITARY SEWER SERVICES (Pay Item No. 2401.1) PRICE BASED ON LUMP 

SUM PAY UNIT 
 

A. Measurement for payment for Locate Sanitary Sewer Services will be based upon the 
completion of the entire WORK as a Lump Sum Pay Unit, complete all in accordance 
with the requirements of the Contract Documents. 

 
B. The WORK under this Item includes all excavation and backfill and other WORK 

necessary to determine the location of all existing sewer services prior to installation of 
water and storm drain piping to allow visual observations of the sewer service pipes to 
verify that damage does not occur to them during trenching, excavation, and backfilling 
operations. 

 
C. Payment for Locate Sanitary Sewer Services will be made at the amount named in the 

Bid Schedule under Pay Item No. 2401.1, which payment will constitute full 
compensation for all WORK described in Section 02401 – Sanitary Sewer Pipe, as shown 
on the Drawings and as directed by the ENGINEER. 

 
2.8 ADJUST SANITARY SEWER MANHOLE TO GRADE (Pay Item No. 2402.1) PRICE BASED 

ON QUANTITY, EACH 
 

A. Adjust Sanitary Manhole to Grade will be measured per each, complete in place, 
including new frame and cover, recycled rubber adjustment rings, transition slab with 
asphalt pavement overlay, if required, and all earthwork. 

 
B. WORK under this Item includes MH-2, MH-4, MH-5, MH-7 and MH-8. 
 
C. WORK under this Item includes rotating the cone at MH-2. 
 
D. Payment for Adjust Sanitary Sewer Manhole to Grade will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2402.1, which payment will constitute 
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full compensation for all WORK described in Section 02402 – Sanitary Sewer Manholes 
and Cleanouts, as shown on the Drawings, and as directed by the ENGINEER. 

 
2.9 SANITARY SEWER MANHOLE, TYPE I (Pay Item No. 2402.2) PRICE BASED ON 

QUANTITY, EACH 
 
A. Sanitary Sewer Manholes will be measured per each, complete in place, including 

concrete collars, if required, and all earthwork, frames and grates or covers. 
 
B. The 8-Inch Sanitary Sewer Pipe at MH-3 required to connect to the existing pipe will be 

considered incidental to other WORK. 
 
C. Payment for Sanitary Sewer Manhole, Type I will be made at the Unit Price named in the 

Bid Schedule under Pay Item No. 2402.2 which payment will constitute full 
compensation for all WORK described in Section 02402 – Sanitary Sewer Manholes and 
Cleanouts, as shown on the Drawings, and as directed by the ENGINEER. 

 
2.10 SANITARY SEWER CLEANOUT (Pay Item No. 2402.3) PRICE BASED ON QUANTITY, 

EACH 
 

A. Sanitary Sewer Cleanout will be measured per each, complete in place, including new 
frame and cover, if required, and all earthwork. 

 
B. Removal of the existing cleanout will be considered incidental to other WORK. 
 
C. Payment for Sanitary Sewer Cleanout will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2402.3, which payment will constitute full compensation 
for all WORK described in Section 02402 – Sanitary Sewer Manholes and Cleanouts, as 
shown on the Drawings, and as directed by the ENGINEER. 

 
2.11 ADJUST SANITARY SEWER CLEANOUT TO GRADE (Pay Item No. 2402.4A) PRICE 

BASED ON QUANTITY, EACH 
 

A. Adjust Sanitary Sewer Cleanout to Grade will be measured per each, complete in place, 
including new frame and cover, if required, and all earthwork. 

 
B. Payment for Adjust Sanitary Sewer Cleanout to Grade will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2402.4A, which payment will constitute 
full compensation for all WORK described in Section 02402 – Sanitary Sewer Manholes 
and Cleanouts, as shown on the Drawings, and as directed by the ENGINEER. 

 
2.12 [   ]-INCH [  ] PIPE CULVERT (Pay Item Nos. 2501.1, 2501.2, 2501.3, 2501.4, 2501.5 and 

2501.6) PRICE BASED ON QUANTITY, LINEAR FOOT 
 

A. Culverts Pipes, including all coupling bands, bends and other items necessary for the 
proper joining of the culvert pipe sections, will be measured by the staked length in linear 
feet. 
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B. Pipes for storm drains shall be measured by the staked length, from center to center of 
structures or to ends of pipe if no structure is present.  No deduction shall be made for 
footage through inlets, catch basins or manholes. 

 
C. Branch connections, coupling adapters and bends will be included in the linear foot 

measurement for conduit. 
 
D. Trench excavation, bedding, backfill and imported backfill will not be measured for 

payment, but will be considered incidental to other WORK. 
 
E. The 12-Inch PVC for Storm Pipe, S-2, will be measured for payment under Pay Item No. 

2501.5. 
 
F. Payment for 4 and 6-Inch PVC Pipe Culvert will be made at the Unit Price named in the 

Bid Schedule under Pay Item No. 2501.1, which payment will constitute full 
compensation for all WORK described in Section 02501 - Storm Sewer Pipe, as shown 
on the Drawings and as directed by the ENGINEER. 

 
G. Payment for 8-Inch PVC Pipe Culvert will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2501.2, which payment will constitute full compensation 
for all WORK described in Section 02501 - Storm Sewer Pipe, as shown on the Drawings 
and as directed by the ENGINEER.. 

 
H. Payment for 10-Inch PVC Pipe Culvert will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2501.3, which payment will constitute full compensation 
for all WORK described in Section 02501 - Storm Sewer Pipe, as shown on the Drawings 
and as directed by the ENGINEER. 

 
I. Payment for 10-Inch CPP Pipe Culvert will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2501.4, which payment will constitute full compensation 
for all WORK described in Section 02501 - Storm Sewer Pipe, as shown on the Drawings 
and as directed by the ENGINEER. 

 
I. Payment for 12-Inch CPP Pipe Culvert will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2501.5, which payment will constitute full compensation 
for all WORK described in Section 02501 - Storm Sewer Pipe, as shown on the Drawings 
and as directed by the ENGINEER. 
 

J. Payment for 18-Inch CPP Pipe Culvert will be made at the Unit Price named in the Bid 
Schedule under Pay Item No. 2501.6, which payment will constitute full compensation 
for all WORK described in Section 02501 - Storm Sewer Pipe, as shown on the Drawings 
and as directed by the ENGINEER. 

 
2.13 STORM DRAIN MANHOLE, TYPE I (Pay Item Nos. 2502.1) PRICE BASED ON 

QUANTITY, EACH 
 

A. Storm Drain Manholes will be measured per each, complete in place, including transition 
slab, if required, and all earthwork, frames and covers. 
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B. Payment for Storm Drain Manhole, Type I, will be made at the Unit Price named in the 
Bid Schedule under Pay Item No. 2502.1, which payment will constitute full 
compensation for all WORK described in Section 02502 – Storm Sewer Manholes, Inlets 
and Catch Basins, as shown on the Drawings, and as directed by the ENGINEER. 

 
2.14 CATCH BASIN, TYPE [  ]  (Pay Item No. 2502.2 and 2502.3) PRICE BASED ON QUANTITY, 

EACH 
 

A. Catch Basins will be measured per each, complete in place, including all earthwork, 
frames and grates or covers. 

 
B. Payment for Catch Basin, Type III will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2502.2 which payment will constitute full compensation for 
all WORK described in Section 02502 - Storm Sewer Manholes, Inlets and Catch Basins, 
as shown on the Drawings and as directed by the ENGINEER. 

 
C. Payment for Catch Basin, Type IV will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2502.3 which payment will constitute full compensation for 
all WORK described in Section 02502 - Storm Sewer Manholes, Inlets and Catch Basins, 
as shown on the Drawings and as directed by the ENGINEER. 

 
2.15 [   ]-INCH HDPE WATER PIPE (Pay Item Nos. 2601.1, 2601.2, and 2601.2A) PRICE BASED 

ON QUANTITY, LINEAR FOOT 
 

A. Measurement of water pipe will be made along the slope of the pipe from the centers of 
fittings and valves in linear feet. No deduction in length will be made for valves and 
fittings. All fittings, except valves, required for satisfactory installation of water pipe will 
be considered incidental to the water pipe pay items. 

 
B. All restrained joint gaskets will be considered incidental to other WORK under this 

Section. 
 
C. All trench excavation, bedding, backfill, dewatering, cleaning and testing, and all other 

items necessary for a complete installation, will not be measured for payment, but will be 
considered incidental to other WORK, except as specified for the 12-inch HDPE water 
main. 

 
D. Payment for 8-Inch HDPE Water Pipe will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2601.1, which payment will constitute full compensation 
for all WORK described in Section 02601 - Water Pipe, as shown on the Drawings and as 
directed by the ENGINEER. 

 
E. Payment for 12-Inch HDPE Water Pipe will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2601.2, which payment will constitute full compensation 
for all WORK described in Section 02601 - Water Pipe, as shown on the Drawings and as 
directed by the ENGINEER. 

 
F. Payment for 12-Inch HDPE Water Pipe will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2601.2A, which payment will constitute full compensation 
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for all WORK described in Section 02601 - Water Pipe, as shown on the Drawings and as 
directed by the ENGINEER. 

 
2.16 [   ]-INCH GATE VALVE (Pay Item Nos. 2602.1, 2602.2, and 2602.3) PRICE BASED ON 

QUANTITY, EACH 
 

A. Measurement for payment of gate valves and valve boxes will be based on the actual 
quantity, each, of such valves and boxes furnished and installed in accordance with the 
requirements of the Contract Documents. 

 
B. Payment for 4-Inch Gate Valve will be made at the Unit Price named in the Bid Schedule 

under Pay Item No. 2602.1, which payment will constitute full compensation for all 
WORK described in Section 02602 – Valves, as shown on the Drawings and as directed 
by the ENGINEER. 

 
C. Payment for 8-Inch Gate Valve will be made at the Unit Price named in the Bid Schedule 

under Pay Item No. 2602.1, which payment will constitute full compensation for all 
WORK described in Section 02602 – Valves, as shown on the Drawings and as directed 
by the ENGINEER. 

 
D. Payment for 12-Inch Gate Valve will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2602.3, which payment will constitute full compensation 
for all WORK described in Section 02602 – Valves, as shown on the Drawings and as 
directed by the ENGINEER. 

 
 

2.17 FIRE HYDRANT ASSEMBLY W/ GUARD POSTS (Pay Item Nos. 2603.1 and 2603.1A) 
PRICE BASED ON QUANTITY, EACH 

 
A. Measurement for payment of Fire Hydrant Assembly will be the actual number of fire 

hydrant assemblies and guard posts satisfactorily installed, complete in place.  
 
B. A Fire Hydrant Assembly includes the fire hydrant, the tee or required fitting at the 

mainline water pipe, barrel extension (if required), thrust block, six-inch gate valve, valve 
box, joint restraints, continuity wires, thaw wires, warning tapes, and any other required 
fittings, including pipe, to connect the hydrant leg from the mainline water pipe to the fire 
hydrant or from the stubbed water pipe to the fire hydrant as shown on the Drawings. 

 
C. Trench excavation and backfill shall be considered incidental to other WORK under the 

Contract. 
 
D. Installation of guard posts will be considered incidental to this Pay Item. 
 
E. Payment for Fire Hydrant Assembly will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2603.1, which payment will constitute full compensation 
for all WORK described in Section 02603 - Fire Hydrants, as shown on the Drawings and 
as directed by the ENGINEER. 

 
F. Payment for Fire Hydrant Assembly will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2603.1A, which payment will constitute full compensation 
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for all WORK described in Section 02603 - Fire Hydrants, as shown on the Drawings and 
as directed by the ENGINEER. 

 
2.18 1-INCH WATER SERVICE (Pay Item No. 2605.1) PRICE BASED ON QUANTITY, EACH 
 

A. Measurement for payment for water services will be the actual number of water services 
satisfactorily installed from the water pipe to the property line or as shown on the 
Drawings. 

 
B. A water service includes the curb stop, service box, corporation stop, tracer wires, service 

saddle, required fittings, warning tape, service pipe, and all WORK necessary to install 
the service to the locations as shown on the Drawings. 

 
C. Trench excavation and backfill shall be considered incidental to the water service. 
 
D. Payment for 1-Inch Water Service will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2605.1, which payment will constitute full compensation 
for all WORK described in Section 02605 - Water Services, as shown on the Drawings 
and as directed by the ENGINEER. 

 
2.19 PIPE INSULATION (Pay Item No. 2607.1) PRICE BASED ON QUANTITY, BOARD  
 

A. Measurement for payment of pipe insulation will be the actual number of 2" x 2' x 8' 
boards installed. 

 
B. Pipe insulation shall only be installed as directed by the ENGINEER. Only those boards 

of pipe insulation actually approved by the ENGINEER to be installed will be measured 
for payment. 

 
C. Payment for Pipe Insulation will be made at the Unit Price named in the Bid Schedule 

under Pay Item No. 2607.1, which payment will constitute full compensation for all 
WORK described in Section 02607 - Pipe Insulation, as shown on the Drawings and as 
directed by the ENGINEER. 

 
2.20 FILL EXISTING WATER METER VAULT (Pay Item No. 2608.1) PRICE BASED ON LUMP 

SUM PAY UNIT 
 

A. Measurement for payment of for Fill Existing Water Meter Vault will be based upon the 
completion of the entire WORK as a Lump Sum Pay Unit, complete, all in accordance 
with the requirements of the Contract Documents. 

 
B. All material, rock, concrete, lid and frame removal, Water Department coordination and 

all other WORK related to the existing water meter vault will be considered incidental to 
this Pay Item. 

 
C. Payment for Fill Existing Water Meter Vault will be made at the amount named in the 

Bid Schedule under Pay Item No. 2608.1, which payment will constitute full 
compensation for all WORK described as shown on the Drawings and as directed by the 
ENGINEER. 
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2.21 WATER METER WITH HOTBOX (Pay Item No. 2608.2) PRICE BASED ON LUMP SUM 
PAY UNIT 

 
A. Measurement for payment of for Water Meter with Hotbox will be based upon the 

completion of the entire WORK as a Lump Sum Pay Unit, complete, all in accordance 
with the requirements of the Contract Documents. 

 
C. All electrical, mechanical, and structural WORK related to the water meter with hotbox 

as shown on the Drawings will be considered incidental to this Pay Item. 
 
D. All items shown on sheet 6, 20 and 26 including concrete slab, hotbox, electrical conduit, 

outlets, heater, valves, meter, sub-base, excavation, and all other items on these sheets 
will be considered incidental to this Pay Item. 

 
E. Payment for water pipe including the reducer to enter the water meter vault, the reducer 

leaving the water meter vault and all piping between will be considered incidental to this 
Pay Item. 

 
F. All WORK for this item will be complete before paving. 
 
G. A phasing plan and schedule for this Pay Item must be approved by the design 

ENGINEER. 
 
E. Payment for Water Meter with Hotbox will be made at the amount named in the Bid 

Schedule under Pay Item No. 2608.2, which payment will constitute full compensation 
for all WORK described as shown on the Drawings and as directed by the ENGINEER. 

 
2.22 CORROSION PROTECTION (Pay Item No. 2609.1) PRICE BASED ON QUANTITY, EACH 
 

A. Measurement for payment for Corrosion Protection will be the actual number of anodes 
satisfactorily installed as shown on the Drawings. 

 
B. Installation of corrosion protection includes all material, labor, and other WORK as 

described and shown on the drawings. 
 
C. Excavation and backfill shall be considered incidental to other WORK. 
 
D. Payment for Corrosion Protection will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2609.1, which payment will constitute full compensation 
for all WORK described and shown on the Drawings and as directed by the ENGINEER. 

 
2.23 CONSTRUCTION SURVEYING (Pay Item Nos. 2702.1 and 2702.1A) PRICE BASED ON 

LUMP SUM PAY UNIT 
 

A. Measurement for payment of Construction Surveying will be based upon the completion 
of the entire WORK as a Lump Sum Pay Unit, complete, all in accordance with the 
requirements of the Contract Documents. 

 
B. Payment for Construction Surveying will be made at the amount named in the Bid 

Schedule under Pay Item No. 2702.1, which payment will constitute full compensation 
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for all WORK described in Section 02702 - Construction Surveying, as shown on the 
Drawings and as directed by the ENGINEER. 

 
C. Payment for Construction Surveying will be made at the amount named in the Bid 

Schedule under Pay Item No. 2702.1A, which payment will constitute full compensation 
for all WORK described in Section 02702 - Construction Surveying, as shown on the 
Drawings and as directed by the ENGINEER. 

 
2.24 TOPSOIL (Pay Item No. 2709.1) PRICE BASED ON QUANTITY, CUBIC YARD 
 

A. Topsoil will be measured for payment by the cubic yard on the basis of truck measure for 
all WORK performed in the contract under Section 02709 - Topsoil, completed and 
accepted. 

 
B. Topsoil found to be in excess of 4-inches thick, in place and to final grade, will be 

deducted from the quantity measured by truck measure, based on depths measured at 
randomly selected locations.  Deductions will be computed on the basis of the average 
end area method. 

 
C. Topsoil required for the Additive Alternate will be measured for payment under this Item. 
 
D. Payment for Topsoil will be made at the Unit Price named in the Bid Schedule under Pay 

Item No. 2709.1, which payment will constitute full compensation for all WORK 
described in Section 02709 - Topsoil, as shown on the Drawings and as directed by the 
ENGINEER. 

 
2.25 TOPSOIL FINISH GRADING (Pay Item No. 2709.2) PRICE BASED ON QUANTITY, MAN-

HOUR 
 

A. Topsoil Finish Grading will be measured per man-hour for each man-hour, or part 
thereof, that the labor personnel is actually at the Project Site working as directed by the 
ENGINEER. No measurement for payment will be made for any man-hours not actually 
working on the finish grading of the topsoil as directed, including travel time, materials 
and tools expediting, or supervisory personnel. 

 
B. No measurement for Topsoil Finish Grading will be made until the topsoil has been 

graded to a uniform appearance and to within the tolerances required under Pay Item No. 
2709.1, Topsoil.  

 
C. Payment for Topsoil Finish Grading will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2709.2, which payment will constitute full compensation 
for all WORK described in Section 02709 – Topsoil, as shown on the Drawings and as 
directed by the ENGINEER. 

 
2.26 SEEDING, HYDRAULIC METHOD, TYPE III (Pay Item No. 2710.1) PRICE BASED ON 

QUANTITY, SLURRY UNIT 
 

A. Seeding by the hydraulic method will be measured for payment by the number of slurry 
units (to the nearest 1/10 unit) of mixture actually applied to the designated area, as 
directed by the ENGINEER.  
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B. Seeding required for the Additive Alternate will be measured for payment under this 

Item. 
 
C. Payment for Seeding, Hydraulic Method, Type III will be made at the Unit Price named 

in the Bid Schedule under Pay Item No. 2710.1, which payment will constitute full 
compensation for all WORK described in Section 02710 - Seeding, as shown on the 
Drawings and as directed by the ENGINEER. 

 
2.27 REMOVE AND DISPOSE OF STORM DRAINAGE PIPE (Pay Item No. 2716.1) PRICE 

BASED ON LUMP SUM 
 

A. Measurement for payment for Remove and Dispose of Storm Drainage Pipe will be based 
upon the completion of the entire WORK as a Lump Sum Pay Unit, complete, all in 
accordance with the requirements of the Contract Documents. 

 
B. Payment for Remove and Dispose of Storm Drainage Pipe will be made at the amount 

named in the Bid Schedule under Pay Item No. 2716.1, which payment will constitute 
full compensation for all WORK described in Section 02716 – Storm and Sanitary Pipe 
Removal, as shown on the Drawings and as directed by the ENGINEER. 

 
2.28 REMOVE AND DISPOSE OF CONCRETE HEADWALLS (Pay Item No. 2717.1) PRICE 

BASED ON LUMP SUM 
 

A. Measurement for payment of Remove and Dispose of Concrete Headwall will be based 
upon the completion of the entire WORK as a Lump Sum Pay Unit, complete, all in 
accordance with the requirements of the Contract Documents. 

 
B. Payment for Storm Structure Removal will be made at the amount named in the Bid 

Schedule under Pay Item No. 2717.1, which payment will constitute full compensation 
for all WORK described in Section 02717 – Storm Structure Removal, as shown on the 
Drawings, and as directed by the ENGINEER. 

 
2.29 REMOVE AND RESET EXISTING SIGN ASSEMBLY (Pay Item No. 2718.1) PRICE BASED 

ON QUANTITY, EACH 
 

A. Remove and reset existing sign assembly will be measured per each, as described in 
Section 02718 - Sign Assembly, and as shown in the Sign Assembly Table on the 
Drawings. 

 
B. WORK under this Pay Item includes removing and resetting existing sign assemblies as 

identified in the Sign Assembly Table on the Drawings and as directed by the 
ENGINNER. 

 
C. WORK under this Pay Item includes the replacement of the “No Parking Any Time w/ 

Double Arrow” sign assembly at approximate STA “B” 11+30, 13 LT. 
 
D. Payment for Remove and Reset Existing Sign Assembly will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2718.1, which payment will constitute 
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full compensation for all WORK described in Section 02718 - Sign Assembly, as shown 
on the Drawings, and as directed by the ENGINEER. 

 
2.30 RECONSTRUCT MAILBOX (Pay Item No. 2719.1) PRICE BASED ON QUANTITY, EACH 
 

A. Measurement for payment for Reconstruct Mailbox will be the actual number of 
mailboxes satisfactorily removed, reconstructed and relocated, as shown on CBJ Standard 
Details 116 and 117, as directed by the ENGINEER. 

 
B. Mailboxes relocated, but not requiring reconstruction, as determined by the ENGINEER, 

will not be measured for payment, but will be considered incidental to other WORK 
under this Section. 

 
C. A gang-type mailbox constructed with two receptacles on one post assembly will be 

measured for payment as one unit. All clustered mailbox receptacles shall be constructed 
in pairs per CBJ Standard Detail 117. 

 
D. Payment for Reconstruct Mailbox will be made at the Unit Price named in the Bid 

Schedule under pay Item No. 2719.1, which payment will constitute full compensation 
for all WORK described in Section 02719 – Mailboxes, as shown on CBJ Standard Detail 
116, and as directed by the ENGINEER. 

 
2.31 ELECTRICAL CONDUCTOR RELOCATION (Pay Item No. 2722.1) PRICE BASED ON 

QUANTITY, EACH 
 

A. Measurement for Electrical Conductor Relocation will be the actual number of power, 
telephone or cable television conductors or conduits actually relocated and functional, as 
described in Section 02722 – Electrical Utilities, and as directed by the ENGINEER. 

 
B. Only those power, telephone or cable television conductors or conduits actually found to 

be in direct conflict with the storm drain pipe, or other pipe and structures, and approved 
by the ENGINEER for relocation, will be measured for payment. 

 
C. WORK under this Pay Item will include all power or telephone conductors or conduits 

three (3) inches or less in diameter. 
 
D. Electrical conductors that run along the pipe trench, and are not in direct conflict with the 

culvert pipe, but require that they must be pulled aside to clear the trenching and pipe 
installation operations will be considered incidental to other WORK under the Contract. 

 
E. All WORK necessary to install storm drain pipe, or other pipe beneath an existing utility 

conduit or conductor, including those that are encased in concrete, which does not 
intersect the new pipe, will be considered incidental to other WORK. 

F. Payment for Electrical Conductor Relocation will be made at the Unit Price named in the 
Bid Schedule under Pay Item No. 2722.1, which payment will constitute full 
compensation for all WORK described in Section 02722 – Electrical Utilities, as shown 
on the Drawings and as directed by the ENGINEER. 
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2.32 A.C. PAVEMENT, TYPE II-A, CLASS B (Pay Item Nos. 2801.1 and 2801.1A) PRICE BASED 
ON QUANTITY, TON 

 
A. Asphalt Concrete Pavement will be measured for payment by the ton. 
 
B. The tolerance for thickness of asphalt concrete pavement under square yard measurement 

shall be plus or minus one-quarter inch from design mat thickness, as shown on the 
typical section.  This one-quarter inch tolerance shall be the exception only, with the 
average variance for the job being not more than plus or minus one-eighth inch from the 
design mat thickness.  All asphalt concrete placed outside the tolerance allowed will be 
corrected by the CONTRACTOR at no cost to the OWNER. 

 
C. No measurement will be made for asphalt concrete pavement that exceeds 12% more 

than the neat line quantity, as determined by the nominal design thickness multiplied by 
the actual area paved, with a conversion factor of 119.0 lb per square yard per inch of 
thickness. 

 
D. WORK under this Pay Item will include asphalt pavement for the Brittany Place main 

line, and the patch material for Belardi Drive.  
 
E. All resealing of joints with existing pavement, including those resealed after the 

pavement has cooled to ambient temperatures, will not be measured for payment, but will 
be considered incidental to other WORK under the contract. 

 
F. Tack Coat applied to existing joint surfaces and along edge of gutters prior to placement 

of A.C. pavement, will be considered incidental to other WORK under Pay Item No. 
2801.1. 

 
G. Asphalt Pavement required for reconstructed collars around manholes and water valves, 

if any, will be considered incidental to other WORK under this Section. 
 
H.         Payment under this Pay Item may include deductions in final price if, after testing, the 

asphalt pavement does not meet the required specification. Deductions are further 
described in Section 02801 – Asphalt Concrete Pavement, Part 3 – Execution, Article 
3.13, Acceptance Sampling and Testing, Paragraph K. 

 
I. Paving of the hydrant pad on Belardi Drive at approximate STA “BD” 10+80 will be 

measured for payment under Pay Item No. 2801.1A. 
 
J. Payment for A.C. Pavement, Type II-A, Class B, will be made at the Unit Price named in 

the Bid Schedule under Pay Item No. 2801.1, which payment will constitute full 
compensation for all WORK described in Section 02801 - Asphalt Concrete Pavement, as 
shown on the Drawings and as directed by the ENGINEER. 

 
K. Payment for A.C. Pavement, Type II-A, Class B, will be made at the Unit Price named in 

the Bid Schedule under Pay Item No. 2801.1A, which payment will constitute full 
compensation for all WORK described in Section 02801 - Asphalt Concrete Pavement, as 
shown on the Drawings and as directed by the ENGINEER. 
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2.33 A.C. PAVEMENT FOR SIDEWALK, DRIVEWAYS AND HYDRANT PAD (Pay Item No. 
2801.2) PRICE BASED ON QUANTITY, TON 

 
A. Asphalt Concrete Pavement for Sidewalk, Driveways and Hydrant Pad will be measured 

for payment by the ton. 
 
B. Asphalt Concrete Pavement shall be Type II-A, Class B. 
 
C. No measurement will be made for asphalt concrete pavement that exceeds 15% more 

than the neat line quantity, as determined by the nominal design thickness multiplied by 
the actual area paved, with a conversion factor of 119.0 lb per square yard per inch of 
thickness. 

 
D. WORK under this Pay Item will include all pavement placed includes the paved 

sidewalks, paved hydrant pads, and asphalt pavement aprons and driveway replacements.  
 
E. All resealing of joints with existing pavement will not be measured for payment, but will 

be considered incidental to other WORK under the Contract. 
 
F. Payment for A.C. Pavement for Sidewalk, Driveways and Hydrant Pad will be made at 

the Unit Price named in the Bid Schedule under Pay Item No. 2801.2, which payment 
will constitute full compensation for all WORK described in Section 02801 – Asphalt 
Concrete Pavement, as shown on the Drawings and as directed by the ENGINEER. 

 
2.34 REMOVE EXISTING ASPHALT SURFACING (Pay Item No. 2806.1 and 2806.1A) PRICE 

BASED ON QUANTITY, SQUARE YARDS 
 

A. Removing asphalt surfacing, including leveling course and asphalt chip seal, will be 
measured for payment per square yard, complete, except that no measurement will be 
made for removing asphaltic surfacing less than one-inch-thick. 

 
B. Removal of existing asphalt surfacing will be measured per top square yard, which will 

include the full thickness of all layers of existing asphalt, including leveling courses and 
underlying pavement.  

 
C. Payment for Remove Existing Asphalt Surfacing will be made at the Unit Price named in 

the Bid Schedule under Pay Item No. 2806.1, which payment will constitute full 
compensation for all WORK described in Section 02806 - Remove Existing Asphalt 
Surfacing, as shown on the Drawings and as directed by the ENGINEER. 

 
D. Payment for Remove Existing Asphalt Surfacing will be made at the Unit Price named in 

the Bid Schedule under Pay Item No. 2806.1A, which payment will constitute full 
compensation for all WORK described in Section 02806 - Remove Existing Asphalt 
Surfacing, as shown on the Drawings and as directed by the ENGINEER. 
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3.1 CONCRETE AREA DRAIN (Pay Item No. 3302.1) PRICE BASED ON QUANTITY, EACH 
 
A. Concrete Area Drains will be measured per each, including all earth work, complete in 

place. 
 
B. Payment for Concrete Area Drains will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 3302.1, which payment will constitute full compensation 
for all WORK described in Section 03302 – Concrete Structures, as shown on the 
Drawings and as directed by the ENGINEER. 

 
3.2 CONCRETE HEADWALL (Pay Item No. 3302.2) PRICE BASED ON QUANTITY, EACH 
 

A. Concrete Headwall will be measured for payment per each, including all earth work, 
complete in place. 

 
B. Payment for Concrete Headwall will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 3302.2, which payment will constitute full compensation 
for all WORK described in Section 03302 – Concrete Structures, as shown on the 
Drawings and as directed by the ENGINEER. 

 
3.3 CONCRETE HEADWALL W/ TRASH RACK (Pay Item No. 3302.3) PRICE BASED ON 

QUANTITY, EACH 
 
A. Concrete Headwall w/ Trash Rack will be measured for payment per each, including all 

earth work, complete in place. 
 
B. The existing trash rack at Storm Pipe, S-1, may be reused at the new headwall. 
 
C. Payment for Concrete Headwall w/ Trash Rack will be made at the Unit Price named in 

the Bid Schedule under Pay Item No. 3302.3, which payment will constitute full 
compensation for all WORK described in Section 03302 – Concrete Structures, as shown 
on the Drawings and as directed by the ENGINEER. 

 
3.4 VALLEY GUTTER, TYPE III (Pay Item 3303.1) PRICE BASED ON QUANTITY, LINEAR 

FOOT 
 
A. Valley Gutter, Type III, will be measured for payment per linear foot actually installed, 

complete in place, as shown on the Contract Documents.  Measurements will be made 
along the face of the curb, and will be continuous across catch basins. 

B. Payment for Valley Gutter, Type III, will be made at the Unit Price named in the Bid 
Schedule under Pay Item No. 3303.1, which payment will constitute full compensation 
for all WORK described in Section 03303 – Sidewalk, Curb and Gutter, as shown on the 
Drawings and as directed by the ENGINEER. 

 
3.5 CURB AND GUTTER, TYPE I (Pay Item No. 3303.2) PRICE BASED ON QUANTITY, 

LINEAR FOOT  
 

A. Curb and Gutter, Type I, will be measured for payment per linear foot actually installed, 
complete in place as shown on the Contract Documents.  Measurements will be made 
along the face of the curb and will be continuous across catch basins. 
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B.. Payment for Curb and Gutter, Type I, will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 3303.2, which payment will constitute full compensation 
for all work described in Section 03303 - Sidewalk, Curb and Gutter, as shown on the 
Drawings, and as directed by the ENGINEER. 

 
3.6 REMOVAL OF CONCRETE SIDEWALK AND DRIVEWAY (Pay Item No. 3304.1) PRICE 

BASED ON QUANTITY, SQUARE YARD 
 

A. Removal of Concrete Sidewalk and Driveway will be measured for payment by the actual 
square yards of concrete slab originally in place, removed, and disposed of, in accordance 
with the Contract Documents. 

 
B. Payment for Removal of Concrete Sidewalk and Driveway will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 3304.1, which payment will constitute 
full compensation for all WORK described in Section 03304 – Remove Existing 
Sidewalk, Concrete Slab or Curb and Gutter, as shown on the Drawings and as directed 
by the ENGINEER. 

 
3.7 REMOVAL OF CURB AND GUTTER (Pay Item No. 3304.2) PRICE BASED ON QUANTITY, 

LINEAR FOOT 
 

A. Removal of Curb and Gutter will be measured by the actual linear foot of concrete curb 
and gutter originally in place, removed and disposed of in accordance with the Contract 
Documents. 

 
B. Payment for Removal of Curb and Gutter will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 3304.2, which payment will constitute full compensation 
for all WORK described in Section 03304 – Remove Existing Sidewalk, Concrete Slab or 
Curb and Gutter, as shown on the Drawings and as directed by the ENGINEER. 

 
PART 2 – PRODUCTS (Not Used) 
 
PART 3 – EXECUTION (Not Used) 
 

END OF SECTION 
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SECTION 01550 – SITE ACCESS AND STORAGE, PART 1 – GENERAL, Article 1.3, 
MAINTENANCE OF TRAFFIC, revise paragraph M. to read: 
 

M. Provide pedestrian detours as necessary in areas adjacent to new construction following 
demolition of existing surfacing. The CONTRACTOR shall provide smooth, graded 
pathways free of mud, muck, and other materials that will be objectionable to people in 
street shoes. The pathways shall be a minimum of 36-inches-wide, and shall be clearly 
marked with staking, warning ribbons, or other methods to guide pedestrians through the 
construction areas and to their residence walkways, if applicable.  

 
SECTION 01550 – SITE ACCESS AND STORAGE, PART 1 – GENERAL, Article 1.3, 
MAINTENANCE OF TRAFFIC, paragraph S., add the following: 
 

5. A maximum continuous street length of 250-feet may be closed to vehicular 
traffic at any time. Vehicular access for local traffic shall be available to each end 
of the closed segment. Only one street segment shall be closed at a time. 

6. Street closures shall be limited to the Contractor’s work shift only.  No street 
closures shall be permitted overnight. 

 
SECTION 02201 – CLEARING AND GRUBBING, PART 3 – EXECUTION, Article 3.1, GENERAL, 
add the following to Paragraph B: 
 

Only persons qualified to perform landscape work, including trimming of trees and 
bushes, shall trim and cut back landscape items along the project. The determination of 
whether a person is qualified to perform this WORK will be made by the ENGINEER. 

 
SECTION 02201 - CLEARING AND GRUBBING, PART 3 - EXECUTION, add the following 
Article: 
 
3.6 REMOVE AND SET ASIDE PLANTINGS 
 

A. The CONTRACTOR shall notify each property owner whose plantings or other 
landscape items are to be disturbed a minimum of seven (7) days in advance of disturbing 
these plantings or other landscape items. This includes all items fronting on the property 
from the edge of the paved street towards the residence. 

 
B. If the property owner requests to have the plantings or other landscaping items disposed 

of, the CONTRACTOR shall remove and dispose of these items at no additional cost to 
the OWNER. 

 
C. If the property owner requests to remove and set aside the plantings or other landscaping 

items themselves, the CONTRACTOR shall provide a minimum of seven (7) days to the 
property owner for this WORK. 

 
SECTION 02202 – EXCAVATION AND EMBANKMENT, PART 2 - PRODUCTS, add the 
following Article: 
 
2.9 USABLE MATERIAL FROM EXCAVATION 

 
A. Usable material from excavation shall meet the requirements for Embankment. 
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SECTION 02202 – EXCAVATION AND EMBANKMENT, PART 3 – EXECUTION, Article 3.4, 
EMBANKMENT CONSTRUCTED FROM ROCK FRAGMENTS, add the following paragraph: 
 

F. The shot rock borrow shall be brought to its full depth and capped with a 3-inch 
minimum thickness of 2-inch minus shot rock within a maximum of ten (10) days 
following the initial placement of the shot rock borrow into the subcut area. The 2-inch 
minus shot rock shall be placed to a minimum width of 17 feet, and shall be placed to 
within 10-feet of the ends of the shot rock borrow segment. 

 
SECTION 02202 – EXCAVATION AND EMBANKMENT, PART 3 - EXECUTION, Article 3.7, 2-
INCH MINUS SHOT ROCK w/BASE COURSE, add the following paragraph: 
 

B. If base course, Grading D-1, is used as a leveling course for the curb and gutter, all of this 
base course material shall be removed from the 2-inch minus shot rock to the front face 
of the concrete gutter, and the additional 2-inch minus shot rock required to bring the 
street area to its required full depth be placed, graded and compacted prior to placing the 
top layer of base course, Grading D-1. 

 
SECTION 02203 – TRENCHING, PART 2 - MATERIALS, Article 2.2 BEDDING, replace paragraph 
A with the following: 
 

A. Pea gravel, or similar product, shall not be used for bedding. Class B bedding material 
shall be used for all pipe installed on this project. 

 
SECTION 02204 – BASE COURSE, PART 2 – PRODUCTS Article 2.1, MATERIALS, add the 
following paragraph: 
 

E. Base course for this project shall have a maximum Nordic Abrasion Value of 18, as 
determined by ATM 312, and shall meet the gradation requirements for grading D-1. 

 
SECTION 02401 – SANITARY SEWER PIPE, PART 3, EXECUTION, Article 3.1, 
CONSTRUCTION, replace paragraph O with the following: 
 

O. Locate Sewer Services shall require that the CONTRACTOR verify the location and 
depth of each sewer service pipe. These verifications will require that the sewer service 
pipe to be excavated at the storm drain pipe crossings so a visual check can be made that 
no damage occurs during trenching and backfilling operations. 

 
1. The CONTRACTOR shall notify the ENGINEER when each crossing will occur 

with sufficient time for the ENGINEER to be present during the excavation 
operations. 

2. Some sewer services may be found to be at or close to the roadway and sidewalk 
subcut levels. The CONTRACTOR shall take all measures necessary to ensure 
no damage occurs to the sewer services or the main line piping during its 
operations. 

3. The location of each service shall be referenced so that the service pipe 
alignment can be marked along the ground prior to subcutting operations. The 
CONTRACTOR shall spray paint these alignments prior to proof compacting the 
subgrade. 



SPECIAL PROVISIONS 
 

EAGLES EDGE SUBDIVISION  SPECIAL PROVISIONS 
WATER SYSTEM IMPROVEMENTS, PHASE III Page 26 
Contract No. E16-148 

4. All sewer service piping damaged as a result of the CONTRACTOR’s operations 
shall be repaired at the CONTRACTOR’s expense. 

 
SECTION 02402 – SANITARY SEWER MANHOLES AND CLEANOUTS, PART 3 - 
EXECUTION, Article 3.1 CONSTRUCTION, add the following paragraph: 
 

P. ADJUST SANITARY MANHOLE TO GRADE shall include, new concrete adjusting 
rings, recycled rubber adjusting rings, new frame and cover, and adjustment to grade. 

 
1. The manhole included under this Pay Item are MH-2, MH-4, MH-5, and MH-7. 

 
SECTION 02601 – WATER PIPE, PART 2 – PRODUCTS, Article 2.1 – PIPE, add the following 
paragraph: 
 

B. High-Density Polyethylene (HDPE) pipe shall be produced with approved bimodal PE 
3408 / PE 100 / PE 4710 listed resins.  The resin shall be DOW Continuum DGDC 
2480K, High Density Polyethylene – PE 100 / PE 4710, or approved equal.  The pipe 
shall have a minimum pressure rating of 160 pounds per square inch, and a Dimension 
Ratio (DR) of 13.5. All HDPE water pipe shall have a standard iron pipe size (IPS) 
outside diameter. 

 
1. The pipe and fitting material shall have a cell classification of 445574 in 

accordance with ASTM D3350. 
2. Compounds shall have a PPI recommended Design Basis (HDB of 1,600 psi at 

68°F (20°C).  Compounds shall have a PI recommended HDB of 1,000 psi at 
176°F (80°C). 

3. Slow Crack Growth Resistance shall be measured in accordance with ASTM 
F1473 (PENT).  The minimum required time to failure shall be 4,000 hours. 

4. The material shall be listed by the N.S.F. for potable water service. 
5. In-plant blending shall not be allowed. 
6. Butt fusion of the pipe and fittings shall be performed in accordance with the 

manufacturer’s recommendations as to equipment and technique. The fusion 
operation shall be performed by an individual who has demonstrated the ability 
to fuse polyethylene pipe in a manner recommended by the pipe supplier. The 
individual performing the fusing procedure must hold a current certification for 
fusing HDPE as stated in Title 49.1 DOT Certification. 

7. Trace wire for water lines is to be #10 AWG high-strength copper clad steel with 
a 30-mil HDPE insulation jacket (color blue) and have a 600-pound average 
tensile break load. Tracer wire is to be manufactured by Copperhead Industries or 
an approved equal.  All splice connections are to be constructed using 3M DBR 
watertight connectors, or approved equal. DryConn Waterproof Direct Bury Lugs 
as manufactured by King Innovation, or approved equal, is to be used to splice 
into the main line tracer wire 

 
SECTION 02601 – WATER PIPE, PART 3 – EXECUTION, Article 3.2 – INSTALLATION, add the 
following paragraphs: 
 

Q. HDPE pipe shall be joined in continuous lengths on the jobsite above ground. The joining 
method shall be the butt fusion method and shall be performed in strict accordance with 
the manufacturer’s recommendations. 
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1. Flange and mechanical joint adapters shall be attached to the HDPE pipe and 

fittings using butt fusion. Align and center the flange or mechanical joint adapter 
relative to the pipe. Flanges and mechanical joint adapters shall be square with 
the receiving valve or other flange before tightening of bolts. Bolts shall not be 
used to draw the flanges into alignment. Bolt threads shall be lubricated and flat 
washers shall be used under flange nuts. Bolts shall be tightened in accordance 
with the manufacturer’s recommendations. All bolts and associated hardware 
shall be stainless steel. The tightening torque shall be as indicated by the 
manufacturer. Gasket material shall conform to NSF 61.  

2. The CONTRACTOR shall use HDPE piping for the water pipe on this project.  
Fire hydrant legs shall be ductile iron pipe. All water services shall be 1-inch 
copper. 

3. Install tracer wire per manufacturer’s recommendations. Tracer wire shall be 
installed in continuous lengths with no splices. Terminate each end of tracer wire 
at a valve box, or furnish and install a valve box top section and cap for 
termination. Terminate tracer wire at ground surface and provide a minimum of 
five (5) feet of additional wire neatly coiled within valve box. The trace wire 
shall be tested for continuity following all backfilling operations to top of shot 
rock borrow. 

 
SECTION 02601 – WATER PIPE, PART 3 – EXECUTION, Article 3.5 – HYDROSTATIC 
TESTING, add the following paragraphs: 
 

J. For HDPE pipe, testing procedures shall conform to ASTM F2164.  The hydrostatic 
pressure shall be a minimum of 150 psi or 11/2 times the operating pressure of the water 
pipe measured at the highest elevation of the newly installed water pipe, whichever is 
greater, unless otherwise directed by the ENGINEER.  Acceptance pressure testing shall 
be done with all service lines installed, corporation stops open, and pressure against the 
closed curb stops. 

 
Check for leaks or significant pressure drops. Correct all leaks and significant pressure 
drops that require more makeup water than allowable, and retest pipe. 

 
SECTION 02601 – WATER PIPE, PART 3 – EXECUTION, add the following Articles: 
 
3.8 CONNECT TO EXISTING WATER PIPE 
 

A. Water pipes shall be capped at a point within 5-feet of the connection points to existing 
water pipes for testing purposes. No added valves will be considered for payment. Any 
added valves shall be at the CONTRACTOR’s expense. 

 
B. The water pipe connections to the existing water pipes, will be visually checked for 

leakage by the ENGINEER, and shall be swabbed with disinfectant from the new valves 
to the connection point. 
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SECTION 02605 – WATER SERVICES, PART 3 – EXECUTION, Article 3.1, CONSTRUCTION.  
Add the following paragraphs: 
 

G. The service saddles shall be HDPE fusion fittings designed for use with the HDPE pipe 
and heat-fused to the main line pipe. 

 
SECTION 02709 – TOPSOIL, PART 2, - PRODUCTS, Article 2.1, MATERIALS, revise the first 
sentence of paragraph C to read: 
 

C. Topsoil shall contain not less than 8% or more than 20% organic matter by weight, as 
determined by loss-on-ignition of oven-dried samples in accordance with ASTM T-6. 

 
SECTION 02709 – TOPSOIL, PART 3, - EXECUTION, Article 3.1, CONSTRUCTION, revise 
paragraph A to read: 
 

A. All areas beyond the sidewalk, roadway shoulder, driveway edges and curb and gutter 
that require regrading or are otherwise disturbed during construction, shall be graded to 
neat, uniform, well-drained gradelines and appearance, as determined by the 
ENGINEER.  These areas shall be covered with topsoil to a maximum depth of three 
inches, compacted to a firm, but not hard surface during the process of hand raking, and 
then hydroseeded, unless otherwise shown on the Drawings, or directed by the 
ENGINEER. 

 
SECTION 02716 – REMOVAL AND DISPOSAL OF CULVERT PIPE, delete in its entirety and 
replace with the following Section: 
 

SECTION 02716 – STORM DRAINAGE PIPE REMOVAL 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. The WORK under this Section includes providing all labor, tools and equipment 
necessary for removal and disposal of existing storm drainage pipe within the Project 
limits designated for removal. 

 
PART 2 – PRODUCTS (Not Used) 
 
PART 3 – EXECUTION 
 
3.1 GENERAL 
 

A. All storm drainage pipe, 6-inches or larger, shown on the Drawings for removal shall be 
removed and backfilled with suitable material to match the adjacent ground surface. 
Usable material from excavation shall be used as backfill. Disposal of the pipe shall be in 
accordance with these Specifications.  

 
END OF SECTION 
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SECTION 02718 – SIGN ASSEMBLY, PART 3 - EXECUTION, Article 3.1, GENERAL, add the 
following: 
 

H. Sign assemblies shall be installed as detailed in the Sign Assembly Table on the 
Drawings. 

 
Add the following Section: 
 

SECTION 02722 – ELECTRICAL UTILITIES 
 
PART 1 – GENERAL  
 
1.1 DESCRIPTION 
 

A. The WORK under this Section includes subcontracting or otherwise arranging with 
AEL&P, ACS Telephone, or GCI Cable Network for any work with the power, telephone 
and television services, respectively, for the WORK shown on the Drawings or described 
in this Section. 

 
PART 2 – PRODUCTS 
 
2.1 MATERIALS 
 

A. Materials shall be as specified by the owner of the private utility service company. 
 

B. Materials shall conform to the requirements of the National Electrical Code. 
 
PART 3 – EXECUTION 
 
3.1 CONSTRUCTION 
 

A. Construction shall be in accordance with the agreement arranged by the CONTRACTOR 
with the owner of the utility service being relocated, except that the Drawings and 
Specifications shall take precedence in the event of a conflict. 

 
B. All WORK with the electrical utilities shall conform to the requirements and standards 

established by the private utilities companies and shall meet all applicable codes and 
regulations. 

 
C. The WORK under this Section does not include excavating, backfilling, or any other 

work under, around, or along electrical utilities that are not in direct conflict with other 
work. 

 
3.2 ELECTRICAL CONDUCTOR RELOCATION 
 

A. The WORK under these Items include only those electrical conduit or conductor 
relocations required due to a direct conflict with new piping or structures, that are 3-
inches, or less in diameter. 

 
END OF SECTION 
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SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 1 - GENERAL, Article 1.1, 
DESCRIPTION, revise paragraph B as follows, and add paragraph C: 
 

B. Asphaltic concrete mix for this Project for the paved street section shall be Type II-A, 
Class B. See Table 02801-1 and Table 02801-2. 

 
C. Asphaltic concrete mix for sidewalks, driveways, hydrant pads and manhole aprons for 

this Project may be either Type II-A, Class B, or Type III, Class B. See Table 02801-1 
and Table 02801-2. 

 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 1 – GENERAL, Article 1.1, 
DESCRIPTION, TABLE 02801-1, ASPHALTIC CONCRETE MIX REQUIREMENTS, revise the table 
as follows: 
 
  DESIGN PARAMETERS  CLASS A  CLASS B 
  Voids in total mix, percent  2.5 – 4.0  2.5 – 4.0% 
  Percent oil content   6.0 – 6.8  6.0 – 6.8% 
 
SECTION 02801 -- ASPHALT CONCRETE PAVEMENT, PART 2 – PRODUCTS, Article 2.1, 
COMPOSITION OF ASPHALT CONCRETE MIXTURES – JOB MIX DESIGN, paragraph C, delete 
sub-paragraph 6 and replace with the following: 
 

6. The mix design shall be 50 blow Marshall Method. 
 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 2 - PRODUCTS, Article 2.3, 
ASPHALT MATERIALS, revise paragraph B as follows: 
 

B. Asphalt cement shall be designated PG58-28. 
 

SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 – EXECUTION, Article 3.2, 
EQUIPMENT, add the following: 
 

F. Heavy, full size, self-propelled laydown units that will place concentrated loading on 
curb and gutter sufficient to cause breakage or other damage to the concrete will not be 
permitted. 

 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, Article 3.8 
SPREADING AND PLACING, revise paragraph H to read: 
 

H. Manhole frame and covers and water valve boxes shall be set to final grade in accordance 
to CBJ Standard 205 – MANHOLE HEIGHTS, prior to paving operations.  If the cover 
lugs or frame, whichever is higher, does not meet the required depression range following 
the finish paving operations, the CONTRACTOR shall construct a transition slab with 
asphalt pavement overlay, as shown in the Drawings, at no additional cost to the 
OWNER. 
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SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 – EXECUTION, Article 3.8 
SPREADING AND PLACING, add the following: 
 

K. Asphalt driveway replacements shall be paved at the same time as the sidewalk paving 
operations are proceeding by these areas so a hot joint is obtained where the sidewalk 
meets with the driveway. 

 
L. If roadway paving precedes sidewalk paving, provide plywood sheathing or other suitable 

materials as required to prevent the sidewalk paver’s treads from directly contacting the 
roadway pavement surface during sidewalk paving operations. 

 
M. The edge of the pavement along the centerline shall not be allowed to drop below 200ºF 

prior to the asphalt mix from the adjacent lane being placed against this joint. 
 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 – EXECUTION, Article 3.13, 
ACCEPTANCE SAMPLING AND TESTING, add the following paragraphs: 
 

K.         For each lot of asphalt pavement produced, at least two (2) samples shall be taken by the 
CONTRACTOR for purposes of acceptance testing by the OWNER. The 
CONTRACTOR shall split the sample with the OWNER to retain a portion for their use. 
The sample shall be taken according to proper sampling methods, from the asphalt 
pavement on the grade. 
1. Based on the averaged results of the acceptance testing, a deduction from the 

asphalt pavement pay item may be made at the following amounts: #200 
Sieve:  the greater of either 1.0% the contract price for asphalt pavement placed 
within the sampled lot or $500 per each 0.1% outside the job mix design 
tolerance, not exceeding 6% maximum, of the percent passing the #200 sieve.  

2. Asphalt Content: the greater of either 1.0% the contract price for asphalt 
pavement placed within the sampled lot or $500 per each 0.1% outside the 
allowable job mix design asphalt content tolerance. The allowable asphalt 
content tolerance for this Contract shall be +/- 0.4% of the target job mix design 
asphalt content and shall not exceed the asphalt oil content limits specified in this 
Contract.  

3.         The pay deductions for exceeding the job mix design tolerances does not 
constitute acceptance of a mix that does not meet the specifications. Further 
acceptance testing will be performed to determine if the asphalt pavement 
specifications have been met. No payment for asphalt pavement will be made for 
asphalt pavement exceeding job mix design tolerances, or not meeting asphalt 
pavement specifications, until additional testing determines whether the asphalt 
pavement meets all other specifications. 

4.         For the purposes of this Contract, one lot of asphalt pavement is defined as 500 
tons, or a single day’s asphalt pavement production of at least 100 tons. 
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SECTION 03302 – CONCRETE STRUCTURES, PART 3 – EXECUTION, add the following 
Articles: 
 
3.4 CONCRETE AREA DRAIN 
 

A. The concrete area drain shall conform to CBJ Standard Detail 310 – Area Drain Detail, 
except the shape shall conform to that shown on the Drawings, and the grade lines on 
each side of the slab, and the depth from the edge of the slab to the grate, shall be as 
established and approved by the ENGINEER prior to placing concrete. 

3.5 CONCRETE HEADWALL  
 

A. The headwall shall conform to CBJ Standard Detail 104B – Culvert Headwall without 
Hinged Trash Rack, with adjustments to match the site conditions and grades, as 
approved by the ENGINEER. 

 
SECTION 03303 – SIDEWALK, CURB AND GUTTER, PART 2 - PRODUCTS, Article 2.1, 
MATERIALS, revise paragraph B. to read: 
 

C. Synthetic fibers shall be used for reinforcement with curb and gutter and the concrete 
access pads, except a 6-foot length of No. 4 reinforcing bar shall be centered across catch 
basins centered in the curb. Except as described above, reinforcing steel or wire mesh 
shall not be used unless approved by the ENGINEER. Curbs and gutters  shall utilize a 
fibrillated product, Fibermesh 300, or approved equal. Application rate shall be at least 
1.5 pounds per cubic yard of concrete. Fibermesh shall be as manufactured by “SI 
Concrete Systems,” or approved equal. 

 
SECTION 03303 – SIDEWALK, CURB AND GUTTER, PART 3 – EXECUTION, Article 3.1, 
METHODS OF CONSTRUCTION, add the following paragraphs: 
 

K. All forms for segments between PC’s and PT’s shall be arced to match required 
curvature. No straight forms shall be used within the curved segments. 

 
L. The CONTRACTOR shall protect all newly placed concrete from damage of any kind to 

prevent disfigurement during the curing period. Damaged concrete shall be repaired or 
replaced to the ENGINEER’s satisfaction at no additional cost. 

 
 

END OF SPECIAL PROVISIONS 
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