



ADDENDUM TO THE CONTRACT

for the

Eagles Edge Subdivision Water System Improvements Phase III Contract No. E16-148

ADDENDUM NO.: TWO

CURRENT DEADLINE FOR BIDS:
May 19, 2016

PREVIOUS ADDENDA: ONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

PREVIOUS DEADLINE FOR BIDS:
May 17, 2016

DATE ADDENDUM ISSUED: May 4, 2016

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

PROJECT MANUAL:

Item No. 1 SECTION 00030 - NOTICE INVITING BIDS. DEADLINE FOR BIDS.

Change the date of the Deadline for Bids **from** May 17, 2016 **to** May 19, 2016. The time remains the same.

DRAWINGS:

Item No. 2 SHEET No. 2 – LEGEND, ABBREVIATIONS, AND GENERAL NOTES, **Delete** and **replace** General Note 8 with the following:

Note 8. The Contractor shall notify CBJ Water Utilities, Supervisor Loni VanKirk at 723-4975 or the Utilities general phone number 586-0393, of the proposed water service interruption and submit the "Water System Special Use Permit" to the Water Utilities Superintendent for Approval at Least 48 Hours Prior to Shutdown or Flushing of mainline water pipe. No water service interruption may proceed until this approval is obtained.

Item No. 3 SHEET No. 22 - PLAN – ALAWAY AVENUE STA "A" 13+60 TO STA "A" 18+00, Note 3, **Delete**, reference to 6" minus and **replace** with, 2" minus

By: 
Greg Smith,
Contract Administrator