



ADDENDUM TO THE CONTRACT

for the

CROW HILL RESERVOIR FILL LINE REPLACEMENT Contract No. E16-144

ADDENDUM NO.: ONE

CURRENT DEADLINE FOR BIDS:
May 13, 2016

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: May 9, 2016

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>.

CLARIFICATION

This addendum is to correct the online version of the Bid Schedule.

PROJECT MANUAL:

Item No. 1: SECTION 00310 – BID SCHEDULE. **Delete** in its entirety and **replace** with the attached SECTION 00310 – BID SCHEDULE, labeled Addendum No. 1.

By:  _____
Greg Smith,
Contract Administrator

Total number of pages contained within this Addendum: 3

SECTION 00310 - BID SCHEDULE

Base Bid

PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
1505.1	Mobilization	Lump Sum	All Req'd	LUMP	SUM		
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	LUMP	SUM		
2201.1	Clearing and Grubbing	Lump Sum	All Req'd	LUMP	SUM		
2202.1	Excavation for Fifth Street	CY	40				
2202.2	Sideslope and Ditch Grading	Lump Sum	All Req'd	LUMP	SUM		
2202.3	Mining Area Restoration and Road Cleaning Guarantee	Contingent Sum	All Req'd	CONTINGENT SUM		\$1,500	00
2203.1	Trench Excavation	CY	732				
2203.2	Imported Backfill	CY	220				
2203.3	Sheeting, Shoring & Bracing	Lump Sum	All Req'd	LUMP	SUM		
2204.1	2-Inch Minus Shot Rock w/Base Course	CY	40				
2601.1	20-Inch HDPE Water Pipe	LF	650				
2601.2	16-Inch HDPE Water Pipe	LF	25				
2601.3	Connect to Existing Pipe at Pump House	Lump Sum	All Req'd	LUMP	SUM		
2601.4	Connect to Existing Pipe at PRV at Fifth Street	Lump Sum	All Req'd	LUMP	SUM		
2601.5	Connect to Existing Pipe at Fifth Street	Lump Sum	All Req'd	LUMP	SUM		
2602.1	20-Inch Butterfly Valve	Each	2				
2602.2	16-Inch Butterfly Valve	Each	1				
2607.1	Pipe Insulation	Boards	50				
2702.1	Construction Surveying	Lump Sum	All Req'd	LUMP	SUM		
2707.1	Chain Link Fence	LF	45				
2707.2	Removal of Existing Chain Link Fence	LF	45				
2716.1	Fill 16" DI Water Pipe with Slurry	Lump Sum	All Req'd	LUMP	SUM		
2722.1	Electrical Conductor Relocation	Each	15				
2801.1	AC Pavement, Type II-A, Class B	Ton	38				
2806.1	Remove Existing Asphalt Surfacing	SY	230				

Total Base Bid _____

Company Name _____

SECTION 00310 - BID SCHEDULE

ADDITIVE ALTERNATE No. 1

PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
1505.1A	Mobilization	Lump Sum	All Req'd	LUMP	SUM		
1570.1A	Erosion and Sediment Control	Lump Sum	All Req'd	LUMP	SUM		
2201.1A	Clearing and Grubbing	Lump Sum	All Req'd	LUMP	SUM		
2202.2A	Sideslope and Ditch Grading	Lump Sum	All Req'd	LUMP	SUM		
2203.1A	Trench Excavation	CY	173				
2203.2A	Imported Backfill	CY	50				
2203.3A	Sheeting, Shoring & Bracing	Lump Sum	All Req'd	LUMP	SUM		
2601.1A	20-Inch HDPE Water Pipe	LF	207				
2601.6A	Connect to Existing Pipe at Crow Hill Road	Lump Sum	All Req'd	LUMP	SUM		
2602.1A	20-Inch Butterfly Valve	Each	1				
2607.1A	Pipe Insulation	Boards	60				
2702.1A	Construction Surveying	Lump Sum	All Req'd	LUMP	SUM		
2716.1A	Fill 16" DI Water Pipe with Slurry	Lump Sum	All Req'd	LUMP	SUM		
2722.1A	Electrical Conductor Relocation	Each	10				

Total Additive Alternate No. 1 _____

Company Name _____