



## ADDENDUM TO THE CONTRACT

for the

### CROW HILL RESERVOIR FILL LINE REPLACEMENT Contract No. E16-144

**ADDENDUM NO.:** TWO

**CURRENT DEADLINE FOR BIDS:**  
May 13, 2016

**PREVIOUS ADDENDA:** ONE

**ISSUED BY:** City and Borough of Juneau  
ENGINEERING DEPARTMENT  
155 South Seward Street  
Juneau, Alaska 99801

**DATE ADDENDUM ISSUED:** May 11, 2016

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>.

#### **SPECIAL PROVISIONS:**

Item No. 1: SECTION 01025 – MEASUREMENT AND PAYMENT, PART 1 – GENERAL, Article 2.9 – 20-INCH HDPE WATER PIPE (Pat Item Nos. 2601.1 and 2601.1A) PRICE BASED ON QUANTITY, LINEAR FOOT. **Add** the following Paragraph D:

“D. Hand seeding of all disturbed areas shall be incidental to this pay item.”

#### **DRAWINGS:**

Item No. 2: SHEET 6 OF 7 – PLAN & PROFILE STA “W” 10+00 TO STA “W” 15+25, and SHEET 7 OF 7 – PLAN & PROFILE STA “W” 15+25 EOP, NOTES. **Delete** and **replace** Note 4 with the following:

“4. Contractor shall utilize existing materials (ie. overburden/top soil/drainage rock etc.), or imported like materials to restore the trench ground surface to existing lines and grades. Any imported materials will be incidental to the work under the contract.”

By:   
Greg Smith,  
Contract Administrator