

MEMORANDUM

CITY/BOROUGH OF JUNEAU
155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Renee Loree
CBJ Purchasing Officer

Date: September 26, 2016

FROM: Greg Smith
Contract Administrator

File: 1934

SUBJ: POSTING NOTICE OF BIDS
2017 Area Wide Paving
Contract No. E17-104

This memo is to post a notice of the results of the bid opening on September 26, 2016, for the subject project. The bidders and their total bids are as follows:


BIDDERS	TOTAL BID
SECON	\$346,314.50
Admiralty Construction, Inc.	\$394,220.00
Miller Construction Co.	\$399,252.00
Arete Construction Co.	\$408,166.00
<i>Engineer's Estimate</i>	<i>\$458,270.00</i>

The apparent low bidder is SECON. The CBJ intends to award the Total Bid in the amount of \$346,314.50.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on October 3, 2016**, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders
John Nelson, CBJ Project Manager



BID SUMMARY

Reviewed by: Tina Brown

Certified by: Greg Smith

Project Title 2017 Area Wide Paving		SECON		Admiralty Construction			
Contract No. E17-104		P.O. Box 32159		P.O. Box 240169			
Bid Opening Date: September 26, 2016		Juneau, Alaska		Douglas, Alaska			
File No. 1934		Engineer's Estimate					
CIP No.: R72-004							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 30,000.00	Lump Sum	\$ 21,000.00
1550.1	Traffic Control	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 14,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 1,000.00

Simpson Avenue

2202.1S	Excavation	CY	583	\$ 20.00	\$ 11,660.00	\$ 12.00	\$ 6,996.00	\$ 17.00	\$ 9,911.00
2204.1S	2-Inch Minus Shot Rock / Base Course	CY	557	\$ 55.00	\$ 30,635.00	\$ 50.00	\$ 27,850.00	\$ 50.00	\$ 27,850.00
2402.1S	Replace Sanitary Sewer Frame and Cover	Each	2	\$ 800.00	\$ 1,600.00	\$ 700.00	\$ 1,400.00	\$ 750.00	\$ 1,500.00
2501.1S	6" CPP Underdrain	LF	25	\$ 35.00	\$ 875.00	\$ 15.00	\$ 375.00	\$ 35.00	\$ 875.00
2602.1S	Replace Valve Box	Each	1	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00
2702.1S	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 1,000.00	Lump Sum	\$ 1,200.00
2720.1S	Painted Traffic Markings	Lump Sum	All Req'd	Lump Sum	\$ 1,000.00	Lump Sum	\$ 250.00	Lump Sum	\$ 500.00
2801.1S	A.C. Pavement, Type IIA, Class B	Ton	345	\$ 180.00	\$ 62,100.00	\$ 140.00	\$ 48,300.00	\$ 150.00	\$ 51,750.00
2806.1S	Remove Existing Asphalt Surfacing	SY	2,109	\$ 5.00	\$ 10,545.00	\$ 2.50	\$ 5,272.50	\$ 5.00	\$ 10,545.00

Vista Drive

2202.1V	Excavation	CY	356	\$ 20.00	\$ 7,120.00	\$ 12.00	\$ 4,272.00	\$ 17.00	\$ 6,052.00
2204.1V	2-Inch Minus Shot Rock / Base Course	CY	339	\$ 55.00	\$ 18,645.00	\$ 50.00	\$ 16,950.00	\$ 48.00	\$ 16,272.00
2501.1V	6" CPP Underdrain	LF	70	\$ 35.00	\$ 2,450.00	\$ 15.00	\$ 1,050.00	\$ 35.00	\$ 2,450.00
2702.1V	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 1,000.00	Lump Sum	\$ 1,000.00
2720.1V	Painted Traffic Markings	Lump Sum	All Req'd	Lump Sum	\$ 1,000.00	Lump Sum	\$ 250.00	Lump Sum	\$ 500.00
2801.1V	A.C. Pavement, Type IIA, Class B	Ton	210	\$ 180.00	\$ 37,800.00	\$ 140.00	\$ 29,400.00	\$ 150.00	\$ 31,500.00
2806.1V	Remove Existing Asphalt Surfacing	SY	1,286	\$ 5.00	\$ 6,430.00	\$ 2.50	\$ 3,215.00	\$ 5.00	\$ 6,430.00

BID SUMMARY

Reviewed by: Tina Brown

Certified by: Greg Smith

Project Title 2017 Area Wide Paving Contract No. E17-104		Engineer's Estimate		SECON P.O. Box 32159 Juneau, Alaska		Admiralty Construction P.O. Box 240169 Douglas, Alaska	
Bid Opening Date: September 26, 2016		File No. 1934 CIP No.: R72-004		UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT

La Perouse Avenue

2202.1L	Excavation		CY	689	\$ 20.00	\$ 13,780.00	\$ 8.00	\$ 5,512.00	\$ 15.00	\$ 10,335.00
2204.1L	2-Inch Minus Shot Rock / Base Course		CY	658	\$ 55.00	\$ 36,190.00	\$ 50.00	\$ 32,900.00	\$ 45.00	\$ 29,610.00
2402.1L	Replace Sanitary Sewer Frame and Cover		Each	2	\$ 800.00	\$ 1,600.00	\$ 700.00	\$ 1,400.00	\$ 750.00	\$ 1,500.00
2501.1L	6" CPP Underdrain		LF	50	\$ 35.00	\$ 1,750.00	\$ 15.00	\$ 750.00	\$ 35.00	\$ 1,750.00
2702.1L	Construction Surveying		Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 1,000.00	Lump Sum	\$ 1,500.00
2801.1L	Pavement, Type IIA, Class B		Ton	408	\$ 180.00	\$ 73,440.00	\$ 140.00	\$ 57,120.00	\$ 150.00	\$ 61,200.00
2806.1L	Remove Existing Asphalt Surfacing		SY	2,491	\$ 5.00	\$ 12,455.00	\$ 2.50	\$ 6,227.50	\$ 5.00	\$ 12,455.00

Postal Way

2202.1P	Excavation		CY	364	\$ 20.00	\$ 7,280.00	\$ 8.00	\$ 2,912.00	\$ 15.00	\$ 5,460.00
2204.1P	2-Inch Minus Shot Rock / Base Course		CY	347	\$ 55.00	\$ 19,085.00	\$ 50.00	\$ 17,350.00	\$ 45.00	\$ 15,615.00
2501.1P	6" CPP Underdrain		LF	25	\$ 35.00	\$ 875.00	\$ 15.00	\$ 375.00	\$ 35.00	\$ 875.00
2702.1P	Construction Surveying		Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 1,000.00	Lump Sum	\$ 1,000.00
2801.1P	A.C. Pavement, Type IIA, Class B		Ton	215	\$ 190.00	\$ 40,850.00	\$ 140.00	\$ 30,100.00	\$ 150.00	\$ 32,250.00
2806.1P	Remove Existing Asphalt Surfacing		SY	1,315	\$ 5.00	\$ 6,575.00	\$ 2.50	\$ 3,287.50	\$ 5.00	\$ 6,575.00
3303.1P	Valley Gutter		LF	46	\$ 55.00	\$ 2,530.00	\$ 50.00	\$ 2,300.00	\$ 60.00	\$ 2,760.00
Total Base Bid							\$ 458,270.00	\$ 346,314.50		\$ 394,220.00

BID SUMMARY

Reviewed by: Tina Brown

Project Title 2017 Area Wide Paving		Contract No. E17-104		Engineer's Estimate		Miller Construction Co. P.O. Box 32638 Juneau, Alaska		Arete Construction Co. P.O. Box 35018 Juneau, Alaska		
Bid Opening Date: September 26, 2016		File No. 1934 CIP No.: R72-004		UNIT PRICE	QUANTITY	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	\$ 30,000.00	Lump Sum	\$ 40,000.00	Lump Sum	\$ 35,000.00	Lump Sum	\$ 35,000.00
1550.1	Traffic Control	Lump Sum	All Req'd	\$ 3,000.00	Lump Sum	\$ 8,500.00	Lump Sum	\$ 4,500.00	Lump Sum	\$ 4,500.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	\$ 5,000.00	Lump Sum	\$ 6,500.00	Lump Sum	\$ 3,000.00	Lump Sum	\$ 3,000.00
Simpson Avenue										
2202.1S	Excavation		583	\$ 20.00	CY	\$ 11,660.00	\$ 14.50	\$ 8,453.50	\$ 16.00	\$ 9,328.00
2204.1S	2-Inch Minus Shot Rock / Base Course		557	\$ 55.00	CY	\$ 30,635.00	\$ 55.00	\$ 30,635.00	\$ 56.00	\$ 31,192.00
2402.1S	Replace Sanitary Sewer Frame and Cover		2	\$ 800.00	Each	\$ 1,600.00	\$ 1,000.00	\$ 2,000.00	\$ 750.00	\$ 1,500.00
2501.1S	6" CPP Underdrain		25	\$ 35.00	LF	\$ 875.00	\$ 50.00	\$ 1,250.00	\$ 35.00	\$ 875.00
2602.1S	Replace Valve Box		1	\$ 500.00	Each	\$ 500.00	\$ 500.00	\$ 500.00	\$ 550.00	\$ 550.00
2702.1S	Construction Surveying		All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 1,200.00	Lump Sum	\$ 1,500.00	\$ 1,500.00
2720.1S	Painted Traffic Markings		All Req'd	Lump Sum	\$ 1,000.00	Lump Sum	\$ 500.00	Lump Sum	\$ 1,500.00	\$ 1,500.00
2801.1S	A.C. Pavement, Type IIA, Class B		345	\$ 180.00	Ton	\$ 62,100.00	\$ 153.00	\$ 52,785.00	\$ 150.00	\$ 51,750.00
2806.1S	Remove Existing Asphalt Surfacing		2,109	\$ 5.00	SY	\$ 10,545.00	\$ 3.50	\$ 7,381.50	\$ 6.00	\$ 12,654.00
Vista Drive										
2202.1V	Excavation		356	\$ 20.00	CY	\$ 7,120.00	\$ 15.00	\$ 5,340.00	\$ 16.00	\$ 5,696.00
2204.1V	2-Inch Minus Shot Rock / Base Course		339	\$ 55.00	CY	\$ 18,645.00	\$ 55.00	\$ 18,645.00	\$ 56.00	\$ 18,984.00
2501.1V	6" CPP Underdrain		70	\$ 35.00	LF	\$ 2,450.00	\$ 41.00	\$ 2,870.00	\$ 35.00	\$ 2,450.00
2702.1V	Construction Surveying		All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 1,000.00	Lump Sum	\$ 1,200.00	\$ 1,200.00
2720.1V	Painted Traffic Markings		All Req'd	Lump Sum	\$ 1,000.00	Lump Sum	\$ 800.00	Lump Sum	\$ 1,200.00	\$ 1,200.00
2801.1V	A.C. Pavement, Type IIA, Class B		210	\$ 180.00	Ton	\$ 37,800.00	\$ 155.00	\$ 32,550.00	\$ 150.00	\$ 31,500.00
2806.1V	Remove Existing Asphalt Surfacing		1,286	\$ 5.00	SY	\$ 6,430.00	\$ 4.00	\$ 5,144.00	\$ 6.00	\$ 7,716.00

BID SUMMARY

Reviewed by: Tina Brown

Project Title		2017 Area Wide Paving		Engineer's Estimate		Miller Construction Co.		Arete Construction Co.	
Contract No.		E17-104		P.O. Box 32638		Juneau, Alaska		P.O. Box 35018	
Bid Opening Date: September 26, 2016		File No. 1934		UNIT PRICE		AMOUNT		UNIT PRICE	
		CIP No.: R72-004		QUANTITY		AMOUNT		AMOUNT	
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
La Perouse Avenue									
2202.1L	Excavation	CY	689	\$ 20.00	\$ 13,780.00	\$ 14.00	\$ 9,646.00	\$ 12.00	\$ 8,268.00
2204.1L	2-Inch Minus Shot Rock / Base Course	CY	658	\$ 55.00	\$ 36,190.00	\$ 45.00	\$ 29,610.00	\$ 52.00	\$ 34,216.00
2402.1L	Replace Sanitary Sewer Frame and Cover	Each	2	\$ 800.00	\$ 1,600.00	\$ 1,250.00	\$ 2,500.00	\$ 750.00	\$ 1,500.00
2501.1L	6" CPP Underdrain	LF	50	\$ 35.00	\$ 1,750.00	\$ 40.00	\$ 2,000.00	\$ 35.00	\$ 1,750.00
2702.1L	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 1,000.00	Lump Sum	\$ 1,500.00
2801.1L	Pavement, Type IIA, Class B	Ton	408	\$ 180.00	\$ 73,440.00	\$ 145.00	\$ 59,160.00	\$ 150.00	\$ 61,200.00
2806.1L	Remove Existing Asphalt Surfacing	SY	2,491	\$ 5.00	\$ 12,455.00	\$ 3.00	\$ 7,473.00	\$ 5.00	\$ 12,455.00
Postal Way									
2202.1P	Excavation	CY	364	\$ 20.00	\$ 7,280.00	\$ 15.00	\$ 5,460.00	\$ 12.00	\$ 4,368.00
2204.1P	2-Inch Minus Shot Rock / Base Course	CY	347	\$ 55.00	\$ 19,085.00	\$ 48.00	\$ 16,656.00	\$ 52.00	\$ 18,044.00
2501.1P	6" CPP Underdrain	LF	25	\$ 35.00	\$ 875.00	\$ 45.00	\$ 1,125.00	\$ 35.00	\$ 875.00
2702.1P	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 1,000.00	Lump Sum	\$ 1,000.00
2801.1P	A.C. Pavement, Type IIA, Class B	Ton	215	\$ 190.00	\$ 40,850.00	\$ 140.00	\$ 30,100.00	\$ 150.00	\$ 32,250.00
2806.1P	Remove Existing Asphalt Surfacing	SY	1,315	\$ 5.00	\$ 6,575.00	\$ 4.00	\$ 5,260.00	\$ 5.00	\$ 6,575.00
3303.1P	Valley Gutter	LF	46	\$ 55.00	\$ 2,530.00	\$ 48.00	\$ 2,208.00	\$ 45.00	\$ 2,070.00
Total Base Bid					\$ 458,270.00	\$ 399,252.00		\$ 408,166.00	