



ENGINEERING DEPARTMENT

ADDENDUM TO THE CONTRACT

for the

Centennial Hall Floor Renovation Contract No. BE17-156

ADDENDUM NO.: FIVE

CURRENT DEADLINE FOR BIDS:

February 9, 2017

PREVIOUS ADDENDA: FOUR

ISSUED BY:

City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED:

February 2, 2017

The following items of the contract are modified as herein indicated. All other items remain the same. This is a faxed addendum. A confirming copy will not be mailed to you. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at:

<http://www.juneau.org/engineering ftp/contracts/Contracts.php>

PROJECT MANUAL:

Item No. 1 SECTION 00500 AGREEMENT, ARTICLE 2. CONTRACT COMPLETION TIME, **Delete and replace** Completion Time with the following:

Substantial Completion	August 16, 2017
Final Completion	August 30, 2017

Item No. 2 SECTION 00030 NOTICE OF INVITING BIDS, **Add** the following paragraph after the DESCRIPTION OF WORK paragraph:

COMPLETION OF WORK

Substantial Completion	August 16, 2017
Final Completion	August 30, 2017

Item No. 3 SECTION 013000 ADMINISTRATIVE REQUIREMENTS, Addendum No. 4, dated January 24, 2017, 2.4 CONTRACTOR'S CONSTRUCTION SCHEDULE, Paragraph C. Substantial Completion: **Delete and replace** with the following:

C. COMPLETION OF WORK

Substantial Completion	August 16, 2017
Final Completion	August 30, 2017

By: 
Greg Smith,
Contract Administrator