



Planholders List
Aurora Harbor Rebuild - Phase II

Wednesday, February 08, 2017

Contract No: D 17-021

	Contact:	Phone:	Fax:
Consultants			
Chilkat Surveying & Mapping 10654 Porter Lane Juneau AK 99801	Joshua Ivaniszek	(907) 957-1908	
proHNS LLC PO Box 33322 Juneau AK 99801	Garret Gladsjo	(360) 631-6421	
Contractors - Prime			
Glacier State Contractors, Inc. PO Box 32894 Juneau AK 99803	Jim Mason	(907) 789-4976	(907) 789-3357
Manson Construction Co. 5209 East Marginal Way South Seattle WA 98134	John Blair	(206) 762-0850	(206) 764-8595
Northern Construction Service PO Box 670 Junction City OR 97448	Garrett McCormick	(503) 754-3058	
Orion Marine Group 1112 East Alexander Ave. Tacoma WA 98421	Dave Banke	(253) 552-1161	(253) 552-1141
Tamico, Inc. PO Box 1540 Petersburg AK 99833	Jim Martinson	(907) 772-4585	(907) 772-3974
Trucano Construction Company PO Box 020870 Juneau AK 99802	Douglas Trucano, President	(907) 586-2444	(907) 463-3810
Turnagain Marine Construction 8241 Dimondhook Dr, Unit A Anchorage AK 99507	Jason Davis	(907) 261-8960	
Western Dock & Bridge, LLC 777 Main St. Ketchikan AK 99901	Jan Paulson	(907) 247-1777	(907) 247-1787
Western Marine Construction, Inc. 2775 Harbor Ave SW, Suite A Seattle WA 98126	Patrick McHugh	(206) 622-9161	(206) 622-9170
Contractors - Sub			
Alaska Commercial Divers PO Box 9351 Ketchikan AK 99901	Greg Updike	(907) 617-6199	(907) 220-9495
Alaska Electric, LLC PO Box 33835 Juneau AK 99803	Chris Harmon or Bob MacKinnon	(907) 988-8080	
Chatham Electric, Inc. PO Box 34977 Juneau AK 99803	Ralph Kibby, President	(907) 789-9899	(907) 789-6954
DOWL 5368 Commercial Blvd Juneau AK 99801	Bill Pence, SE AK Region Manager, Irene Gallion, Juneau Office Manager - signs contracts;	(907) 780-3533	(800) 865-9847
Ever Electric Inc., dba Island Electric 5351 Commercial Boulevard Juneau AK 99801	Jerry and/or Mayumi Gabor	(907) 780-2280	(907) 780-2288
Harri Plumbing and Heating, Inc. 5245 Glacier Highway Juneau AK 99801	Jeffrey J. Duvernay	(907) 586-3190	(907) 586-4129
JW Bean, Professional Surveyor 1070 Arctic Circle Juneau AK 99801	John Bean	(907) 789-0590	(907) 790-2326
Landscape Alaska PO Box 32654 Juneau AK 99803	David Lendrum	(907) 790-4916	(907) 790-2629
Puffin Electric Inc 3808 Ben Walters Homer AK 99603	Chris Morin	(907) 269-4330	(907) 269-4331
Southeast Earthmovers, Inc. PO Box 784 Sitka AK 99835	Jon McGraw, President	(907) 747-8056	(907) 747-7682
Plan Centers			
AGC of Alaska 8005 Schoon Street Anchorage AK 99518		(907) 561-5354	(907) 562-6118
Builders Exchange of Washington 2607 Wetmore Avenue Everett WA 98201	Rich Morgan	(425) 258-1303	(425) 259-3832

For update of Planholders List please go to http://www.juneau.org/engineering_ftp/contracts/Contracts.php



Planholders List
Aurora Harbor Rebuild - Phase II

Wednesday, February 08, 2017

Contract No: D 17-021

	Contact:	Phone:	Fax:
Contractor Plan Center, Inc. 5468 SE International Way Milwaukie OR 97222	Megan Verdoorn	(503) 650-0148	
Daily Journal of Commerce 83 Columbia St. Seattle wa 98104	Laura Heberlein	(206) 622-8272	(206) 622-8416
Dodge Data & Analytics 3315 Central Ave. Hot Springs AR 71913	Nancy McKeehan	(866) 730-6155	(253) 537-3597
The Plans Room - Anchorage 4831 Old Seward Highway, Suite 202 Anchorage AK 99503	Melanie Anderson	(907) 563-2029	(907) 562-0956
Suppliers			
Bellingham Marine 5500 Nordic Way Ferndale WA 98248	Pamela Anderson	(360) 380-2142	(360) 384-8134
Graybar Electric 1919 6th Ave S Seattle WA 98134	Marc Bachtel	(206) 790-0056	(206) 701-2949
Jacking Solutions LLC 9210 SE Auburn Black Diamond Rd Auburn WA 98092	Brian Middlekauff	(206) 595-2847	
Matheus Lumber Company PO Box 2260 Woodinville WA 98072	J. R. Reynolds	(800) 284-7501	(425) 483-9744
National Pipe & Piling 2044 6th Ave Tacoma WA 98403	Russ Storaasli	(253) 274-9800	
Pipe and Piling Supplies USA Ltd 3506 A St. SE Auburn wa 98002	Josh Klapperich	(253) 939-4700	(253) 939-8982
Skyline Steel LLC 301 54th Ave. East Ste.100 Fife WA 98424	Nam Nguyen	(253) 922-2727	(253) 922-2728
Various Others			
CBJ Harbors 155 S. Seward St. Juneau AK 99801	Gary Gillette	(907) 586-5255	(907) 586-0295

Project Addenda

- Addendum Number 1 Date: 1/26/17
- Addendum Number 2 Date: 1/31/17

For update of Planholders List please go to http://www.juneau.org/engineering_ftp/contracts/Contracts.php