



ADDENDUM TO THE CONTRACT

for the

SILVER STREET PAVING Contract No. BE17-086

ADDENDUM NO.: ONE

CURRENT DEADLINE FOR BIDS:
February 22, 2017

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: February 15, 2017

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

PROJECT MANUAL:

Item No. 1: SECTION 00310 – BID SCHEDULE. **Delete** in its entirety and **replace** with the attached SECTION 00310 – BID SCHEDULE, labeled Addendum No. 1.

Item No. 2: SECTION 00800 – SUPPLEMENTARY GENERAL CONDITIONS, Article SGC – 4.6 – USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT. **Delete** in its entirety and **replace** with the following:

“SGC – 4.6 USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT. **Add** the following. The CBJ/State Lemon Creek Gravel Pit is not available for this project.”

Item No. 3: SECTION 00800 – SUPPLEMENTARY GENERAL CONDITIONS, SGC 4.7 - USE OF CITY STABLER POINT ROCK QUARRY. **Add** the following Note after “...is not available for this project.”:

Stabler Point Rock Quarry Note: Contractors choosing to purchase material from an operator within Stabler Quarry shall follow all requirements of MSHA Part 46 where applicable. Truck drivers hauling from the quarry are not required to have MSHA training provided they do not perform mining/quarry work (i.e. loading, drilling, crushing) while within the quarry site.

By: 
Greg Smith,
Contract Administrator

00310 - BID SCHEDULE

BASE BID

PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
1505.1	Mobilization	Lump Sum	All Req'd	Lump	Sum		
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump	Sum		
2201.1	Clearing and Grubbing	Lump Sum	All Req'd	Lump	Sum		
2202.1	Excavation	CY	1,074				
2202.2	Sideslopes and Ditch Grading	Lump Sum	All Req'd	Lump	Sum		
2202.3	Mining Area Restoration and Road Cleaning Guarantee	Contingent Sum	All Req'd	Contingent	Sum	\$ 5,000	00
2204.1	2-Inch Minus Shot Rock w/Base Course	CY	1,039				
2204.2	Reconstruct Roadway Shoulder	Lump Sum	All Req'd	Lump	Sum		
2401.1	Locate Sanitary Sewer Service	Lump Sum	All Req'd	Lump	Sum		
2402.1	Reconstruct Sanitary Sewer Manhole	Each	4				
2501.1	12-Inch CPP Pipe Culvert	LF	750				
2601.1	Corrosion Protection	Each	2				
2602.1	Replace Valve Box	Each	4				
2603.1	Clean and Repaint Fire Hydrant/Install Storz Coupling	Each	2				
2603.2	Relocate Existing Fire Hydrant	Lump Sum	All Req'd	Lump	Sum		
2607.1	Pipe Insulation	Bds	50				
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2709.1	Topsoil	CY	61				
2709.2	Topsoil Finish Grading	MH	16				
2710.1	Seeding, Hydraulic Method, Type III	SU	6				
2714.1	Stabilization Fabric	SY	200				
2715.1	6-Inch Underdrain	LF	145				
2716.1	Storm Drainage Pipe Removal	Lump Sum	All Req'd	Lump	Sum		
2717.1	Remove and Dispose of Concrete Headwalls	Lump Sum	All Req'd	Lump	Sum		

COMPANY NAME: _____

00310 - BID SCHEDULE

BASE BID (Cont'd.)

PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
2718.1	Reset Sign Assembly	Lump Sum	All Req'd	Lump	Sum		
2719.1	Reconstruct Mailbox	Each	15				
2722.1	Electrical Conductor Relocation	Each	20				
2801.1	A.C. Pavement, Type II-A, Class B	Ton	662				
2806.1	Remove Existing Chip Seal Surfacing	SY	4,200				
3302.1	Concrete Headwall without Hinged Trash Rack	Each	44				

TOTAL BASE BID

Additive Alternate No. 1				UNIT PRICE		AMOUNT	
PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	DOLLARS	CENTS	DOLLARS	CENTS
2202.1A	Excavation	CY	600				
2204.1A	2-Inch Minus Shot Rock w/Base Course	CY	375				
2204.2A	Reconstruct Roadway Shoulder	Lump Sum	All Req'd	Lump	Sum		
2402.1A	Reconstruct Sanitary Sewer Manhole	Each	2				
2501.1A	12-Inch CPP Pipe Culvert	LF	90				
2602.1A	Replace Valve Box	Each	1				
2603.1A	Clean & Repaint Fire Hydrant/Install Storz Coupling	Each	1				
2702.1A	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2715.1A	6-Inch Underdrain	LF	30				
2719.1A	Reconstruct Mailbox	Each	2				
2801.1A	A.C. Pavement, Type II-A, Class B	Ton	275				
2806.1A	Remove Existing Chip Seal Surfacing	SY	1,770				
3302.1A	Concrete Headwall without Hinged Trash Rack	Each	8				

TOTAL ADDITIVE ALTERNATE NO. 1 BID

COMPANY NAME: _____