



ENGINEERING DEPARTMENT

**ADDENDUM TO THE CONTRACT
for the**

**BLUEBERRY HILLS RECONSTRUCTION
Contract No. BE17-139**

ADDENDUM NO.: ONE

**CURRENT DEADLINE FOR BIDS:
March 7, 2017**

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

**PREVIOUS DEADLINE FOR BIDS:
March 2, 2017**

DATE ADDENDUM ISSUED: February 23, 2017

The following items of the contract are modified as herein indicated. All other items remain the same. This is a faxed addendum. A confirming copy will not be mailed to you. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: http://www.juneau.org/engineering_ftp/contracts/Contracts.php

PROJECT MANUAL:

Item No. 1 SECTION 00030 - NOTICE INVITING BIDS. DEADLINE FOR BIDS.

Change the date of the Deadline for Bids **from** March 2, 2017, **to** March 7, 2017.
The time remains the same.

Item No. 2 SECTION 00800 – SUPPLEMENTARY GENERAL CONDITIONS, Article SGC – 4.6 – USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT. **Change** "...is not available..." **to** "...is available...."

Item No. 3: SECTION 00800 – SUPPLEMENTARY GENERAL CONDITIONS, SGC 4.7 - USE OF CITY STABLER POINT ROCK QUARRY. *Add* the following Note after "...is not available for this project.":

Stabler Point Rock Quarry Note: Contractors choosing to purchase material from an operator within Stabler Quarry shall follow all requirements of MSHA Part 46 where applicable. Truck drivers hauling from the quarry are not required to have MSHA training provided they do not perform mining/quarry work (i.e. loading, drilling, crushing) while within the quarry site.

DRAWINGS:

Item No. 4: SHEET 7 – STA "B" 11+48.08, **Delete** TBC and **Replace** with: "TP".

Item No. 5: SHEET 16 – HDPE WATER LINE, **Delete** 8x6x6 Tee and **Replace** with:
"10x6x6 Tee".

By: 
Greg Smith,
Contract Administrator

Total number of pages contained within this Addendum: 2