

# MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

## FAXED MEMORANDUM

TO: Renee' Loree  
CBJ Purchasing Officer

Date: March 17, 2017

FROM: Greg Smith   
Contract Administrator

File: 1944

SUBJ: POSTING NOTICE OF BIDS  
Glacier Avenue and Stikine Street Paving  
Contract No. BE17-150

This memo is to post a notice of the results of the bid opening on March 17, 2017, for the subject project. The bidders and their total bids are as follows:


BIDDERS	TOTAL BID
<b>SECON</b>	<b>\$222,484</b>
Pacific Coast Paving, Inc.	\$330,312
<i>Engineer's Estimate</i>	<i>\$390,550</i>

The apparent low bidder is SECON. The CBJ intends to award the Total Bid in the amount of \$222,484.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on March 24, 2017**, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders  
John Nelson, CBJ Project Manager



**BID SUMMARY**

Reviewed by: Janet Sanbei

Certified by: Greg Smith 

Project Title Contract No. Glacier Avenue and Stikine Street Paving BE17-150				Engineer's Estimate		SECON PO Box 32159 Juneau, AK 99803		Pacific Coast Paving, Inc. PO Box 32638 Juneau, AK 99803	
Bid Opening Date: March 17, 2017			File No.: 1944 CIP No.: 72-004						
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 60,000.00	Lump Sum	\$ 20,000.00	Lump Sum	\$ 29,120.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 10,000.00	Lump Sum	\$ 1,000.00	Lump Sum	\$ 8,500.00

**Glacier Avenue**

2402.1G	Replace Sanitary Sewer Frame and Cover	Each	4	\$800	\$ 3,200.00	\$ 750.00	\$ 3,000.00	\$ 1,750.00	\$ 7,000.00
2602.1G	Replace Valve Box	Each	11	\$500	\$ 5,500.00	\$ 450.00	\$ 4,950.00	\$ 1,200.00	\$ 13,200.00
2602.2G	Adjust Valve Box to Grade	Each	3	\$250	\$ 750.00	\$ 250.00	\$ 750.00	\$ 1,000.00	\$ 3,000.00
2702.1G	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 11,000.00
2703.1G	Remove and Reset Centerline Monument Case	Each	4	\$750	\$ 3,000.00	\$ 500.00	\$ 2,000.00	\$ 1,050.00	\$ 4,200.00
2720.1G	Painted Traffic Markings	Lump Sum	All Req'd	Lump Sum	\$ 35,000.00	Lump Sum	\$ 9,000.00	Lump Sum	\$ 8,090.00
2801.1G	A.C. Pavement, Type II, Class B	Ton	634	\$180	\$ 114,120.00	\$ 140.00	\$ 88,760.00	\$ 147.00	\$ 93,198.00
2804.1G	Gold Creek Bridge Waterproofing Membrane	SY	143	\$75	\$ 10,725.00	\$ 50.00	\$ 7,150.00	\$ 165.50	\$ 23,666.50
2806.2G	Milling of Existing AC Pavement	SY	4,850	\$15	\$ 72,750.00	\$ 7.00	\$ 33,950.00	\$ 11.15	\$ 54,077.50

**Stikine Street**

2202.1S	Excavation	CY	303	\$20	\$ 6,060.00	\$ 13.00	\$ 3,939.00	\$ 45.00	\$ 13,635.00
2204.1S	2-Inch Minus Shot Rock / Base Course	CY	289	\$55	\$ 15,895.00	\$ 50.00	\$ 14,450.00	\$ 80.00	\$ 23,120.00
2402.1S	Replace Sanitary Sewer Frame and Cover	Each	1	\$800	\$ 800.00	\$ 750.00	\$ 750.00	\$ 1,500.00	\$ 1,500.00
2501.1S	6"CPP Underdrain	LF	40	\$35	\$ 1,400.00	\$ 30.00	\$ 1,200.00	\$ 102.00	\$ 4,080.00
2702.1S	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 1,500.00	Lump Sum	\$ 5,340.00
2801.1S	A.C. Pavement, Type II, Class B	Ton	180	\$180	\$ 32,400.00	\$ 135.00	\$ 24,300.00	\$ 135.00	\$ 24,300.00
2806.1S	Remove Existing AC Pavement	SY	1,095	\$10	\$ 10,950.00	\$ 3.00	\$ 3,285.00	\$ 3.00	\$ 3,285.00
Total Bid					\$ 390,550.00		\$ 222,484.00		\$ 330,312.00