



**ADDENDUM to the REQUEST FOR PROPOSALS  
Services for Contract Administration and Inspection Services for  
Aspen Avenue Pavement and Drainage Improvements  
(C3) RFP No. E17-242**

**ADDENDUM NO.: ONE**

**CURRENT DEADLINE FOR PROPOSALS:  
April 13, 2017**

**PREVIOUS ADDENDA: NONE**


**ISSUED BY: City and Borough of Juneau  
ENGINEERING DEPARTMENT  
155 South Seward Street  
Juneau, Alaska 99801**

**DATE ADDENDUM ISSUED: April 5, 2017**

The following items of the contract are modified as herein indicated. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at:  
<http://www.juneau.org/engineering ftp/contracts/Contracts.php>

- Item No. 1 Page 2, DEADLINE FOR PROPOSALS: **Change** the copies of proposal to be received from **5** to **7**. An electronic copy of the Proposal is still required.
- Item No. 2 Page 5, 1.2 Scope of Services – After last sentence, **Add** “Due to bid protests, the CBJ has not yet finalized the selection of its Contractor to do the Aspen Avenue and Pinewood Drive construction work, but expects to do so by the end of April. The Consultant should be prepared to work with either of the CBJ’s two low bidders, Pacific Coast Paving or SECON. Given the uncertainty over which Contractor the Consultant will be working with, the Consultant may choose to include alternate methods and/or personnel for working with each potential Contractor in their proposal.”
- Item No. 3 Page 13, 3.0 – PROPOSAL CONTENT REQUIREMENTS – First paragraph, **Change** the number of pages to “eight (8)”

Receipt of this addendum must be acknowledged or your proposal may be considered non-responsive. Acknowledge the addendum in the submitted proposal.

By:   
\_\_\_\_\_  
Greg Smith,  
Contract Administrator