



ENGINEERING DEPARTMENT

ADDENDUM TO THE CONTRACT

for the

JUNEAU DOUGLAS TREATMENT PLANT INCINERATOR REMOVAL AND DISPOSAL Contract No. RFB E17-250

ADDENDUM NO.: TWO

CURRENT DEADLINE FOR BIDS:
May 18, 2017

PREVIOUS ADDENDA: ONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

PREVIOUS DEADLINE FOR BIDS:
May 11, 2017

DATE ADDENDUM ISSUED:

May 5, 2017

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: http://www.juneau.org/engineering_ftp/contracts/Contracts.php

INFORMATION ITEMS:

1. A site visit is scheduled for May 9, 2017, at 9:30 AM.
2. Water, NPW water, sludge, gas, air, and electric supply lines to the incinerator will be physically separated from the unit before decommissioning begins on June 5th.
3. Improvements shown on the bid plan set were not completed. Existing systems noted on the plan set should be representative of what is currently on-site.

SOLICITATION:

- Item No. 1: REQUEST FOR BID, SOLICITATION DEADLINE. **Change** solicitation deadline date **from** May 11, 2017, **to** May 18, 2017. Time and place remains the same.
- Item No. 2: APPENDIX D – STANDARD CONTRACT, Appendix B: INSURANCE REQUIREMENTS. **Delete** Professional Liability Insurance.

By: 
Greg Smith,
Contract Administrator