



ENGINEERING DEPARTMENT

ADDENDUM TO THE CONTRACT

for the

Centennial Hall Floor Renovation Contract No. BE17-260

ADDENDUM NO.: TWO

CURRENT DEADLINE FOR BIDS:

June 13, 2017

PREVIOUS ADDENDA: ONE

ISSUED BY:

City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED:

June 2, 2017

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

PROJECT MANUAL:


- Item No. 1 SECTION 015000 TEMPORARY FACILITIES AND CONTROLS. PART 3 – EXECUTION, Article 3.1 TEMPORARY UTILITIES, Paragraph B. Sanitary Facilities: **Delete** “The Contractor may use the staff toilets located on the service corridor adjacent to the kitchen. However, the Contractor shall maintain the toilets in a clean condition at the end of each work day, and shall ensure that the service corridor is not soiled with construction materials or debris.” **Add** “The Contractor shall provide and maintain portable toilets for its use. Coordinate location with owner.”
- Item No. 2 SECTION 015000 TEMPORARY FACILITIES AND CONTROLS. PART 3 – EXECUTION, Article 3.2 TEMPORARY SUPPORT FACILITIES, **Add** “C. Contractor may use Service Corridor per attached drawing “Storage Area 6/2/2017” to mix and store material. Contractor occupied area must be protected from Owner used area per Specifications.”

By: 
Greg Smith,
Contract Administrator

Total number of pages contained within this Addendum: 2

Contractor may use this area to store and mix material.

WILLOUGHBY AVENUE



Storage Area
6/2/2017

EGAN DRIVE

KING

PARKING