



**ADDENDUM TO THE CONTRACT  
for the**

**MENDENHALL WASTEWATER TREATMENT PLANT  
BIOSOLIDS DRYER FACILITY**

**Contract No. BE17-133**

**ADDENDUM NO.: SIX**

**CURRENT DEADLINE FOR BIDS:  
July 11, 2017**

**PREVIOUS ADDENDA: FIVE**

**ISSUED BY:** City and Borough of Juneau  
ENGINEERING DEPARTMENT  
155 South Seward Street  
Juneau, Alaska 99801

**PREVIOUS DEADLINE FOR BIDS:  
June 29, 2017**

**DATE ADDENDUM ISSUED:**

**June 28, 2017**

The following items of the contract are modified as herein indicated. All other items remain the same. This is a faxed addendum. A confirming copy will not be mailed to you. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at:

<http://www.juneau.org/engineering ftp/contracts/Contracts.php>

**INFORMATION ITEMS:**

**The deadline for submitting bidder questions has expired June 20, 2017. No further questions will be accepted.**

**PROJECT MANUAL:**

- Item No. 1 SECTION 00030 – NOTICE INVITING BIDS, DEADLINE FOR BIDS. **Change** the deadline for bids **from** June 29, 2017, **to** July 11, 2017. The time and place remain the same.
- Item No. 2 SECTION 075423 - THERMOPLASTIC POLYOLEFIN ROOFING, PART 2 – PRODUCTS, Article 2.11 – WARRANTY, Paragraph A, Subparagraph 3. **Delete** and **replace** with the following:
- “3. Warranty includes coverage for damage to the roof assembly due to winds of (3 second) peak gust speeds of 110 mph measured 25 feet above ground.”
- Item No. 3 SECTION 075423 - THERMOPLASTIC POLYOLEFIN ROOFING, PART 3 – EXECUTION, Article 3.13 - ROOFING INSTALLERS WARRANTY, Paragraph D, Subparagraph 1, item b. **Change** “140 mph” **to** “110 mph,”

By:   
Greg Smith,  
Contract Administrator