

# MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

## FAXED MEMORANDUM

TO: Renee' Loree  
CBJ Purchasing Officer

Date: August 9, 2017

FROM: Greg Smith  
Contract Administrator

File: 1948

SUBJ: POSTING NOTICE OF BIDS  
F Street Reconstruction  
Contract No. BE17-215

This memo is to post a notice of the results of the bid opening on August 9, 2017, for the subject project. The bidders and their total bids are as follows:


BIDDERS	TOTAL BID
<b>Southeast Earthmovers Inc.</b>	<b>\$360,695.00</b>
Admiralty Construction Inc.	\$367,317.00
Arete Construction Corp.	\$413,884.00
DuRette Construction Co. Inc.	\$423,324.70
Glacier State Contractors	\$434,253.00
ENCO Alaska Inc.	\$439,892.00
Coogan Construction Co.	\$473,125.00
<i>Engineer's Estimate</i>	<i>\$457,370.00</i>

The apparent low bidder is Southeast Earthmovers, Inc. The CBJ intends to award the Total Bid in the amount of \$360,695.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on August 16, 2017**, to submit the Subcontractor Report, Section 00360 and the Contractor Financial Responsibility, Section 00370 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders  
John Nelson, CBJ Project Manager



# BID SUMMARY

Reviewed by: Janet Sanbei

Certified by: Greg Smith 

Project Title Contract No.		F Street Reconstruction BE17-215		Engineer's Estimate		Southeast Earthmovers Inc. PO Box 784 Sitka, AK 99835		Admiralty Construction Inc. PO Box 240169 Douglas, AK 99824	
Bid Opening Date: August 9, 2017		File No.: 1948 CIP No.: R72-126							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 35,000.00	Lump Sum	\$ 15,000.00	Lump Sum	\$ 20,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 5,000.00
2202.1	Excavation	CY	642	\$ 20.00	\$ 12,840.00	\$ 18.00	\$ 11,556.00	\$ 16.00	\$ 10,272.00
2202.2	Shot Rock Borrow	CY	382	\$ 50.00	\$ 19,100.00	\$ 35.00	\$ 13,370.00	\$ 45.00	\$ 17,190.00
2202.3	Mining Restoration and Road Cleaning Guarantee	Contingent Sum	All Req'd	Contingent Sum	\$ 5,000.00	Contingent Sum	\$ 5,000.00	Contingent Sum	\$ 5,000.00
2204.1	2-Inch Minus Shot Rock w/ Base Course	CY	242	\$ 60.00	\$ 14,520.00	\$ 50.00	\$ 12,100.00	\$ 55.00	\$ 13,310.00
2401.1	Sanitary Sewer Pipe, 8-Inch PVC	LF	504	\$ 70.00	\$ 35,280.00	\$ 50.00	\$ 25,200.00	\$ 50.00	\$ 25,200.00
2401.2	Sanitary Sewer Service Lateral, 6-Inch	Each	5	\$ 2,000.00	\$ 10,000.00	\$ 1,600.00	\$ 8,000.00	\$ 1,600.00	\$ 8,000.00
2401.3	Locate Sewer Services	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 1,000.00	Lump Sum	\$ 1,500.00
2402.1	Sanitary Sewer Manhole, Type 1	Each	2	\$ 6,000.00	\$ 12,000.00	\$ 4,500.00	\$ 9,000.00	\$ 5,000.00	\$ 10,000.00
2501.1	6-Inch Pipe Culvert	LF	261	\$ 40.00	\$ 10,440.00	\$ 37.00	\$ 9,657.00	\$ 35.00	\$ 9,135.00
2501.2	12-Inch Pipe Culvert	LF	138	\$ 50.00	\$ 6,900.00	\$ 40.00	\$ 5,520.00	\$ 40.00	\$ 5,520.00
2501.3	18-Inch Pipe Culvert	LF	658	\$ 60.00	\$ 39,480.00	\$ 45.00	\$ 29,610.00	\$ 45.00	\$ 29,610.00
2501.4	6" Underdrain	LF	50	\$ 35.00	\$ 1,750.00	\$ 60.00	\$ 3,000.00	\$ 40.00	\$ 2,000.00
2501.5	CPP Saddle Tee	Each	7	\$ 250.00	\$ 1,750.00	\$ 450.00	\$ 3,150.00	\$ 250.00	\$ 1,750.00
2502.1	Storm Drain Manhole, Type I	Each	4	\$ 4,000.00	\$ 16,000.00	\$ 3,400.00	\$ 13,600.00	\$ 4,000.00	\$ 16,000.00
2502.2	Storm Drain Manhole, Type II	Each	1	\$ 6,000.00	\$ 6,000.00	\$ 3,800.00	\$ 3,800.00	\$ 5,500.00	\$ 5,500.00
2502.3	Catch Basin, Type III	Each	4	\$ 2,200.00	\$ 8,800.00	\$ 2,000.00	\$ 8,000.00	\$ 2,000.00	\$ 8,000.00
2601.1	10-Inch HDPE Water Pipe	LF	504	\$ 90.00	\$ 45,360.00	\$ 70.00	\$ 35,280.00	\$ 70.00	\$ 35,280.00
2601.2	Connect to Existing Water Pipe	Each	5	\$ 2,000.00	\$ 10,000.00	\$ 2,000.00	\$ 10,000.00	\$ 1,000.00	\$ 5,000.00
2601.3	Temporary Water System	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 5,000.00	Lump Sum	\$ 2,500.00
2602.1	Replace Valve Box	Each	1	\$ 350.00	\$ 350.00	\$ 450.00	\$ 450.00	\$ 500.00	\$ 500.00

# BID SUMMARY

Reviewed by: Janet Sanbei

Certified by: Greg Smith

Project Title F Street Reconstruction Contract No. BE17-215				Engineer's Estimate		Southeast Earthmovers Inc. PO Box 784 Sitka, AK 99835		Admiralty Construction Inc. PO Box 240169 Douglas, AK 99824		
Bid Opening Date: August 9, 2017		File No.: 1948 CIP No.: R72-126								
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
2602.2	10" Gate Valves	Each	4	\$ 1,500.00	\$ 6,000.00	\$ 2,600.00	\$ 10,400.00	\$ 3,000.00	\$ 12,000.00	
2603.1	Fire Hydrant Assembly with Access Pad	Each	1	\$ 6,000.00	\$ 6,000.00	\$ 6,400.00	\$ 6,400.00	\$ 6,000.00	\$ 6,000.00	
2605.1	1-Inch HDPE Water Service	Each	4	\$ 2,000.00	\$ 8,000.00	\$ 1,300.00	\$ 5,200.00	\$ 1,400.00	\$ 5,600.00	
2605.2	Locate Water Services	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 500.00	Lump Sum	\$ 500.00	
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 10,000.00	Lump Sum	\$ 9,000.00	Lump Sum	\$ 10,000.00	
2709.1	Topsoil	CY	25	\$ 60.00	\$ 1,500.00	\$ 90.00	\$ 2,250.00	\$ 70.00	\$ 1,750.00	
2709.2	Topsoil Finish Grading	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 3,000.00	Lump Sum	\$ 750.00	
2710.1	Seeding, Hydraulic Method, Type III	SU	5	\$ 1,200.00	\$ 6,000.00	\$ 800.00	\$ 4,000.00	\$ 750.00	\$ 3,750.00	
2716.1	Remove and Dispose of Existing Storm Drain System	Lump Sum	All Req'd	Lump Sum	\$ 7,500.00	Lump Sum	\$ 4,500.00	Lump Sum	\$ 4,000.00	
2717.1	Remove and Dispose Storm Draing Structures	Lump Sum	All Req'd	Lump Sum	\$ 7,500.00	Lump Sum	\$ 2,000.00	Lump Sum	\$ 2,000.00	
2801.1	A.C. Pavement, Type II-A, Class B	Ton	237	\$ 165.00	\$ 39,105.00	\$ 139.00	\$ 32,943.00	\$ 165.00	\$ 39,105.00	
2806.1	Remove Existing Asphalt Surfacing	SY	1,449	\$ 5.00	\$ 7,245.00	\$ 5.00	\$ 7,245.00	\$ 5.00	\$ 7,245.00	
3302.1	Concrete Headwall with Trashrack	Each	1	\$ 4,000.00	\$ 4,000.00	\$ 1,100.00	\$ 1,100.00	\$ 1,500.00	\$ 1,500.00	
3303.2	Curb and Gutter, Type I	LF	45	\$ 35.00	\$ 1,575.00	\$ 40.00	\$ 1,800.00	\$ 35.00	\$ 1,575.00	
3303.3	Valley Gutter	LF	874	\$ 35.00	\$ 30,590.00	\$ 35.00	\$ 30,590.00	\$ 35.00	\$ 30,590.00	
3304.1	Removal of Curb and Gutter	LF	45	\$ 15.00	\$ 675.00	\$ 8.00	\$ 360.00	\$ 7.00	\$ 315.00	
3304.2	Removal of Valley Gutter	LF	874	\$ 15.00	\$ 13,110.00	\$ 11.00	\$ 9,614.00	\$ 5.00	\$ 4,370.00	
<b>Total Base Bid</b>						<b>\$ 457,370.00</b>		<b>\$ 360,695.00</b>		<b>\$ 367,317.00</b>

# BID SUMMARY

Reviewed by: Janet Sanbei

Project Title F Street Reconstruction Contract No. BE17-215				Engineer's Estimate		Arete Construction Corp PO Box 35018 Juneau, AK 99803		DuRette Construction Co. Inc. PO Box 1480 Ward Cove, AK 99928	
Bid Opening Date: August 9, 2017		File No.: 1948 CIP No.: R72-126							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 35,000.00	Lump Sum	\$ 35,000.00	Lump Sum	\$ 40,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 3,000.00	Lump Sum	\$ 5,000.00
2202.1	Excavation	CY	642	\$ 20.00	\$ 12,840.00	\$ 15.00	\$ 9,630.00	\$ 17.00	\$ 10,914.00
2202.2	Shot Rock Borrow	CY	382	\$ 50.00	\$ 19,100.00	\$ 45.00	\$ 17,190.00	\$ 50.00	\$ 19,100.00
2202.3	Mining Restoration and Road Cleaning Guarantee	Contingent Sum	All Req'd	Contingent Sum	\$ 5,000.00	Contingent Sum	\$ 5,000.00	Contingent Sum	\$ 5,000.00
2204.1	2-Inch Minus Shot Rock w/ Base Course	CY	242	\$ 60.00	\$ 14,520.00	\$ 60.00	\$ 14,520.00	\$ 55.00	\$ 13,310.00
2401.1	Sanitary Sewer Pipe, 8-Inch PVC	LF	504	\$ 70.00	\$ 35,280.00	\$ 65.00	\$ 32,760.00	\$ 65.00	\$ 32,760.00
2401.2	Sanitary Sewer Service Lateral, 6-Inch	Each	5	\$ 2,000.00	\$ 10,000.00	\$ 1,500.00	\$ 7,500.00	\$ 1,000.00	\$ 5,000.00
2401.3	Locate Sewer Services	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 2,000.00
2402.1	Sanitary Sewer Manhole, Type 1	Each	2	\$ 6,000.00	\$ 12,000.00	\$ 6,000.00	\$ 12,000.00	\$ 4,000.00	\$ 8,000.00
2501.1	6-Inch Pipe Culvert	LF	261	\$ 40.00	\$ 10,440.00	\$ 30.00	\$ 7,830.00	\$ 35.00	\$ 9,135.00
2501.2	12-Inch Pipe Culvert	LF	138	\$ 50.00	\$ 6,900.00	\$ 38.00	\$ 5,244.00	\$ 60.00	\$ 8,280.00
2501.3	18-Inch Pipe Culvert	LF	658	\$ 60.00	\$ 39,480.00	\$ 50.00	\$ 32,900.00	\$ 50.00	\$ 32,900.00
2501.4	6" Underdrain	LF	50	\$ 35.00	\$ 1,750.00	\$ 40.00	\$ 2,000.00	\$ 60.00	\$ 3,000.00
2501.5	CPP Saddle Tee	Each	7	\$ 250.00	\$ 1,750.00	\$ 200.00	\$ 1,400.00	\$ 300.00	\$ 2,100.00
2502.1	Storm Drain Manhole, Type I	Each	4	\$ 4,000.00	\$ 16,000.00	\$ 4,200.00	\$ 16,800.00	\$ 3,500.00	\$ 14,000.00
2502.2	Storm Drain Manhole, Type II	Each	1	\$ 6,000.00	\$ 6,000.00	\$ 5,500.00	\$ 5,500.00	\$ 4,000.00	\$ 4,000.00
2502.3	Catch Basin, Type III	Each	4	\$ 2,200.00	\$ 8,800.00	\$ 2,200.00	\$ 8,800.00	\$ 1,500.00	\$ 6,000.00
2601.1	10-Inch HDPE Water Pipe	LF	504	\$ 90.00	\$ 45,360.00	\$ 80.00	\$ 40,320.00	\$ 75.00	\$ 37,800.00
2601.2	Connect to Existing Water Pipe	Each	5	\$ 2,000.00	\$ 10,000.00	\$ 1,500.00	\$ 7,500.00	\$ 1,000.00	\$ 5,000.00
2601.3	Temporary Water System	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 3,500.00	Lump Sum	\$ 10,000.00
2602.1	Replace Valve Box	Each	1	\$ 350.00	\$ 350.00	\$ 750.00	\$ 750.00	\$ 600.00	\$ 600.00

# BID SUMMARY

Reviewed by: Janet Sanbei

Project Title F Street Reconstruction Contract No. BE17-215				Engineer's Estimate		Arete Construction Corp PO Box 35018 Juneau, AK 99803		DuRette Construction Co. Inc. PO Box 1480 Ward Cove, AK 99928	
Bid Opening Date: August 9, 2017		File No.: 1948 CIP No.: R72-126							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2602.2	10" Gate Valves	Each	4	\$ 1,500.00	\$ 6,000.00	\$ 2,800.00	\$ 11,200.00	\$ 800.00	\$ 3,200.00
2603.1	Fire Hydrant Assembly with Access Pad	Each	1	\$ 6,000.00	\$ 6,000.00	\$ 5,500.00	\$ 5,500.00	\$ 7,000.00	\$ 7,000.00
2605.1	1-Inch HDPE Water Service	Each	4	\$ 2,000.00	\$ 8,000.00	\$ 1,800.00	\$ 7,200.00	\$ 500.00	\$ 2,000.00
2605.2	Locate Water Services	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 2,000.00
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 10,000.00	Lump Sum	\$ 15,000.00	Lump Sum	\$ 14,000.00
2709.1	Topsoil	CY	25	\$ 60.00	\$ 1,500.00	\$ 80.00	\$ 2,000.00	\$ 100.00	\$ 2,500.00
2709.2	Topsoil Finish Grading	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 500.00	Lump Sum	\$ 2,500.00
2710.1	Seeding, Hydraulic Method, Type III	SU	5	\$ 1,200.00	\$ 6,000.00	\$ 1,500.00	\$ 7,500.00	\$ 400.00	\$ 2,000.00
2716.1	Remove and Dispose of Existing Storm Drain System	Lump Sum	All Req'd	Lump Sum	\$ 7,500.00	Lump Sum	\$ 4,000.00	Lump Sum	\$ 5,000.00
2717.1	Remove and Dispose Storm Draing Structures	Lump Sum	All Req'd	Lump Sum	\$ 7,500.00	Lump Sum	\$ 3,500.00	Lump Sum	\$ 5,000.00
2801.1	A.C. Pavement, Type II-A, Class B	Ton	237	\$ 165.00	\$ 39,105.00	\$ 155.00	\$ 36,735.00	\$ 191.10	\$ 45,290.70
2806.1	Remove Existing Asphalt Surfacing	SY	1,449	\$ 5.00	\$ 7,245.00	\$ 5.00	\$ 7,245.00	\$ 10.00	\$ 14,490.00
3302.1	Concrete Headwall with Trashrack	Each	1	\$ 4,000.00	\$ 4,000.00	\$ 2,600.00	\$ 2,600.00	\$ 3,000.00	\$ 3,000.00
3303.2	Curb and Gutter, Type I	LF	45	\$ 35.00	\$ 1,575.00	\$ 35.00	\$ 1,575.00	\$ 35.00	\$ 1,575.00
3303.3	Valley Gutter	LF	874	\$ 35.00	\$ 30,590.00	\$ 35.00	\$ 30,590.00	\$ 30.00	\$ 26,220.00
3304.1	Removal of Curb and Gutter	LF	45	\$ 15.00	\$ 675.00	\$ 5.00	\$ 225.00	\$ 12.00	\$ 540.00
3304.2	Removal of Valley Gutter	LF	874	\$ 15.00	\$ 13,110.00	\$ 5.00	\$ 4,370.00	\$ 15.00	\$ 13,110.00
<b>Total Base Bid</b>					<b>\$ 457,370.00</b>		<b>\$ 413,884.00</b>		<b>\$ 423,324.70</b>

# BID SUMMARY

Reviewed by: Janet Sanbei

Project Title F Street Reconstruction Contract No. BE17-215				Engineer's Estimate		Glacier State Contractors PO Box 32894 Juneau, AK 99803		Enco Alaska Inc. PO Box 33022 Juneau, AK 99803	
Bid Opening Date: August 9, 2017		File No.: 1948 CIP No.: R72-126							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 35,000.00	Lump Sum	\$ 20,000.00	Lump Sum	\$ 40,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 1,500.00	Lump Sum	\$ 2,500.00
2202.1	Excavation	CY	642	\$ 20.00	\$ 12,840.00	\$ 25.00	\$ 16,050.00	\$ 20.00	\$ 12,840.00
2202.2	Shot Rock Borrow	CY	382	\$ 50.00	\$ 19,100.00	\$ 40.00	\$ 15,280.00	\$ 50.00	\$ 19,100.00
2202.3	Mining Restoration and Road Cleaning Guarantee	Contingent Sum	All Req'd	Contingent Sum	\$ 5,000.00	Contingent Sum	\$ 5,000.00	Contingent Sum	\$ 5,000.00
2204.1	2-Inch Minus Shot Rock w/ Base Course	CY	242	\$ 60.00	\$ 14,520.00	\$ 55.00	\$ 13,310.00	\$ 60.00	\$ 14,520.00
2401.1	Sanitary Sewer Pipe, 8-Inch PVC	LF	504	\$ 70.00	\$ 35,280.00	\$ 65.00	\$ 32,760.00	\$ 60.00	\$ 30,240.00
2401.2	Sanitary Sewer Service Lateral, 6-Inch	Each	5	\$ 2,000.00	\$ 10,000.00	\$ 4,000.00	\$ 20,000.00	\$ 1,800.00	\$ 9,000.00
2401.3	Locate Sewer Services	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 2,500.00
2402.1	Sanitary Sewer Manhole, Type 1	Each	2	\$ 6,000.00	\$ 12,000.00	\$ 7,500.00	\$ 15,000.00	\$ 6,000.00	\$ 12,000.00
2501.1	6-Inch Pipe Culvert	LF	261	\$ 40.00	\$ 10,440.00	\$ 45.00	\$ 11,745.00	\$ 40.00	\$ 10,440.00
2501.2	12-Inch Pipe Culvert	LF	138	\$ 50.00	\$ 6,900.00	\$ 45.00	\$ 6,210.00	\$ 45.00	\$ 6,210.00
2501.3	18-Inch Pipe Culvert	LF	658	\$ 60.00	\$ 39,480.00	\$ 45.00	\$ 29,610.00	\$ 45.00	\$ 29,610.00
2501.4	6" Underdrain	LF	50	\$ 35.00	\$ 1,750.00	\$ 50.00	\$ 2,500.00	\$ 35.00	\$ 1,750.00
2501.5	CPP Saddle Tee	Each	7	\$ 250.00	\$ 1,750.00	\$ 600.00	\$ 4,200.00	\$ 300.00	\$ 2,100.00
2502.1	Storm Drain Manhole, Type I	Each	4	\$ 4,000.00	\$ 16,000.00	\$ 4,000.00	\$ 16,000.00	\$ 3,800.00	\$ 15,200.00
2502.2	Storm Drain Manhole, Type II	Each	1	\$ 6,000.00	\$ 6,000.00	\$ 5,000.00	\$ 5,000.00	\$ 7,000.00	\$ 7,000.00
2502.3	Catch Basin, Type III	Each	4	\$ 2,200.00	\$ 8,800.00	\$ 2,500.00	\$ 10,000.00	\$ 2,000.00	\$ 8,000.00
2601.1	10-Inch HDPE Water Pipe	LF	504	\$ 90.00	\$ 45,360.00	\$ 85.00	\$ 42,840.00	\$ 80.00	\$ 40,320.00
2601.2	Connect to Existing Water Pipe	Each	5	\$ 2,000.00	\$ 10,000.00	\$ 2,000.00	\$ 10,000.00	\$ 1,000.00	\$ 5,000.00
2601.3	Temporary Water System	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 13,000.00	Lump Sum	\$ 10,000.00
2602.1	Replace Valve Box	Each	1	\$ 350.00	\$ 350.00	\$ 525.00	\$ 525.00	\$ 1,000.00	\$ 1,000.00

# BID SUMMARY

Reviewed by: Janet Sanbei

Project Title F Street Reconstruction Contract No. BE17-215				Engineer's Estimate		Glacier State Contractors PO Box 32894 Juneau, AK 99803		Enco Alaska Inc. PO Box 33022 Juneau, AK 99803	
Bid Opening Date: August 9, 2017		File No.: 1948 CIP No.: R72-126							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2602.2	10" Gate Valves	Each	4	\$ 1,500.00	\$ 6,000.00	\$ 3,000.00	\$ 12,000.00	\$ 2,800.00	\$ 11,200.00
2603.1	Fire Hydrant Assembly with Access Pad	Each	1	\$ 6,000.00	\$ 6,000.00	\$ 8,000.00	\$ 8,000.00	\$ 7,500.00	\$ 7,500.00
2605.1	1-Inch HDPE Water Service	Each	4	\$ 2,000.00	\$ 8,000.00	\$ 1,800.00	\$ 7,200.00	\$ 2,000.00	\$ 8,000.00
2605.2	Locate Water Services	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 1,000.00	Lump Sum	\$ 1,500.00
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 10,000.00	Lump Sum	\$ 15,000.00	Lump Sum	\$ 15,000.00
2709.1	Topsoil	CY	25	\$ 60.00	\$ 1,500.00	\$ 75.00	\$ 1,875.00	\$ 100.00	\$ 2,500.00
2709.2	Topsoil Finish Grading	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 350.00	Lump Sum	\$ 1,000.00
2710.1	Seeding, Hydraulic Method, Type III	SU	5	\$ 1,200.00	\$ 6,000.00	\$ 1,200.00	\$ 6,000.00	\$ 500.00	\$ 2,500.00
2716.1	Remove and Dispose of Existing Storm Drain System	Lump Sum	All Req'd	Lump Sum	\$ 7,500.00	Lump Sum	\$ 7,000.00	Lump Sum	\$ 2,500.00
2717.1	Remove and Dispose Storm Draing Structures	Lump Sum	All Req'd	Lump Sum	\$ 7,500.00	Lump Sum	\$ 2,000.00	Lump Sum	\$ 5,000.00
2801.1	A.C. Pavement, Type II-A, Class B	Ton	237	\$ 165.00	\$ 39,105.00	\$ 153.00	\$ 36,261.00	\$ 160.00	\$ 37,920.00
2806.1	Remove Existing Asphalt Surfacing	SY	1,449	\$ 5.00	\$ 7,245.00	\$ 5.00	\$ 7,245.00	\$ 8.00	\$ 11,592.00
3302.1	Concrete Headwall with Trashrack	Each	1	\$ 4,000.00	\$ 4,000.00	\$ 2,100.00	\$ 2,100.00	\$ 2,500.00	\$ 2,500.00
3303.2	Curb and Gutter, Type I	LF	45	\$ 35.00	\$ 1,575.00	\$ 39.00	\$ 1,755.00	\$ 50.00	\$ 2,250.00
3303.3	Valley Gutter	LF	874	\$ 35.00	\$ 30,590.00	\$ 33.00	\$ 28,842.00	\$ 40.00	\$ 34,960.00
3304.1	Removal of Curb and Gutter	LF	45	\$ 15.00	\$ 675.00	\$ 5.00	\$ 225.00	\$ 20.00	\$ 900.00
3304.2	Removal of Valley Gutter	LF	874	\$ 15.00	\$ 13,110.00	\$ 5.00	\$ 4,370.00	\$ 10.00	\$ 8,740.00
<b>Total Base Bid</b>					<b>\$ 457,370.00</b>		<b>\$ 434,253.00</b>		<b>\$ 439,892.00</b>

# BID SUMMARY

Reviewed by: Janet Sanbei

Project Title F Street Reconstruction Contract No. BE17-215				Engineer's Estimate		Coogan Construction Co. PO Box 34499 Juneau, AK 99803	
Bid Opening Date: August 9, 2017		File No.: 1948 CIP No.: R72-126					
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 35,000.00	Lump Sum	\$ 95,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 1,500.00
2202.1	Excavation	CY	642	\$ 20.00	\$ 12,840.00	\$ 18.00	\$ 11,556.00
2202.2	Shot Rock Borrow	CY	382	\$ 50.00	\$ 19,100.00	\$ 45.00	\$ 17,190.00
2202.3	Mining Restoration and Road Cleaning Guarantee	Contingent Sum	All Req'd	Contingent Sum	\$ 5,000.00	Contingent Sum	\$ 5,000.00
2204.1	2-Inch Minus Shot Rock w/ Base Course	CY	242	\$ 60.00	\$ 14,520.00	\$ 60.00	\$ 14,520.00
2401.1	Sanitary Sewer Pipe, 8-Inch PVC	LF	504	\$ 70.00	\$ 35,280.00	\$ 65.00	\$ 32,760.00
2401.2	Sanitary Sewer Service Lateral, 6-Inch	Each	5	\$ 2,000.00	\$ 10,000.00	\$ 2,500.00	\$ 12,500.00
2401.3	Locate Sewer Services	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 3,500.00
2402.1	Sanitary Sewer Manhole, Type 1	Each	2	\$ 6,000.00	\$ 12,000.00	\$ 5,500.00	\$ 11,000.00
2501.1	6-Inch Pipe Culvert	LF	261	\$ 40.00	\$ 10,440.00	\$ 45.00	\$ 11,745.00
2501.2	12-Inch Pipe Culvert	LF	138	\$ 50.00	\$ 6,900.00	\$ 45.00	\$ 6,210.00
2501.3	18-Inch Pipe Culvert	LF	658	\$ 60.00	\$ 39,480.00	\$ 45.00	\$ 29,610.00
2501.4	6" Underdrain	LF	50	\$ 35.00	\$ 1,750.00	\$ 52.00	\$ 2,600.00
2501.5	CPP Saddle Tee	Each	7	\$ 250.00	\$ 1,750.00	\$ 250.00	\$ 1,750.00
2502.1	Storm Drain Manhole, Type I	Each	4	\$ 4,000.00	\$ 16,000.00	\$ 3,200.00	\$ 12,800.00
2502.2	Storm Drain Manhole, Type II	Each	1	\$ 6,000.00	\$ 6,000.00	\$ 6,600.00	\$ 6,600.00
2502.3	Catch Basin, Type III	Each	4	\$ 2,200.00	\$ 8,800.00	\$ 2,500.00	\$ 10,000.00
2601.1	10-Inch HDPE Water Pipe	LF	504	\$ 90.00	\$ 45,360.00	\$ 70.00	\$ 35,280.00
2601.2	Connect to Existing Water Pipe	Each	5	\$ 2,000.00	\$ 10,000.00	\$ 850.00	\$ 4,250.00
2601.3	Temporary Water System	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 5,000.00
2602.1	Replace Valve Box	Each	1	\$ 350.00	\$ 350.00	\$ 500.00	\$ 500.00



# BID SUMMARY

Reviewed by: Janet Sanbei

Project Title F Street Reconstruction Contract No. BE17-215				Engineer's Estimate		Coogan Construction Co. PO Box 34499 Juneau, AK 99803	
Bid Opening Date: August 9, 2017		File No.: 1948 CIP No.: R72-126					
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2602.2	10" Gate Valves	Each	4	\$ 1,500.00	\$ 6,000.00	\$ 3,000.00	\$ 12,000.00
2603.1	Fire Hydrant Assembly with Access Pad	Each	1	\$ 6,000.00	\$ 6,000.00	\$ 6,500.00	\$ 6,500.00
2605.1	1-Inch HDPE Water Service	Each	4	\$ 2,000.00	\$ 8,000.00	\$ 2,500.00	\$ 10,000.00
2605.2	Locate Water Services	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 1,500.00
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 10,000.00	Lump Sum	\$ 15,000.00
2709.1	Topsoil	CY	25	\$ 60.00	\$ 1,500.00	\$ 75.00	\$ 1,875.00
2709.2	Topsoil Finish Grading	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 1,200.00
2710.1	Seeding, Hydraulic Method, Type III	SU	5	\$ 1,200.00	\$ 6,000.00	\$ 1,250.00	\$ 6,250.00
2716.1	Remove and Dispose of Existing Storm Drain System	Lump Sum	All Req'd	Lump Sum	\$ 7,500.00	Lump Sum	\$ 3,000.00
2717.1	Remove and Dispose Storm Draing Structures	Lump Sum	All Req'd	Lump Sum	\$ 7,500.00	Lump Sum	\$ 1,500.00
2801.1	A.C. Pavement, Type II-A, Class B	Ton	237	\$ 165.00	\$ 39,105.00	\$ 148.00	\$ 35,076.00
2806.1	Remove Existing Asphalt Surfacing	SY	1,449	\$ 5.00	\$ 7,245.00	\$ 6.00	\$ 8,694.00
3302.1	Concrete Headwall with Trashrack	Each	1	\$ 4,000.00	\$ 4,000.00	\$ 1,800.00	\$ 1,800.00
3303.2	Curb and Gutter, Type I	LF	45	\$ 35.00	\$ 1,575.00	\$ 35.00	\$ 1,575.00
3303.3	Valley Gutter	LF	874	\$ 35.00	\$ 30,590.00	\$ 35.00	\$ 30,590.00
3304.1	Removal of Curb and Gutter	LF	45	\$ 15.00	\$ 675.00	\$ 10.00	\$ 450.00
3304.2	Removal of Valley Gutter	LF	874	\$ 15.00	\$ 13,110.00	\$ 6.00	\$ 5,244.00
<b>Total Base Bid</b>						<b>\$ 457,370.00</b>	<b>\$ 473,125.00</b>