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December 1, 2017
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NONE
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City and Borough of Juneau



ENGINEERING DEPARTMENT
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Juneau, Alaska 99801

DATE ADDENDUM ISSUED:
November 27, 2017
The following items of the contract are modified as herein indicated.  All other items remain the same.  This addendum has been issued and is posted online.  Please refer to the CBJ Engineering Contracts Division webpage at: http://www.juneau.org/engineering_ftp/contracts/Contracts.php  
DRAWINGS:
Item No. 1:
SHEET GO.1 – NOTES, ELECTRICAL: LIGHT FOR FIRE DISH.  Delete “Line-voltage power will be accessed at existing illuminated sign to the north of monument installation.  Weatherproof and securable transformer box to be installed on back side of concrete wall.”  


Replace with the following:



“Per the original design of the Gastineau School renovation there should be 1” conduit connecting all the P fixtures in circuit 23, panel M.  Install a new #10 conductor in the 1” conduit that connects the Type P light fixtures to  Panel M, circuit 23 in room 143, allowing the a hot, un-switched connection out at the back of the P type fixture nearest the top of the trail that is a part of this project.  Drill through back side of wall to access fixture electrical box in cast concrete. Install transformer and housing on wall surface, opposite side of wall from Type P fixture.  This will require the removal and reinstallation of three (3) of the P type fixtures to install the new conductor.  From the transformer install new exterior grate low voltage cable rated for direct bury under the trail bed out to the memorial in the center of the grove of trees.  Cable burial shall be no less than 5” and no greater than the bottom of excavation for trail.  Do not cut tree roots, but hand dig around and under them as required to extend cable.  This will support the current design intent.  See attached Site electrical plan from the 2011-13 renovation project.  According the panel schedule, slot 22 in panel M appears to be a spare that may be used for this purpose.  Contractor to confirm as a part of the electrical design build proposal.”
By: 





Greg Smith, 

Contract Administrator
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