

MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Renee' Loree
CBJ Purchasing Officer

Date: January 26, 2018

FROM: *for* Greg Smith *JS*
Contract Administrator

File: 1957

SUBJ: POSTING NOTICE OF BIDS - REVISED
Riverside Rotary Park Playground
Contract No. BE18-087

This memo is to post a notice of the results of the bid opening on January 25, 2018, for the subject project. Silver Bow Construction Company has withdrawn the bid submitted for the referenced project. The bidders and their total bids are as follows:


BIDDERS	TOTAL BID
Admiralty Construction	\$241,170.00
SE Earthmovers	\$244,360.00
Island Contractors	\$251,211.00
Arete Construction	\$253,981.50
Carver Construction	\$277,325.01
Glacier State Construction	\$294,850.50
<i>Engineer's Estimate</i>	<i>\$228,089.00</i>

The apparent low bidder is Admiralty Construction. The CBJ intends to award the Total Bid in the amount of \$241,170.00

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on February 2, 2018**, to submit the Subcontractor Report, Section 00360 and Section 00370 Contractor's Financial Responsibility to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders
Lisa EaganLagerquist, CBJ Project Manager



BID SUMMARY

Reviewed by: Janet Sanbei

Project Title Contract No.				Engineer's Estimate		Admiralty Construction, Inc. PO Box 240169 Douglas, AK 99824		Southeast Earthmovers, Inc. PO Box 784 Sitka, AK 99835	
Riverside Rotary Park Playground BE18-087									
Bid Opening Date: January 25, 2018			File No.: CIP No.:						
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1501.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 10,000.00	Lump Sum	\$ 13,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 1,000.00	Lump Sum	\$ 2,000.00	Lump Sum	\$ 2,500.00
2100.1	Demolition, Salvage and Disposal	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 5,000.00	Lump Sum	\$ 3,500.00
2201.1	Clearing and Grubbing	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 10,000.00	Lump Sum	\$ 5,200.00
2202.1	Excavation	Cubic Yard	305	\$ 20.00	\$ 6,100.00	\$ 20.00	\$ 6,100.00	\$ 14.00	\$ 4,270.00
2204.1	2-inch Minus Shot Rock	Cubic Yard	37	\$ 44.00	\$ 1,628.00	\$ 60.00	\$ 2,220.00	\$ 60.00	\$ 2,220.00
2204.2	D-1 Grading Course	Ton	40	\$ 52.00	\$ 2,080.00	\$ 50.00	\$ 2,000.00	\$ 60.00	\$ 2,400.00
2204.3	3/4" Washed Rock	Cubic Yard	42	\$ 40.00	\$ 1,680.00	\$ 70.00	\$ 2,940.00	\$ 85.00	\$ 3,570.00
2501.1	6-Inch Underdrain	Linear Foot	145	\$ 50.00	\$ 7,250.00	\$ 40.00	\$ 5,800.00	\$ 40.00	\$ 5,800.00
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 5,000.00	Lump Sum	\$ 5,000.00
2710.1	Topsoil and Seeding-Hydraulic Method	Square Foot	4,450	\$ 3.00	\$ 13,350.00	\$ 2.00	\$ 8,900.00	\$ 3.00	\$ 13,350.00
2714.1	Filter Cloth	Square Foot	4660	\$ 5.00	\$ 23,300.00	\$ 0.50	\$ 2,330.00	\$ 0.50	\$ 2,330.00
2870.1	Drinking Fountain with Water Service Connection	Each	1	\$ 4,000.00	\$ 4,000.00	\$ 8,000.00	\$ 8,000.00	\$ 6,900.00	\$ 6,900.00
2870.2	Bench	Each	1	\$ 3,000.00	\$ 3,000.00	\$ 2,500.00	\$ 2,500.00	\$ 3,300.00	\$ 3,300.00
2880.1	Playground Equipment	Lump Sum	All Req'd	Lump Sum	\$ 77,000.00	Lump Sum	\$ 80,000.00	Lump Sum	\$ 70,000.00
2881.1	Accessible Resilient/Poured in Place Safety Surfacing	Square Foot	1,340	\$ 34.00	\$ 45,560.00	\$ 42.00	\$ 56,280.00	\$ 38.00	\$ 50,920.00
2881.2	Loose Safety Surfacing	Square Foot	2,250	\$ 11.00	\$ 24,750.00	\$ 11.00	\$ 24,750.00	\$ 19.00	\$ 42,750.00
3303.1	Play Curb	Linear Foot	245	\$ 20.00	\$ 4,900.00	\$ 30.00	\$ 7,350.00	\$ 30.00	\$ 7,350.00
	Total Base Bid				\$ 228,098.00		\$ 241,170.00		\$ 244,360.00

BID SUMMARY

Reviewed by: Janet Sanbei

Project Title Contract No.				Riverside Rotary Park Playground BE18-087		Engineer's Estimate		Island Contractors, Inc. PO Box 241036 Douglas AK 99824		Arete Construction Corp. PO Box 35018 Juneau, AK 99803	
Bid Opening Date: January 25, 2018				File No.: CIP No.:							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
1501.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 12,000.00	Lump Sum	\$ 10,000.00		
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 1,000.00	Lump Sum	\$ 750.00	Lump Sum	\$ 1,500.00		
2100.1	Demolition, Salvage and Disposal	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 3,300.00	Lump Sum	\$ 4,000.00		
2201.1	Clearing and Grubbing	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 4,900.00	Lump Sum	\$ 2,500.00		
2202.1	Excavation	Cubic Yard	305	\$ 20.00	\$ 6,100.00	\$ 30.00	\$ 9,150.00	\$ 32.00	\$ 9,760.00		
2204.1	2-inch Minus Shot Rock	Cubic Yard	37	\$ 44.00	\$ 1,628.00	\$ 80.00	\$ 2,960.00	\$ 65.00	\$ 2,405.00		
2204.2	D-1 Grading Course	Ton	40	\$ 52.00	\$ 2,080.00	\$ 60.00	\$ 2,400.00	\$ 65.00	\$ 2,600.00		
2204.3	3/4" Washed Rock	Cubic Yard	42	\$ 40.00	\$ 1,680.00	\$ 90.00	\$ 3,780.00	\$ 71.00	\$ 2,982.00		
2501.1	6-Inch Underdrain	Linear Foot	145	\$ 50.00	\$ 7,250.00	\$ 35.00	\$ 5,075.00	\$ 35.00	\$ 5,075.00		
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 750.00	Lump Sum	\$ 1,500.00		
2710.1	Topsoil and Seeding-Hydraulic Method	Square Foot	4,450	\$ 3.00	\$ 13,350.00	\$ 3.00	\$ 13,350.00	\$ 2.25	\$ 10,012.50		
2714.1	Filter Cloth	Square Foot	4660	\$ 5.00	\$ 23,300.00	\$ 0.60	\$ 2,796.00	\$ 0.70	\$ 3,262.00		
2870.1	Drinking Fountain with Water Service Connection	Each	1	\$ 4,000.00	\$ 4,000.00	\$ 7,400.00	\$ 7,400.00	\$ 5,000.00	\$ 5,000.00		
2870.2	Bench	Each	1	\$ 3,000.00	\$ 3,000.00	\$ 2,450.00	\$ 2,450.00	\$ 3,500.00	\$ 3,500.00		
2880.1	Playground Equipment	Lump Sum	All Req'd	Lump Sum	\$ 77,000.00	Lump Sum	\$ 71,750.00	Lump Sum	\$ 72,000.00		
2881.1	Accessible Resilient/Poured in Place Safety Surfacing	Square Foot	1,340	\$ 34.00	\$ 45,560.00	\$ 40.00	\$ 53,600.00	\$ 45.00	\$ 60,300.00		
2881.2	Loose Safety Surfacing	Square Foot	2,250	\$ 11.00	\$ 24,750.00	\$ 20.00	\$ 45,000.00	\$ 22.00	\$ 49,500.00		
3303.1	Play Curb	Linear Foot	245	\$ 20.00	\$ 4,900.00	\$ 40.00	\$ 9,800.00	\$ 33.00	\$ 8,085.00		
	Total Base Bid				\$ 228,098.00		\$ 251,211.00		\$ 253,981.50		

BID SUMMARY

Reviewed by: Janet Sanbei

Project Title Contract No.				Engineer's Estimate		Carver Construction LLC 1012 2nd St. Apt #1 Douglas, AK 99824		Glacier State Contractors PO Box 32894 Juneau, AK 99803	
Riverside Rotary Park Playground BE18-087			File No.: CIP No.:						
Bid Opening Date: January 25, 2018									
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1501.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 20,432.48	Lump Sum	\$ 12,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 1,000.00	Lump Sum	\$ 4,352.75	Lump Sum	\$ 1,500.00
2100.1	Demolition, Salvage and Disposal	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 6,257.70	Lump Sum	\$ 4,000.00
2201.1	Clearing and Grubbing	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 11,159.05	Lump Sum	\$ 6,000.00
2202.1	Excavation	Cubic Yard	305	\$ 20.00	\$ 6,100.00	\$ 48.45	\$ 14,777.25	\$ 25.00	\$ 7,625.00
2204.1	2-inch Minus Shot Rock	Cubic Yard	37	\$ 44.00	\$ 1,628.00	\$ 161.08	\$ 5,959.96	\$ 90.00	\$ 3,330.00
2204.2	D-1 Grading Course	Ton	40	\$ 52.00	\$ 2,080.00	\$ 172.12	\$ 6,884.80	\$ 70.00	\$ 2,800.00
2204.3	3/4" Washed Rock	Cubic Yard	42	\$ 40.00	\$ 1,680.00	\$ 176.12	\$ 7,397.04	\$ 100.00	\$ 4,200.00
2501.1	6-Inch Underdrain	Linear Foot	145	\$ 50.00	\$ 7,250.00	\$ 41.78	\$ 6,058.10	\$ 35.50	\$ 5,147.50
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 920.00	Lump Sum	\$ 2,500.00
2710.1	Topsoil and Seeding-Hydraulic Method	Square Foot	4,450	\$ 3.00	\$ 13,350.00	\$ 2.39	\$ 10,635.50	\$ 4.00	\$ 17,800.00
2714.1	Filter Cloth	Square Foot	4660	\$ 5.00	\$ 23,300.00	\$ 0.62	\$ 2,889.20	\$ 0.30	\$ 1,398.00
2870.1	Drinking Fountain with Water Service Connection	Each	1	\$ 4,000.00	\$ 4,000.00	\$ 8,779.68	\$ 8,779.68	\$ 14,500.00	\$ 14,500.00
2870.2	Bench	Each	1	\$ 3,000.00	\$ 3,000.00	\$ 1,380.00	\$ 1,380.00	\$ 4,000.00	\$ 4,000.00
2880.1	Playground Equipment	Lump Sum	All Req'd	Lump Sum	\$ 77,000.00	Lump Sum	\$ 51,966.20	Lump Sum	\$ 77,500.00
2881.1	Accessible Resilient/Poured in Place Safety Surfacing	Square Foot	1,340	\$ 34.00	\$ 45,560.00	\$ 45.53	\$ 61,010.20	\$ 55.00	\$ 73,700.00
2881.2	Loose Safety Surfacing	Square Foot	2,250	\$ 11.00	\$ 24,750.00	\$ 20.47	\$ 46,057.50	\$ 22.00	\$ 49,500.00
3303.1	Play Curb	Linear Foot	245	\$ 20.00	\$ 4,900.00	\$ 42.48	\$ 10,407.60	\$ 30.00	\$ 7,350.00
Total Base Bid					\$ 228,098.00		\$ 277,325.01		\$ 294,850.50