



**ADDENDUM TO THE CONTRACT
for the**

**DZANTIK'I HEENI SCHOOL HVAC CONTROL UPGRADE
Contract No. BE18-205**

ADDENDUM NO.: TWO

**CURRENT DEADLINE FOR PROPOSALS:
April 10, 2018**

PREVIOUS ADDENDA: ONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

**PREVIOUS DEADLINE FOR PROPOSALS:
April 6, 2018**

DATE ADDENDUM ISSUED:

April 4, 2018

The following items of the contract are modified as herein indicated. All other items remain the same. This is a faxed addendum. A confirming copy will not be mailed to you. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at:

<http://www.juneau.org/engineering ftp/contracts/Contracts.php>

PROJECT MANUAL:

- Item No. 1: SECTION 00030 – NOTICE INVITING BIDS, DEADLINE FOR BIDS. **Change** the deadline for receiving bids **from** April 6, 2018, **to** April 10, 2018.
- Item No. 2: SECTION 00100 – INSTRUCTIONS TO BIDDERS, BID MODIFICATION FORM. **Delete** in its entirety, and **replace** with the attached BID MODIFICATION FORM, labeled Addendum No. 2.

By: 
Greg Smith,
Contract Administrator

Total number of pages contained within this Addendum: 2

SECTION 00100 – INSTRUCTION TO BIDDERS

CITY AND BOROUGH OF JUNEAU
PURCHASING DIVISION
FAX NO. 907-586-4561

BID MODIFICATION FORM

Modification Number: _____

Note: All modifications shall be made to the original bid amount(s). If more than one Modification form is submitted by any one bidder, changes from all Modification forms submitted will be combined and applied to the original bid. Changes to the modified Bid amounts will be calculated by the OWNER.

BASE BID	MODIFICATIONS TO LUMP SUM (<i>indicate +/-</i>)

ADDITIVE ALTERNATE NO. 1 PAY ITEM	MODIFICATIONS TO LUMP SUM (<i>indicate +/-</i>)

ADDITIVE ALTERNATE NO. 2 PAY ITEM	MODIFICATIONS TO LUMP SUM (<i>indicate +/-</i>)

Name of Bidding Firm

Responsible Party Signature

Printed Name (must be an authorized signatory for Bidding Firm)

END OF SECTION