

MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Renee' Loree
CBJ Purchasing Officer

Date: May 10, 2018

FROM: Greg Smith 
Contract Administrator

File: 1980

SUBJ: POSTING NOTICE OF BIDS
D&H Streets Reconstruction
Contract No. BE18-247

This memo is to post a notice of the results of the bid opening on May 9, 2018, for the subject project. The bidders and their total bids are as follows:


BIDDERS	TOTAL BID
Admiralty Construction, Inc.	\$672,130.00
Arete Construction Corp.	\$678,732.00
Southeast Earthmovers	\$681,296.00
K & E Alaska	\$749,775.50
Glacier State Contractors	\$761,319.00
<i>Engineer's Estimate</i>	<i>\$770,977.00</i>

The apparent low bidder is Admiralty Construction, Inc. The CBJ intends to award the Total Bid in the amount of \$672,130.00.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on May 17, 2018**, to submit the Subcontractor Report, Section 00360 and Section 00370 Contractor's Financial Responsibility to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders
John Nelson, CBJ Project Manager



BID SUMMARY

Reviewed by: Tina Brown

Certified by: Janet Sanbei

Project Title Contract No.		D&H Streets Reconstruction BE18-247		Engineer's Estimate		Admiralty Construction, Inc. P.O. Box 240169 Douglas, Alaska		Arete Construction Corp P.O. Box 35018 Juneau, Alaska	
Bid Opening Date: April 9, 2018		File No. 1980 CIP No.: R72-133		UNIT PRICE		QUANTITY		PAY ITEM DESCRIPTION	
PAY ITEM				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 35,000.00	Lump Sum	\$ 30,000.00	Lump Sum	\$ 40,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 3,500.00	Lump Sum	\$ 3,500.00
2201.1	Clearing and Grubbing	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 2,500.00
2202.1	Excavation	CY	1,919	\$ 18.00	\$ 34,542.00	\$ 16.00	\$ 30,704.00	\$ 15.00	\$ 28,785.00
2202.2	Shot Rock Borrow	CY	1,318	\$ 40.00	\$ 52,720.00	\$ 40.00	\$ 52,720.00	\$ 40.00	\$ 52,720.00
2202.5	Running Area Restoration & Road Creaming Guarantee	Contingent Sum	All Req'd	Contingent Sum	\$5,000	Contingent Sum	\$ 5,000.00	Contingent Sum	\$ 5,000.00
2204.1	2-Inch Minus Shot Rock w/Base Course	CY	541	\$ 55.00	\$ 29,755.00	\$ 55.00	\$ 29,755.00	\$ 58.00	\$ 31,378.00
2204.2	Base Course, Grading D-1 For Driveways and Shouldering	Ton	287	\$ 40.00	\$ 11,480.00	\$ 35.00	\$ 10,045.00	\$ 40.00	\$ 11,480.00
2401.1	Sanitary Sewer Pipe, 6-Inch PVC	LF	117	\$ 60.00	\$ 7,020.00	\$ 40.00	\$ 4,680.00	\$ 50.00	\$ 5,850.00
2401.2	Sanitary Sewer Pipe, 8-Inch PVC	LF	150	\$ 64.00	\$ 9,600.00	\$ 50.00	\$ 7,500.00	\$ 50.00	\$ 7,500.00
2401.3	Service Connections and Laterals	EA	5	\$ 1,500.00	\$ 7,500.00	\$ 1,600.00	\$ 8,000.00	\$ 1,600.00	\$ 8,000.00
2401.4	Locate Sanitary Sewer Services	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 2,000.00	Lump Sum	\$ 1,500.00
2402.1	Sanitary Sewer Manhole, Type I	EA	2	\$ 5,000.00	\$ 10,000.00	\$ 4,500.00	\$ 9,000.00	\$ 5,500.00	\$ 11,000.00
2402.2	Connect to and Modify Existing Sanitary Sewer Manhole	EA	1	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,800.00	\$ 2,800.00
2402.3	Adjust Sanitary Sewer Manhole to Grade	EA	6	\$ 1,000.00	\$ 6,000.00	\$ 750.00	\$ 4,500.00	\$ 850.00	\$ 5,100.00
2501.1	4 & 6-Inch PVC Pipe Culvert	LF	280	\$ 40.00	\$ 11,200.00	\$ 30.00	\$ 8,400.00	\$ 35.00	\$ 9,800.00
2501.2	12-Inch CPP Pipe Culvert	LF	320	\$ 45.00	\$ 14,400.00	\$ 35.00	\$ 11,200.00	\$ 40.00	\$ 12,800.00
2501.3	18-Inch CPP Pipe Culvert	LF	694	\$ 48.00	\$ 33,312.00	\$ 40.00	\$ 27,760.00	\$ 45.00	\$ 31,230.00
2501.4	6-Inch Underdrain	LF	257	\$ 45.00	\$ 11,565.00	\$ 30.00	\$ 7,710.00	\$ 15.00	\$ 3,855.00
2501.5	CPP Saddle Tee	EA	5	\$ 300.00	\$ 1,500.00	\$ 200.00	\$ 1,000.00	\$ 200.00	\$ 1,000.00
2502.1	Storm Drain Manhole, Type I	EA	5	\$ 4,500.00	\$ 22,500.00	\$ 3,500.00	\$ 17,500.00	\$ 4,000.00	\$ 20,000.00
2502.2	Oil/Water Separator Storm Drain Manhole, Type II	EA	1	\$ 7,500.00	\$ 7,500.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00

BID SUMMARY

Reviewed by: Tina Brown

Certified by: Janet Sanbei

Project Title Contract No.		D&H Streets Reconstruction BE18-247		Engineer's Estimate		Admiralty Construction, Inc. P.O. Box 240169 Douglas, Alaska		Arete Construction Corp P.O. Box 35018 Juneau, Alaska	
Bid Opening Date: April 9, 2018		File No. 1980 CIP No.: R72-133		UNIT PRICE		AMOUNT		UNIT PRICE	
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2502.3	Catch Basin, Type III	EA	6	\$ 2,000.00	\$ 12,000.00	\$ 2,000.00	\$ 12,000.00	\$ 2,000.00	\$ 12,000.00
2502.4	Catch Basin, Type IV	EA	14	\$ 2,500.00	\$ 35,000.00	\$ 2,200.00	\$ 30,800.00	\$ 2,200.00	\$ 30,800.00
2502.5	Connect to and modify existing storm drain Manhole	EA	1	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00
2502.6	Connect to Existing Valley Gutter Trench Drain	EA	2	\$ 750.00	\$ 1,500.00	\$ 1,000.00	\$ 2,000.00	\$ 1,500.00	\$ 3,000.00
2601.1	10-Inch HDPE Water Pipe	LF	567	\$ 75.00	\$ 42,525.00	\$ 65.00	\$ 36,855.00	\$ 75.00	\$ 42,525.00
2601.2	Connect to Existing Water Pipe	EA	6	\$ 1,500.00	\$ 9,000.00	\$ 1,000.00	\$ 6,000.00	\$ 1,500.00	\$ 9,000.00
2601.3	Temporary Water System	Lump Sum	All Req'd	Lump Sum	\$ 7,500.00	Lump Sum	\$ 5,000.00	Lump Sum	\$ 5,000.00
2602.1	Replace Valve Box	EA	10	\$ 500.00	\$ 5,000.00	\$ 500.00	\$ 5,000.00	\$ 500.00	\$ 5,000.00
2602.2	10-Inch Gate Valve	EA	2	\$ 2,500.00	\$ 5,000.00	\$ 2,500.00	\$ 5,000.00	\$ 3,000.00	\$ 6,000.00
2603.1	Fire Hydrant Assembly with Access Pad	EA	1	\$ 5,000.00	\$ 5,000.00	\$ 6,000.00	\$ 6,000.00	\$ 5,000.00	\$ 5,000.00
2605.1	1-Inch Poly Water Service	EA	8	\$ 1,500.00	\$ 12,000.00	\$ 1,400.00	\$ 11,200.00	\$ 1,600.00	\$ 12,800.00
2605.2	8-Inch HDPE Water Service	EA	1	\$ 3,000.00	\$ 3,000.00	\$ 5,000.00	\$ 5,000.00	\$ 4,000.00	\$ 4,000.00
2605.3	Locate Water Services	Lump Sum	All Req'd	Lump Sum	\$ 2,000.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 1,500.00
2607.1	Pipe Insulation	Board	168	\$ 40.00	\$ 6,720.00	\$ 30.00	\$ 5,040.00	\$ 30.00	\$ 5,040.00
2609.1	Corrosion Protection	EA	9	\$ 1,000.00	\$ 9,000.00	\$ 500.00	\$ 4,500.00	\$ 500.00	\$ 4,500.00
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 20,000.00	Lump Sum	\$ 20,000.00	Lump Sum	\$ 16,000.00
2709.1	Topsoil	CY	55	\$ 70.00	\$ 3,850.00	\$ 70.00	\$ 3,850.00	\$ 80.00	\$ 4,400.00
2709.2	Topsoil Finish Grading	MH	40	\$ 80.00	\$ 3,200.00	\$ 85.00	\$ 3,400.00	\$ 85.00	\$ 3,400.00
2710.1	Seeding, Hydraulic Method, Type III	SU	1	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,200.00	\$ 1,200.00
2716.1	Remove and Dispose of Existing Storm Drainage System	Lump Sum	All Req'd	Lump Sum	\$ 20,000.00	Lump Sum	\$ 2,000.00	Lump Sum	\$ 1,500.00
2717.1	Remove and Dispose of Existing Sanitary Sewer and Water Pipe	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 4,000.00	Lump Sum	\$ 1,500.00
2718.1	Sign Assembly	EA	2	\$ 400.00	\$ 800.00	\$ 350.00	\$ 700.00	\$ 350.00	\$ 700.00

BID SUMMARY

Reviewed by: Tina Brown

Certified by: Janet Sanbei

Project Title Contract No.		D&H Streets Reconstruction BE18-247		Engineer's Estimate		Admiralty Construction, Inc. P.O. Box 240169 Douglas, Alaska		Arete Construction Corp P.O. Box 35018 Juneau, Alaska	
Bid Opening Date: April 9, 2018		File No. 1980 CIP No.: R72-133							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2719.1	Reconstruct Mailbox	EA	4	\$ 350.00	\$ 1,400.00	\$ 350.00	\$ 1,400.00	\$ 400.00	\$ 1,600.00
2801.1	A.C. Pavement, Type II-A, Class B	Ton	465	\$ 180.00	\$ 83,700.00	\$ 180.00	\$ 83,700.00	\$ 175.00	\$ 81,375.00
2801.2	Hydrant Pads	Ton	36	\$ 200.00	\$ 7,200.00	\$ 250.00	\$ 9,000.00	\$ 250.00	\$ 9,000.00
2806.1	Remove Existing Asphalt Surfacing	SY	3,124	\$ 5.00	\$ 15,620.00	\$ 5.00	\$ 15,620.00	\$ 4.00	\$ 12,496.00
3302.1	Concrete Area Drain	EA	4	\$ 1,000.00	\$ 4,000.00	\$ 500.00	\$ 2,000.00	\$ 800.00	\$ 3,200.00
3303.1	Concrete Sidewalk, 4-Inches Thick	SY	172	\$ 140.00	\$ 24,080.00	\$ 140.00	\$ 24,080.00	\$ 100.00	\$ 17,200.00
3303.2	Detectable Tile	SF	73	\$ 75.00	\$ 5,475.00	\$ 50.00	\$ 3,650.00	\$ 100.00	\$ 7,300.00
3303.3	Curb and Gutter, Type I	LF	288	\$ 40.00	\$ 11,520.00	\$ 40.00	\$ 11,520.00	\$ 35.00	\$ 10,080.00
3303.4	Valley Gutter, Type III	LF	1,713	\$ 40.00	\$ 68,520.00	\$ 32.00	\$ 54,816.00	\$ 32.00	\$ 54,816.00
3304.1	Removal of Concrete Driveway and Slabs	SY	108	\$ 10.00	\$ 1,080.00	\$ 15.00	\$ 1,620.00	\$ 5.00	\$ 540.00
3304.2	Removal of Curb and Gutter	LF	266	\$ 8.00	\$ 2,128.00	\$ 5.00	\$ 1,330.00	\$ 2.00	\$ 532.00
3304.3	Removal of Valley Gutter	LF	1,715	\$ 6.00	\$ 10,290.00	\$ 5.00	\$ 8,575.00	\$ 2.00	\$ 3,430.00
Total Base Bid				\$ 769,702.00		\$ 672,130.00		\$ 678,732.00	

BID SUMMARY

Reviewed by: Tina Brown

Project Title Contract No.		D&H Streets Reconstruction BE18-247		Reviewed by: Tina Brown		Engineer's Estimate		Southeast Earthmovers P.O. Box 784 Sitka, Alaska		K & E Alaska 102 Burkhardt St. Sitka, Alaska	
Bid Opening Date: April 9, 2018		File No. 1980 CIP No.: R72-133				Engineer's Estimate		Southeast Earthmovers P.O. Box 784 Sitka, Alaska		K & E Alaska 102 Burkhardt St. Sitka, Alaska	
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 35,000.00	Lump Sum	\$ 35,000.00	Lump Sum	\$ 35,000.00	Lump Sum	\$ 51,500.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 5,000.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 5,750.00
2201.1	Clearing and Grubbing	Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 3,000.00	Lump Sum	\$ 3,000.00	Lump Sum	\$ 6,250.00
2202.1	Excavation	CY	1,919	\$ 18.00	\$ 34,542.00	\$ 15.00	\$ 28,785.00	\$ 14.20	\$ 27,249.80		
2202.2	Shot Rock Borrow	CY	1,318	\$ 40.00	\$ 52,720.00	\$ 37.00	\$ 48,766.00	\$ 28.35	\$ 37,365.30		
2202.5	Guarantee	Contingent Sum	All Req'd	Contingent Sum	\$5,000	Contingent Sum	\$ 5,000.00	Contingent Sum	\$ 5,000.00	Contingent Sum	\$ 5,000.00
2204.1	2-Inch Minus Shot Rock w/Base Course	CY	541	\$ 55.00	\$ 29,755.00	\$ 48.00	\$ 25,968.00	\$ 55.00	\$ 29,755.00		
2204.2	Base Course, Grading D-1 For Driveways and Shouldering	Ton	287	\$ 40.00	\$ 11,480.00	\$ 52.00	\$ 14,924.00	\$ 58.00	\$ 16,646.00		
2401.1	Sanitary Sewer Pipe, 6-Inch PVC	LF	117	\$ 60.00	\$ 7,020.00	\$ 54.00	\$ 6,318.00	\$ 50.00	\$ 5,850.00		
2401.2	Sanitary Sewer Pipe, 8-Inch PVC	LF	150	\$ 64.00	\$ 9,600.00	\$ 55.00	\$ 8,250.00	\$ 50.00	\$ 7,500.00		
2401.3	Service Connections and Laterals	EA	5	\$ 1,500.00	\$ 7,500.00	\$ 1,500.00	\$ 7,500.00	\$ 2,500.00	\$ 12,500.00		
2401.4	Locate Sanitary Sewer Services	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 800.00	Lump Sum	\$ 2,800.00		
2402.1	Sanitary Sewer Manhole, Type I	EA	2	\$ 5,000.00	\$ 10,000.00	\$ 6,000.00	\$ 12,000.00	\$ 5,000.00	\$ 10,000.00		
2402.2	Connect to and Modify Existing Sanitary Sewer Manhole	EA	1	\$ 2,500.00	\$ 2,500.00	\$ 1,200.00	\$ 1,200.00	\$ 3,000.00	\$ 3,000.00		
2402.3	Project Sanitary Sewer Manhole to Project Sanitary Sewer Manhole	EA	6	\$ 1,000.00	\$ 6,000.00	\$ 1,000.00	\$ 6,000.00	\$ 2,025.00	\$ 12,150.00		
2501.1	4 & 6-Inch PVC Pipe Culvert	LF	280	\$ 40.00	\$ 11,200.00	\$ 35.00	\$ 9,800.00	\$ 39.00	\$ 10,920.00		
2501.2	12-Inch CPP Pipe Culvert	LF	320	\$ 45.00	\$ 14,400.00	\$ 35.00	\$ 11,200.00	\$ 58.00	\$ 18,560.00		
2501.3	18-Inch CPP Pipe Culvert	LF	694	\$ 48.00	\$ 33,312.00	\$ 42.00	\$ 29,148.00	\$ 84.00	\$ 58,296.00		
2501.4	6-Inch Underdrain	LF	257	\$ 45.00	\$ 11,565.00	\$ 28.00	\$ 7,196.00	\$ 45.00	\$ 11,565.00		
2501.5	CPP Saddle Tee	EA	5	\$ 300.00	\$ 1,500.00	\$ 700.00	\$ 3,500.00	\$ 500.00	\$ 2,500.00		
2502.1	Storm Drain Manhole, Type I	EA	5	\$ 4,500.00	\$ 22,500.00	\$ 5,000.00	\$ 25,000.00	\$ 3,650.00	\$ 18,250.00		
2502.2	Oil/Water Separator Storm Drain Manhole, Type II	EA	1	\$ 7,500.00	\$ 7,500.00	\$ 4,000.00	\$ 4,000.00	\$ 5,500.00	\$ 5,500.00		

BID SUMMARY

Reviewed by: Tina Brown

Project Title Contract No.		D&H Streets Reconstruction BE18-247		Reviewed by: Tina Brown		Engineer's Estimate		Southeast Earthmovers P.O. Box 784 Sitka, Alaska		K & E Alaska 102 Burkhardt St. Sitka, Alaska	
Bid Opening Date: April 9, 2018		File No. 1980 CIP No.: R72-133									
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2502.3	Catch Basin, Type III	EA	6	\$ 2,000.00	\$ 12,000.00	\$ 2,000.00	\$ 12,000.00	\$ 2,000.00	\$ 12,000.00	\$ 1,600.00	\$ 9,600.00
2502.4	Catch Basin, Type IV	EA	14	\$ 2,500.00	\$ 35,000.00	\$ 2,500.00	\$ 35,000.00	\$ 2,200.00	\$ 30,800.00	\$ 1,850.00	\$ 25,900.00
2502.5	Connect to existing storm drain Manhole	EA	1	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 450.00	\$ 450.00	\$ 2,300.00	\$ 2,300.00
2502.6	Connect to Existing Valley Gutter Trench Drain	EA	2	\$ 750.00	\$ 1,500.00	\$ 750.00	\$ 1,500.00	\$ 450.00	\$ 900.00	\$ 1,475.00	\$ 2,950.00
2601.1	10-Inch HDPE Water Pipe	LF	567	\$ 75.00	\$ 42,525.00	\$ 75.00	\$ 42,525.00	\$ 70.00	\$ 39,690.00	\$ 86.00	\$ 48,762.00
2601.2	Connect to Existing Water Pipe	EA	6	\$ 1,500.00	\$ 9,000.00	\$ 1,500.00	\$ 9,000.00	\$ 1,100.00	\$ 6,600.00	\$ 1,900.00	\$ 11,400.00
2601.3	Temporary Water System	Lump Sum	All Req'd	Lump Sum	\$ 7,500.00	Lump Sum	\$ 7,500.00	Lump Sum	\$ 4,500.00	Lump Sum	\$ 5,600.00
2602.1	Replace Valve Box	EA	10	\$ 500.00	\$ 5,000.00	\$ 500.00	\$ 5,000.00	\$ 300.00	\$ 3,000.00	\$ 375.00	\$ 3,750.00
2602.2	10-Inch Gate Valve	EA	2	\$ 2,500.00	\$ 5,000.00	\$ 2,500.00	\$ 5,000.00	\$ 3,100.00	\$ 6,200.00	\$ 3,000.00	\$ 6,000.00
2603.1	Fire Hydrant Assembly with Access Pad	EA	1	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 6,500.00	\$ 6,500.00	\$ 7,300.00	\$ 7,300.00
2605.1	1-Inch Poly Water Service	EA	8	\$ 1,500.00	\$ 12,000.00	\$ 1,500.00	\$ 12,000.00	\$ 1,500.00	\$ 12,000.00	\$ 1,975.00	\$ 15,800.00
2605.2	8-Inch HDPE Water Service	EA	1	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,500.00	\$ 3,500.00	\$ 3,700.00	\$ 3,700.00
2605.3	Locate Water Services	Lump Sum	All Req'd	Lump Sum	\$ 2,000.00	Lump Sum	\$ 2,000.00	Lump Sum	\$ 1,100.00	Lump Sum	\$ 1,275.00
2607.1	Pipe Insulation	Board	168	\$ 40.00	\$ 6,720.00	\$ 40.00	\$ 6,720.00	\$ 30.00	\$ 5,040.00	\$ 35.00	\$ 5,880.00
2609.1	Corrosion Protection	EA	9	\$ 1,000.00	\$ 9,000.00	\$ 1,000.00	\$ 9,000.00	\$ 600.00	\$ 5,400.00	\$ 260.00	\$ 2,340.00
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 20,000.00	Lump Sum	\$ 20,000.00	Lump Sum	\$ 23,000.00	Lump Sum	\$ 12,000.00
2709.1	Topsoil	CY	55	\$ 70.00	\$ 3,850.00	\$ 70.00	\$ 3,850.00	\$ 65.00	\$ 3,575.00	\$ 98.00	\$ 5,390.00
2709.2	Topsoil Finish Grading	MH	40	\$ 80.00	\$ 3,200.00	\$ 80.00	\$ 3,200.00	\$ 90.00	\$ 3,600.00	\$ 95.00	\$ 3,800.00
2710.1	Seeding, Hydraulic Method, Type III	SU	1	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,200.00	\$ 1,200.00	\$ 1,500.00	\$ 1,500.00
2716.1	Remove and Dispose of Existing Storm Drainage System	Lump Sum	All Req'd	Lump Sum	\$ 20,000.00	Lump Sum	\$ 20,000.00	Lump Sum	\$ 3,800.00	Lump Sum	\$ 6,450.00
2717.1	Remove and Dispose of Existing Sanitary Sewer and Water Pipe	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 5,000.00	Lump Sum	\$ 6,200.00	Lump Sum	\$ 5,875.00
2718.1	Sign Assembly	EA	2	\$ 400.00	\$ 800.00	\$ 400.00	\$ 800.00	\$ 225.00	\$ 450.00	\$ 400.00	\$ 800.00

BID SUMMARY

Reviewed by: Tina Brown

Project Title Contract No.		D&H Streets Reconstruction BE18-247		Engineer's Estimate		Southeast Earthmovers P.O. Box 784 Sitka, Alaska		K & E Alaska 102 Burkhart St. Sitka, Alaska	
Bid Opening Date: April 9, 2018		File No. 1980 CIP No.: R72-133		UNIT PRICE		QUANTITY		PAY ITEM DESCRIPTION	
PAY ITEM		UNIT PRICE		AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
2719.1	Reconstruct Mailbox	EA	4	\$ 350.00	\$ 1,400.00	\$ 350.00	\$ 1,400.00	\$ 350.00	\$ 1,400.00
2801.1	A.C. Pavement, Type II-A, Class B	Ton	465	\$ 180.00	\$ 83,700.00	\$ 170.00	\$ 79,050.00	\$ 175.00	\$ 81,375.00
2801.2	Hydrant Pads	Ton	36	\$ 200.00	\$ 7,200.00	\$ 230.00	\$ 8,280.00	\$ 200.00	\$ 7,200.00
2806.1	Remove Existing Asphalt Surfacing	SY	3,124	\$ 5.00	\$ 15,620.00	\$ 5.00	\$ 15,620.00	\$ 4.50	\$ 14,058.00
3302.1	Concrete Area Drain	EA	4	\$ 1,000.00	\$ 4,000.00	\$ 500.00	\$ 2,000.00	\$ 400.00	\$ 1,600.00
3303.1	Concrete Sidewalk, 4-Inches Thick	SY	172	\$ 140.00	\$ 24,080.00	\$ 125.00	\$ 21,500.00	\$ 129.00	\$ 22,188.00
3303.2	Detectable Tile	SF	73	\$ 75.00	\$ 5,475.00	\$ 50.00	\$ 3,650.00	\$ 46.00	\$ 3,358.00
3303.3	Curb and Gutter, Type I	LF	288	\$ 40.00	\$ 11,520.00	\$ 35.00	\$ 10,080.00	\$ 38.00	\$ 10,944.00
3303.4	Valley Gutter, Type III	LF	1,713	\$ 40.00	\$ 68,520.00	\$ 30.00	\$ 51,390.00	\$ 29.00	\$ 49,677.00
3304.1	Slabs	SY	108	\$ 10.00	\$ 1,080.00	\$ 10.00	\$ 1,080.00	\$ 5.85	\$ 631.80
3304.2	Removal of Curb and Gutter	LF	266	\$ 8.00	\$ 2,128.00	\$ 6.00	\$ 1,596.00	\$ 5.60	\$ 1,489.60
3304.3	Removal of Valley Gutter	LF	1,715	\$ 6.00	\$ 10,290.00	\$ 6.00	\$ 10,290.00	\$ 5.00	\$ 8,575.00
Total Base Bid				\$ 769,702.00		\$ 681,296.00		\$ 749,775.50	

BID SUMMARY

Reviewed by: Tina Brown

Project Title Contract No.		D&H Streets Reconstruction BE18-247		Reviewed by: Tina Brown		File No. 1980 CIP No.: R72-133		Engineer's Estimate		Glacier State Contractors P.O. Box 32894 Juneau, Alaska	
Bid Opening Date: April 9, 2018		PAY ITEM DESCRIPTION		UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1		Mobilization		Lump Sum	All Req'd	Lump Sum	\$ 35,000.00	Lump Sum	\$ 35,000.00	Lump Sum	\$ 15,000.00
1570.1		Erosion and Sediment Control		Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 5,000.00	Lump Sum	\$ 1,500.00
2201.1		Clearing and Grubbing		Lump Sum	All Req'd	Lump Sum	\$ 2,500.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 3,500.00
2202.1		Excavation		CY	1,919	\$ 18.00	\$ 34,542.00	\$ 18.00	\$ 34,542.00	\$ 18.00	\$ 34,542.00
2202.2		Shot Rock Borrow		CY	1,318	\$ 40.00	\$ 52,720.00	\$ 40.00	\$ 52,720.00	\$ 38.00	\$ 50,084.00
2202.5		winning Area Restoration & Road Cleaning Guarantee		Contingent Sum	All Req'd	Contingent Sum	\$5,000	Contingent Sum	\$5,000	Contingent Sum	\$ 5,000.00
2204.1		2-Inch Minus Shot Rock w/Base Course		CY	541	\$ 55.00	\$ 29,755.00	\$ 55.00	\$ 29,755.00	\$ 41.00	\$ 22,181.00
2204.2		Base Course, Grading D-1 For Driveways and Shouldering		Ton	287	\$ 40.00	\$ 11,480.00	\$ 40.00	\$ 11,480.00	\$ 50.00	\$ 14,350.00
2401.1		Sanitary Sewer Pipe, 6-Inch PVC		LF	117	\$ 60.00	\$ 7,020.00	\$ 60.00	\$ 7,020.00	\$ 100.00	\$ 11,700.00
2401.2		Sanitary Sewer Pipe, 8-Inch PVC		LF	150	\$ 64.00	\$ 9,600.00	\$ 64.00	\$ 9,600.00	\$ 110.00	\$ 16,500.00
2401.3		Service Connections and Laterals		EA	5	\$ 1,500.00	\$ 7,500.00	\$ 1,500.00	\$ 7,500.00	\$ 2,000.00	\$ 10,000.00
2401.4		Locate Sanitary Sewer Services		Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 3,000.00	Lump Sum	\$ 2,000.00
2402.1		Sanitary Sewer Manhole, Type I		EA	2	\$ 5,000.00	\$ 10,000.00	\$ 5,000.00	\$ 10,000.00	\$ 9,000.00	\$ 18,000.00
2402.2		Connect to and Modify Existing Sanitary Sewer Manhole		EA	1	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 5,000.00	\$ 5,000.00
2402.3		Project Sanitary Sewer Manhole to Project Sanitary Sewer Manhole		EA	6	\$ 1,000.00	\$ 6,000.00	\$ 1,000.00	\$ 6,000.00	\$ 2,350.00	\$ 14,100.00
2501.1		4 & 6-Inch PVC Pipe Culvert		LF	280	\$ 40.00	\$ 11,200.00	\$ 40.00	\$ 11,200.00	\$ 30.00	\$ 8,400.00
2501.2		12-Inch CPP Pipe Culvert		LF	320	\$ 45.00	\$ 14,400.00	\$ 45.00	\$ 14,400.00	\$ 75.00	\$ 24,000.00
2501.3		18-Inch CPP Pipe Culvert		LF	694	\$ 48.00	\$ 33,312.00	\$ 48.00	\$ 33,312.00	\$ 59.00	\$ 40,946.00
2501.4		6-Inch Underdrain		LF	257	\$ 45.00	\$ 11,565.00	\$ 45.00	\$ 11,565.00	\$ 33.00	\$ 8,481.00
2501.5		CPP Saddle Tee		EA	5	\$ 300.00	\$ 1,500.00	\$ 300.00	\$ 1,500.00	\$ 1,000.00	\$ 5,000.00
2502.1		Storm Drain Manhole, Type I		EA	5	\$ 4,500.00	\$ 22,500.00	\$ 4,500.00	\$ 22,500.00	\$ 5,000.00	\$ 25,000.00
2502.2		Oil/Water Separator Storm Drain Manhole, Type I		EA	1	\$ 7,500.00	\$ 7,500.00	\$ 7,500.00	\$ 7,500.00	\$ 8,000.00	\$ 8,000.00

BID SUMMARY

Reviewed by: Tina Brown

Project Title Contract No.		D&H Streets Reconstruction BE18-247		Engineer's Estimate		Glacier State Contractors P.O. Box 32894 Juneau, Alaska	
Bid Opening Date: April 9, 2018		File No. 1980 CIP No.: R72-133					
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2502.3	Catch Basin, Type III	EA	6	\$ 2,000.00	\$ 12,000.00	\$ 3,000.00	\$ 18,000.00
2502.4	Catch Basin, Type IV	EA	14	\$ 2,500.00	\$ 35,000.00	\$ 3,200.00	\$ 44,800.00
2502.5	Connect to auto width EXISTING Storm Drain Manhole	EA	1	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00
2502.6	Connect to Existing Valley Gutter Trench Drain	EA	2	\$ 750.00	\$ 1,500.00	\$ 1,700.00	\$ 3,400.00
2601.1	10-Inch HDPE Water Pipe	LF	567	\$ 75.00	\$ 42,525.00	\$ 85.00	\$ 48,195.00
2601.2	Connect to Existing Water Pipe	EA	6	\$ 1,500.00	\$ 9,000.00	\$ 1,400.00	\$ 8,400.00
2601.3	Temporary Water System	Lump Sum	All Req'd	Lump Sum	\$ 7,500.00	Lump Sum	\$ 5,000.00
2602.1	Replace Valve Box	EA	10	\$ 500.00	\$ 5,000.00	\$ 625.00	\$ 6,250.00
2602.2	10-Inch Gate Valve	EA	2	\$ 2,500.00	\$ 5,000.00	\$ 3,500.00	\$ 7,000.00
2603.1	Fire Hydrant Assembly with Access Pad	EA	1	\$ 5,000.00	\$ 5,000.00	\$ 7,500.00	\$ 7,500.00
2605.1	1-Inch Poly Water Service	EA	8	\$ 1,500.00	\$ 12,000.00	\$ 1,200.00	\$ 9,600.00
2605.2	8-Inch HDPE Water Service	EA	1	\$ 3,000.00	\$ 3,000.00	\$ 5,500.00	\$ 5,500.00
2605.3	Locate Water Services	Lump Sum	All Req'd	Lump Sum	\$ 2,000.00	Lump Sum	\$ 2,000.00
2607.1	Pipe Insulation	Board	168	\$ 40.00	\$ 6,720.00	\$ 50.00	\$ 8,400.00
2609.1	Corrosion Protection	EA	9	\$ 1,000.00	\$ 9,000.00	\$ 300.00	\$ 2,700.00
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 20,000.00	Lump Sum	\$ 18,750.00
2709.1	Topsoil	CY	55	\$ 70.00	\$ 3,850.00	\$ 60.00	\$ 3,300.00
2709.2	Topsoil Finish Grading	MH	40	\$ 80.00	\$ 3,200.00	\$ 75.00	\$ 3,000.00
2710.1	Seeding, Hydraulic Method, Type III	SU	1	\$ 1,500.00	\$ 1,500.00	\$ 1,000.00	\$ 1,000.00
2716.1	Remove and Dispose of Existing Storm Drainage System	Lump Sum	All Req'd	Lump Sum	\$ 20,000.00	Lump Sum	\$ 2,500.00
2717.1	Remove and Dispose of Existing Sanitary Sewer and Water Pipe	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 4,000.00
2718.1	Sign Assembly	EA	2	\$ 400.00	\$ 800.00	\$ 500.00	\$ 1,000.00

BID SUMMARY

Reviewed by: Tina Brown

Project Title Contract No.		D&H Streets Reconstruction BE18-247		File No. 1980 CIP No.: R72-133		Engineer's Estimate		Glacier State Contractors P.O. Box 32894 Juneau, Alaska	
Bid Opening Date: April 9, 2018				UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
PAY ITEM	PAY ITEM DESCRIPTION								
2719.1	Reconstruct Mailbox			EA	4	\$ 350.00	\$ 1,400.00	\$ 250.00	\$ 1,000.00
2801.1	A.C. Pavement, Type II-A, Class B			Ton	465	\$ 180.00	\$ 83,700.00	\$ 195.00	\$ 90,675.00
2801.2	Hydrant Pads			Ton	36	\$ 200.00	\$ 7,200.00	\$ 260.00	\$ 9,360.00
2806.1	Remove Existing Asphalt Surfacing			SY	3,124	\$ 5.00	\$ 15,620.00	\$ 3.50	\$ 10,934.00
3302.1	Concrete Area Drain			EA	4	\$ 1,000.00	\$ 4,000.00	\$ 460.00	\$ 1,840.00
3303.1	Concrete Sidewalk, 4-Inches Thick			SY	172	\$ 140.00	\$ 24,080.00	\$ 140.00	\$ 24,080.00
3303.2	Detectable Tile			SF	73	\$ 75.00	\$ 5,475.00	\$ 53.00	\$ 3,869.00
3303.3	Curb and Gutter, Type I			LF	288	\$ 40.00	\$ 11,520.00	\$ 38.00	\$ 10,944.00
3303.4	Valley Gutter, Type III			LF	1,713	\$ 40.00	\$ 68,520.00	\$ 28.00	\$ 47,964.00
3304.1	Slabs			SY	108	\$ 10.00	\$ 1,080.00	\$ 10.00	\$ 1,080.00
3304.2	Removal of Curb and Gutter			LF	266	\$ 8.00	\$ 2,128.00	\$ 4.00	\$ 1,064.00
3304.3	Removal of Valley Gutter			LF	1,715	\$ 6.00	\$ 10,290.00	\$ 2.00	\$ 3,430.00
Total Base Bid						\$ 769,702.00		\$ 761,319.00	