MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Renee' Loree

CBJ Purchasing Officer

Date: May 17, 2018

FROM:

Greg Smith
Contract Administrator

File: 2002

SUBJ: POSTING NOTICE OF BIDS

JDWWTP Aeration Basin Floor Overlays

Contract No. BE18-229

This memo is to post a notice of the results of the bid opening on May 16, 2018, for the subject project. The bidders and their total bids are as follows:

BIDDERS	TOTAL BID
Silver Bow Construction	\$204,000.00
Island Contractors, Inc.	\$264,200.00
Engineer's Estimate	\$135,000.00

The apparent low bidder is Silver Bow Construction. The CBJ intends to award the Total Bid in the amount of \$204,000.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: http://www.juneau.org/law or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on May 24, 2018,** to submit the Subcontractor Report, Section 00360 and Section 00370 Contractor's Financial Responsibility to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. BiddersLori Sowa, CBJ Project Manager



BID SUMMARY	ARY Reviewed by: Tina Brown	rown					Certified by: Janet Sanbei	anet Sanbei	
Project Title	JDWWTP Aeration Basin Floor Overlays								
Contract No.	BE18-229			Engineer	Engineer's Estimate	Silver Bow	Silver Bow Construction	Island Contractors, I	Island Contractors, Inc.
Bid Opening Date: May 16, 2018	e: May 16, 2018	File No. 2002))		Juneau	Juneau, Alaska	Douglas, Alaska	, Alaska
		CIP No.: U76-106	-106)	
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	T PRICE QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	Lump Sum \$ 15,000.00	Lump Sum	\$ 9,000.00	Lump Sum	\$ 25,800.00
3300.1	Reinforced Concrete Overlay	EA	2	\$ 35,000.00	\$ 70,000.00	\$ 65,000.00	\$ 35,000.00 \$ 70,000.00 \$ 65,000.00 \$ 130,000.00	\$ 102,100.00 \$ 204,200.00	\$ 204,200.00
3300.2	South Sump and Fixed Suction Line	EA	2	\$ 15,000.00	\$ 30,000.00	\$ 21,000.00	\$ 15,000.00 \$ 30,000.00 \$ 21,000.00 \$ 42,000.00 \$ 7,200.00 \$ 14,400.00	\$ 7,200.00	\$ 14,400.00
3300.3	Auxiliary Pump Sump	EA	2	\$ 10,000.00	\$ 20,000.00	\$ 11,500.00	\$ 10,000.00 \$ 20,000.00 \$ 11,500.00 \$ 23,000.00	€>	9,900.00 \$ 19,800.00
	Total Base Bid				\$ 135,000.00		\$ 204,000.00		\$ 264,200.00