


MEMORANDUM

CITY/BOROUGH OF JUNEAU
155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Renee Loree
CBJ Purchasing Officer

Date: September 20, 2018

FROM: Greg Smith 
Contract Administrator

File: 2011

SUBJ: POSTING NOTICE OF BIDS
JNU Float Pond Improvements
Contract No. BE18-053

This memo is to post a notice of the results of the bid opening on September 18, 2018, for the subject project. The bidders and their bids are as follows:


Bidders	Base bid	Alternate No. 1	Total Bid
Southeast Earthmovers Inc.	\$437,870	\$35,850	\$473,720
Arete Construction Corporation	\$615,490	\$30,800	\$646,290
<i>Engineer's Estimate</i>	\$578,243	\$15,500	\$593,743

Three bids were received for the subject project, one was deemed non-responsive. The apparent low bidder is Southeast Earthmovers Incorporated. This Posting Notice of Bids serves to inform bidders that the CBJ intends to award the Base Bid and Additive Alternate One in the amount of \$473,720.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on September 27, 2018**, to submit the Subcontractor Report, Section 00 5100, Complete DBE Bidder's Registration Form for Subcontractors and others, Section 00 5420 – pg. 3, Complete Utilization Report for each DBE, Section 00 5420, if DBE goals are not achieved, the Contact Reports and Summary of Good Faith Efforts are required, Section 00 5420, Completed documentation for Type 3 Waiver to Buy American requirements, if a waiver is being requested by the Contractor, Section 00 4410 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders
Mike Greene



BID SUMMARY

Reviewed by: **MaryJune Cain**

Certified by: **Greg Smith** 

Project Title JNU Float Pond Improvements Contract No. BE18-053				Engineer's Estimate		Southeast Earthmovers Inc P.O. Box 784 Sitka, AK 99835		Arete Construction Corp P.O. Box 35018 Juneau, AK 99803	
Bid Opening Date: Septeber 18, 2018			File No. 2011 CIP No.: A50-092						
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
D-701a	36-inch Valve Assembly with Actuator	LS	All Reqd	LS	\$ 55,000.00	LS	\$ 35,000.00	LS	\$ 40,000.00
D-701d	36-inch HDPE Buried Pipe and Vault Connections	LS	All Reqd	LS	\$ 15,000.00	LS	\$ 48,250.00	LS	\$ 47,350.00
D-701e	Remove 48-inch CMP Pipe	LS	All Reqd	LS	\$ 5,000.00	LS	\$ 2,800.00	LS	\$ 6,000.00
D-701g	Lower Float Pond Water Level	LS	All Reqd	LS	\$ 15,000.00	LS	\$ 38,000.00	LS	\$ 41,000.00
D-710a	Excavation Dewatering and Stabilization	LS	All Reqd	LS	\$ 45,000.00	LS	\$ 13,000.00	LS	\$ 41,000.00
D-711a	Slip-line 36-inch HDPE	LF	97	\$ 700.00	\$ 67,900.00	\$ 450.00	\$ 43,650.00	\$ 450.00	\$ 43,650.00
D-712a	Annular Space Grout	CY	25	\$ 750.00	\$ 18,750.00	\$ 400.00	\$ 10,000.00	\$ 350.00	\$ 8,750.00
D-751a	Concrete Vault for Valve Assembly	LS	All Reqd	LS	\$ 45,000.00	LS	\$ 81,000.00	LS	\$ 120,000.00
F-162a	Chain Link Fence	LF	90	\$ 360.00	\$ 32,400.00	\$ 110.00	\$ 9,900.00	\$ 104.00	\$ 9,360.00
F-162b	Temporary Fencing and Barricades	LS	All Reqd	LS	\$ 10,000.00	LS	\$ 3,000.00	LS	\$ 6,500.00
F-162c	Remove Chain Link Fence	LF	90	\$ 45.00	\$ 4,050.00	\$ 15.00	\$ 1,350.00	\$ 20.00	\$ 1,800.00
G-105a	Mobilization/Demobilization	LS	All Reqd	LS	\$ 77,918.00	LS	\$ 21,000.00	LS	\$ 55,000.00
G-135a	Construction Surveying by the Contractor	LS	All Reqd	LS	\$ 10,000.00	LS	\$ 8,000.00	LS	\$ 10,000.00
G-300a	CPM Scheduling	LS	All Reqd	LS	\$ 2,000.00	LS	\$ 5,000.00	LS	\$ 5,000.00
G-700a	Airport Flagger	CS	All Reqd	LS	\$ 5,000.00	LS	\$ 5,000.00	LS	\$ 5,000.00
L-100a	Electrical	LS	All Reqd	LS	\$ 70,000.00	LS	\$ 48,350.00	LS	\$ 75,000.00
P-101a	Pavement Removal	SY	210	\$ 20.00	\$ 4,200.00	\$ 5.00	\$ 1,050.00	\$ 20.00	\$ 4,200.00
P-152a	Unclassified Excavation and Disposal	CY	600	\$ 20.00	\$ 12,000.00	\$ 11.00	\$ 6,600.00	\$ 16.00	\$ 9,600.00
P-152b	Unclassified Excavation and Reinstallation	CY	560	\$ 35.00	\$ 19,600.00	\$ 5.50	\$ 3,080.00	\$ 16.00	\$ 8,960.00
P-154a	Subbase Course	CY	440	\$ 50.00	\$ 22,000.00	\$ 42.00	\$ 18,480.00	\$ 53.00	\$ 23,320.00
P-156a	Erosion Sediment and Pollution Control Administration	LS	All Reqd	LS	\$ 3,500.00	LS	\$ 5,500.00	LS	\$ 8,500.00
P-156b	Temporary Erosion Sediment and Pollution Control	LS	All Reqd	LS	\$ 7,000.00	LS	\$ 2,500.00	LS	\$ 11,000.00

BID SUMMARY

Reviewed by: **MaryJune Cain**

Certified by: **Greg Smith**

Project Title JNU Float Pond Improvements				Engineer's Estimate		Southeast Earthmovers Inc P.O. Box 784 Sitka, AK 99835		Arete Construction Corp P.O. Box 35018 Juneau, AK 99803	
Contract No. BE18-053									
Bid Opening Date: Septeber 18, 2018			File No. 2011						
			CIP No.: A50-092						
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
P-209a	Crushed Aggregate Base Course	CY	50	\$ 60.00	\$ 3,000.00	\$ 65.00	\$ 3,250.00	\$ 132.00	\$ 6,600.00
P-403a	Hot Mix Asphalt, 4"t.	SY	235	\$ 85.00	\$ 19,975.00	\$ 86.00	\$ 20,210.00	\$ 100.00	\$ 23,500.00
T-901a	Seeding	SY	250	\$ 25.00	\$ 6,250.00	\$ 6.00	\$ 1,500.00	\$ 8.00	\$ 2,000.00
T-905a	Topsoil	CY	30	\$ 90.00	\$ 2,700.00	\$ 80.00	\$ 2,400.00	\$ 80.00	\$ 2,400.00
Total Base Bid					\$ 578,243.00		\$ 437,870.00		\$ 615,490.00

Additive Alternate No. 1									
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
D-701b.1	Flapper Gate Repairs and Lift System	LS	All Reqd	LS	\$ 7,000.00	LS	\$ 18,700.00	LS	\$ 15,000.00
D-701c.1	Steel Debris Screen	LS	All Reqd	LS	\$ 4,000.00	LS	\$ 6,500.00	LS	\$ 8,500.00
D-701f.1	Remove Debris Screen	LS	All Reqd	LS	\$ 1,000.00	LS	\$ 650.00	LS	\$ 2,500.00
P-610a.1	Flapper Gate Lift System Concrete Support Wall	LS	All Reqd	LS	\$ 3,500.00	LS	\$ 10,000.00	LS	\$ 4,800.00
Total Additive Alternate No. 1					\$ 15,500.00		\$ 35,850.00		\$ 30,800.00

Additive Alternate No. 2									
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
L-100a.2	Trailer Mounted Generator	LS	All Reqd	LS	\$ 25,000.00	LS	\$ 32,000.00	LS	\$ 53,000.00
Total Additive Alternate No. 2					\$ 25,000.00		\$ 32,000.00		\$ 53,000.00