



ADDENDUM TO THE CONTRACT

for the

SAVIKKO STAIRS RECONSTRUCTION Contract No. BE19-214

ADDENDUM NO.: ONE

CURRENT DEADLINE FOR BIDS:
April 30, 2019

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: April 16, 2019

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

PROJECT MANUAL:

- Item No. 1 SPECIAL PROVISIONS SECTION 01010 – SUMMARY OF WORK, 1.4 – BEGINNING AND COMPLETION OF WORK – paragraph A., **Delete** “shall complete all the WORK by June 15, 2019,” and **replace** with “shall complete all the WORK by the date specified in the Notice to Proceed.”
- Item No. 2 SPECIAL PROVISIONS SECTION 01025 – MEASUREMENT AND PAYMENT, 1.3 – RECONSTRUCT STAIRWAY – paragraph A., **Delete** reference to H Street Stairway and **replace** with Savikko Stairs.
- Item No. 3 SPECIAL PROVISIONS SECTION 01025 – MEASUREMENT AND PAYMENT, 1.3 – RECONSTRUCT STAIRWAY – paragraph C., **Delete** reference to H Street Stairway and **replace** with Savikko Stairs.

By: 
Greg Smith,
Contract Administrator