



ADDENDUM TO THE CONTRACT

for the

Cruise Ship Security Checkpoint
Contract No. DH19-050

ADDENDUM NO.: TWO

CURRENT DEADLINE FOR BIDS:
October 3, 2019

PREVIOUS ADDENDA: ONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

PREVIOUS DEADLINE FOR BIDS:
June 12, 2019

DATE ADDENDUM ISSUED:

May 23, 2019

The following items of the contract are modified as herein indicated. All other items remain the same. This is a faxed addendum. A confirming copy will not be mailed to you. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at:
<http://www.juneau.org/engineering ftp/contracts/Contracts.php>

PROJECT MANUAL:

- Item No. 1 SECTION 00030 - PRE-BID CONFERENCE. **Change** the meeting date **from** May 29, 2019, **to** September 11, 2019. Time and location remains the same.
- Item No. 2 SECTION 00030 – COMPLETION OF THE WORK. – **Change** the date for Substantial Completion **from** December 31, 2019, **to** March 6, 2020. **Change** the date for Final Completion **from** January 17, 2020, **to** April 1, 2020.
- Item No. 3 SECTION 00030 - NOTICE INVITING BIDS. DEADLINE FOR BIDDER QUESTIONS **Change** the date of the Deadline for Bidder Questions **from** June 5, 2019, **to** September 26, 2019
- Item No. 4 SECTION 00030 - NOTICE INVITING BIDS. DEADLINE FOR BIDS. **Change** the date of the Deadline for Bids **from** June 12, 2019, **to** October 3, 2019. The time and location remains the same.
- Item No. 5 SECTION 00300 – BID, PARAGRAPH 10 **Delete** "Contractor Financial Responsibility Form 00370"
- Item No. 6 SECTION 00370 – CONTRACTOR FINANCIAL RESPONSIBILITY **Delete** this section in its entirety

By: 
Greg Smith,
Contract Administrator