

# MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

## EMAILED MEMORANDUM

TO: Renee' Loree  
CBJ Purchasing Officer

Date: June 20, 2019

FROM: Greg Smith *GS*  
Contract Administrator

File: 2045

SUBJ: POSTING NOTICE OF BIDS  
MENDENHALL BLVD PAVING – POPLAR AVE TO LOOP RD  
Contract No. BE19-252

This memo is to post a notice of the results of the bid opening on June 20, 2019, for the subject project. The bidders and their total bids are as follows:

BIDDERS	TOTAL BID
<b>SECON</b>	<b>\$329,314.00</b>
Glacier State Contractors, Inc.	\$330,705.50
Coogan Construction Co.	\$352,838.00
Arete Construction Corp	\$361,864.00
ENCO Alaska, Inc.	\$377,716.00
<i>Engineer's Estimate</i>	<i>\$358,200.00</i>

The apparent low bidder is **SECON**. The CBJ intends to award the Total Bid in the amount of \$329,314.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on June 27, 2019**, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders  
John Nelson, CBJ Project Manager



**BID SUMMARY**

Reviewed by: Caleb Comas

Certified by: Greg Smith

Project Title Mendenhall Blvd Paving - Poplar Ave to Loop Rd Contract No. BE19-252				Engineer's Estimate		SECON PO Box 32159 Juneau, AK 99803		Glacier State Contractors Po Box 32894 Juneau, AK 99803		Coogan Construction PO Box 34499 Juneau, AK 99803	
Bid Opening Date: June 20, 2019			File No. 2045 CIP No.: R72-128								
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	LS	\$20,000.00	LS	\$25,000.00	LS	\$15,000.00	LS	\$29,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	LS	\$7,500.00	LS	\$1,500.00	LS	\$2,500.00	LS	\$4,500.00
2202.1	Excavation	CY	1,225	\$15.00	\$18,375.00	\$11.00	\$13,475.00	\$15.00	\$18,375.00	\$15.00	\$18,375.00
2204.1	2-Inch Minus Shot Rock / Base Course	CY	1,313	\$50.00	\$65,650.00	\$52.00	\$68,276.00	\$58.00	\$76,154.00	\$55.00	\$72,215.00
2402.1	Replace Sanitary Sewer Frame and Cover	Each	8	\$900.00	\$7,200.00	\$750.00	\$6,000.00	\$750.00	\$6,000.00	\$800.00	\$6,400.00
2501.1	6"CPP Underdrain	LF	228	\$35.00	\$7,980.00	\$35.00	\$7,980.00	\$60.00	\$13,680.00	\$25.00	\$5,700.00
2602.1	Replace Valve Box	Each	14	\$750.00	\$10,500.00	\$600.00	\$8,400.00	\$350.00	\$4,900.00	\$550.00	\$7,700.00
2702.1	Construction Surveying	Lump Sum	All Req'd	LS	\$5,000.00	LS	\$5,000.00	LS	\$5,700.00	LS	\$6,500.00
2703.1	Reset Survey Monument	Each	2	\$800.00	\$1,600.00	\$500.00	\$1,000.00	\$2,125.00	\$4,250.00	\$2,300.00	\$4,600.00
2801.1	2-1/2" A.C. Pavement, Type II, Class B	Ton	1,033	\$180.00	\$185,940.00	\$170.00	\$175,610.00	\$170.00	\$175,610.00	\$175.00	\$180,775.00
2806.1	Remove Existing AC Pavement	SY	5,691	\$5.00	\$28,455.00	\$3.00	\$17,073.00	\$1.50	\$8,536.50	\$3.00	\$17,073.00
	<b>Total Base Bid</b>				<b>\$ 358,200.00</b>		<b>\$ 329,314.00</b>		<b>\$ 330,705.50</b>		<b>\$ 352,838.00</b>

**BID SUMMARY**

Reviewed by: Caleb Comas

Certified by: Greg Smith

Project Title Mendenhall Blvd Paving - Poplar Ave to Loop Rd Contract No. BE19-252				Engineer's Estimate		Arete Construction PO Box 35018 Juneau, AK 99803		ENCO Alaska PO Box 33022 Juneau, AK 99803	
Bid Opening Date: June 20, 2019		File No. 2045 CIP No.: R72-128							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	LS	\$20,000.00	LS	\$32,000.00	LS	\$30,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	LS	\$7,500.00	LS	\$1,500.00	LS	\$5,500.00
2202.1	Excavation	CY	1,225	\$15.00	\$18,375.00	\$13.00	\$15,925.00	\$16.00	\$19,600.00
2204.1	2-Inch Minus Shot Rock / Base Course	CY	1,313	\$50.00	\$65,650.00	\$55.00	\$72,215.00	\$55.00	\$72,215.00
2402.1	Replace Sanitary Sewer Frame and Cover	Each	8	\$900.00	\$7,200.00	\$950.00	\$7,600.00	\$1,000.00	\$8,000.00
2501.1	6"CPP Underdrain	LF	228	\$35.00	\$7,980.00	\$40.00	\$9,120.00	\$35.00	\$7,980.00
2602.1	Replace Valve Box	Each	14	\$750.00	\$10,500.00	\$550.00	\$7,700.00	\$500.00	\$7,000.00
2702.1	Construction Surveying	Lump Sum	All Req'd	LS	\$5,000.00	LS	\$5,100.00	LS	\$7,500.00
2703.1	Reset Survey Monument	Each	2	\$800.00	\$1,600.00	\$1,000.00	\$2,000.00	\$2,500.00	\$5,000.00
2801.1	2-1/2" A.C. Pavement, Type II, Class B	Ton	1,033	\$180.00	\$185,940.00	\$180.00	\$185,940.00	\$175.00	\$180,775.00
2806.1	Remove Existing AC Pavement	SY	5,691	\$5.00	\$28,455.00	\$4.00	\$22,764.00	\$6.00	\$34,146.00
	Total Base Bid				\$ 358,200.00		\$ 361,864.00		\$ 377,716.00